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This agreement was prepared by and 
after recording return to: 
Ashley B. Fawver 
City of Chicago Department of Law 
121 North LaSalle Street, Room 600 
Chicago, IL  60602 
 
 AMENDED AND RESTATED 78 REDEVELOPMENT AGREEMENT 
 

This Amended and Restated 78 Redevelopment Agreement (this “Agreement”) is made 
as of ______, 2026, by and between the City of Chicago, an Illinois municipal corporation (the 
“City”), through its Department of Planning and Development ("DPD”) and Department of 
Transportation (“CDOT”) and Roosevelt/Clark Partners, LLC, a Delaware limited liability company 
(the “Developer”). 
 
 RECITALS 
 

A. Constitutional Authority:  As a home rule unit of government under Section 6(a), 
Article VII of the 1970 Constitution of the State of Illinois (the “State”), the City has the power to 
regulate for the protection of the public health, safety, morals and welfare of its inhabitants, and 
pursuant thereto, has the power to encourage private development in order to enhance the local 
tax base, create employment opportunities and to enter into contractual agreements with private 
parties in order to achieve these goals. 
 

B. Statutory Authority:  The City is authorized under the provisions of the Tax 
Increment Allocation Redevelopment Act, 65 ILCS 5/11-74.4-1 et seq., as amended from time to 
time (the “TIF Act”), to finance projects that eradicate blighted conditions and conservation area 
factors through the use of tax increment allocation financing for redevelopment projects.  

 
C. City Council Authority:  To induce redevelopment pursuant to the TIF Act, the City 

Council of the City (the “City Council”): (i) approved and adopted a redevelopment plan and project 
(the “Redevelopment Plan”) for the Roosevelt/Clark redevelopment project area (the 
“Redevelopment Area”); (ii) designated the Redevelopment Area as a “redevelopment project 
area”; and (iii) adopted tax increment allocation financing for the Redevelopment Area, pursuant 
to ordinances (item 3, the “Roosevelt/Clark TIF Adoption Ordinance” and items (1) – (3) 
collectively, the “Roosevelt/Clark TIF Ordinances”) adopted on April 10, 2019.  
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To induce redevelopment pursuant to the TIF Act, the City Council: (i) approved and 
adopted a redevelopment plan and project for the Canal/Congress redevelopment project area 
(the “Canal/Congress Redevelopment Area”); (ii) designed the Canal/Congress Redevelopment 
Area as a “redevelopment project area:; (iii) adopted tax increment allocation financing for the 
Canal/Congress Redevelopment Area, pursuant to ordinances adopted on November 2, 1998 
(item 3, the “Canal/Congress TIF Adoption Ordinance” and items (1) – (3) collectively and as 
amended on July 10, 2002 and on July 2, 2022, the “Canal/Congress TIF Ordinances”). The 
Canal/Congress Redevelopment Area is either contiguous to, or is separated only by a public 
right of way from, the Roosevelt/Clark Redevelopment Area. 

 
D. Original Agreement; Amendment and Restatement: Pursuant to an ordinance 

adopted by the City Council on April 10, 2019, the City entered into The 78 Redevelopment Project 
Area Redevelopment Agreement with Developer dated as of May 15, 2019 and recorded on May 
16, 2019 as Document Number 1913634018 in the Office of the Cook County Recorder of Deeds 
(now the Cook County Clerk’s Office)(as amended by the First Amendment to the 78 
Redevelopment Agreement dated May 9, 2024, the “Original Agreement”).  

 
On ____________, 2026, City Council adopted an ordinance authorizing the City to 

amend and restate in its entirety the Original Agreement in the form of this Agreement to reflect 
changes to the Project.  

 
E. The Project:  The Developer has acquired and intends to develop the vacant land 

located west of Clark Street, south of Roosevelt Road, east of the Chicago River, and north of 
18th Street, into a mixed-use development to be known as The 78 (the “Redevelopment Site” or 
the “Property”, which is legally described on Exhibit B attached hereto). The Chicago Fire Football 
Club, LLC (the “Team”) has already commenced construction for the 22,000 seat stadium 
(“Stadium”) to host the Team and other sporting events, shows, concerts, civic and other events 
adjacent to the Redevelopment Site. As part of the public infrastructure necessary to implement 
the Redevelopment Plan and to support redevelopment-area access, circulation, public parking, 
pedestrian safety, open space, public safety, environmental and site-preparation needs, 
transportation connectivity, and the elimination of blighting conditions within the Roosevelt/Clark 
Redevelopment Area, the Developer intends to undertake certain public infrastructure 
improvements. The planning, design, construction, conveyance, public operation, and related 
activities necessary to build, acquire, own, operate, maintain, and/or use the TIF-Funded 
Infrastructure Components as defined below (individually, an “Infrastructure Component”, and 
collectively, “Infrastructure Components”) and set forth on Exhibit C are collectively referred to 
herein as the “Project.”  The completion of the Project would not reasonably be anticipated without 
the financing contemplated in this Agreement.  

 
It is anticipated that the Project will be executed in nine components that may overlap in 

commencement and completion schedules. The TIF-Funded Infrastructure Components are as 
follows, as more fully described on Exhibit C hereto: 
 

“13th Street Construction” means the construction of a new roadway between new South 
LaSalle Street and South Clark Street constructed above the Public Access Structure, as well as 
a bridge structure across existing Metra facilities in a new public right-of-way to be dedicated, 
providing an east-west connection within the Project. Work will include complete street elements 
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supporting vehicle, pedestrian, and bicycle circulation, as well as landscaping, sewer, water, and 
other utility infrastructure as required by CDOT Standards. 

 
“14th Street Construction” means the construction of a new roadway in a new public right-

of-way to be dedicated between new South LaSalle Street and South Wells Street, providing 
additional east-west connectivity within the Project. Work will include complete street elements 
supporting vehicle, pedestrian, and bicycle circulation, as well as landscaping, sewer, water, and 
other utility infrastructure as required by CDOT Standards. 

 
“15th Street Construction” means the construction of a new roadway in a new public right-

of-way to be dedicated between new South LaSalle Street and South Wells Street, completing 
east-west connectivity within the Project. Work will include complete street elements supporting 
vehicle, pedestrian, and bicycle circulation, as well as landscaping, sewer, water, and other utility 
infrastructure as required by CDOT Standards. 

 
“LaSalle Street Construction” means the construction of a new roadway in a new public 

right-of-way to be dedicated between Roosevelt Road and new 15th Street, creating a new north-
south connection within the Project. LaSalle Street will be constructed above the Public Access 
Structure at approximately +40 CCD and then descend to grade north of 14th Street. Work will 
include complete street elements supporting vehicle, pedestrian, and bicycle circulation, as well 
as landscaping, sewer, water, and other utility infrastructure as required by CDOT Standards. 

 
“Wells Street Modifications” means the provision of curb cuts, new utility infrastructure 

connections, and landscaping modifications within the existing Wells Street public right-of-way as 
required by CDOT Standards.  

 
“Clark Street Improvements” means the realignment and addition of turn lanes, median 

dividers, utility improvements as required, street and pedestrian lighting, bike lanes and 
pedestrian improvements within or adjacent to the existing Clark Street right-of-way and as 
required by CDOT Standards.  
 

“Roosevelt Road Improvements” means various vehicle, pedestrian, bicycle, traffic and 
landscape improvements within or adjacent to the existing Roosevelt Road right-of-way and as 
required by CDOT in coordination with IDOT and applying CDOT Standards.  

 
“Metra Improvements” means various track, signal, and crash wall improvements to the 

existing Metra commuter rail infrastructure. 
 
“15th Street Pedestrian Connector” means the design and construction of a new publicly 

accessible pedestrian connection across the Metra tracks at or near 15th Street, creating an east-
west connection between the Project Area and Clark Street. Work may include either a sub-grade 
tunnel crossing or an above-grade bridge structure, together with ADA-compliant access 
improvements, including ramps, elevators, stairs, and related vertical circulation elements. 
Improvements may also include landscaping, lighting, signage, drainage, safety and security 
features, streetscape enhancements, and any necessary supporting utility and infrastructure 
improvements. The improvements shall be designed and constructed in coordination with CDOT 
and other applicable governmental agencies and stakeholders. 
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F. Redevelopment Plan:  The Project will be carried out in accordance with this 

Agreement and Redevelopment Plan.  
 
G. Transfer Rights: Pursuant to 65 ILCS 5/11-74.4-4(q) of the Act, the City may use 

Canal/Congress Incremental Taxes (as defined below) from the Canal/Congress TIF Fund to pay 
for eligible redevelopment project costs incurred in the Roosevelt/Clark Redevelopment Area 
because the Canal/Congress Redevelopment Area (as defined in the Canal/Congress TIF 
Ordinances) is either contiguous to, or is separated only by a public right of way from, the 
Roosevelt/Clark Redevelopment Area (the “Transfer Rights”). To the extent required by the City 
to pay for its City Funds obligations (as such term is defined herein) to Developer under this 
Agreement from time to time, the City, as more particularly hereinafter provided, shall exercise its 
Transfer Rights pursuant to the Act and transfer Canal/Congress Incremental Taxes from the 
Canal/Congress Redevelopment Area into the Roosevelt/Clark TIF Fund (as defined herein). 

 
H. City Financing: Subject to the conditions and restrictions set forth in Section 4 

hereto, the City agrees to use, in the amounts set forth in Section 4.03 hereof, (i) the proceeds of 
one or more City Notes (defined below) and/or (ii) Incremental Taxes (as defined below), to pay 
for or reimburse Developer for the costs of TIF-Funded Infrastructure Components pursuant to 
the terms and conditions of this Agreement.  The proceeds from the sale of the City Notes may 
be used to pay for, reimburse or refinance the costs of the TIF-Funded Infrastructure Components 
not previously paid for from Incremental Taxes (including any such payment made pursuant to 
any City Note provided to Developer pursuant to this Agreement) or to make payments of principal 
and interest on such City Notes.  
  

Now, therefore, in consideration of the mutual covenants and agreements contained 
herein, and for other good and valuable consideration, the receipt and sufficiency of which are 
hereby acknowledged, the parties hereto agree to amend and restate the Original Agreement in 
its entirety as follows: 

 
 

SECTION 1.  RECITALS, HEADINGS AND EXHIBITS 
 
The foregoing recitals are hereby incorporated into this Agreement by reference. The 

paragraph and section headings contained in this Agreement, including without limitation those 
set forth in the following table of contents, are for convenience only and are not intended to limit, 
vary, define or expand the content thereof.  Developer agrees to comply with the requirements 
set forth in the following exhibits which are attached to and made a part of this Agreement. All 
provisions listed in the Exhibits have the same force and effect as if they had been listed in the 
body of this Agreement.   

 
Table of Contents List of Exhibits 
1. Recitals, Headings and Exhibits 
2. Definitions 
3. The Project 
4. Financing 
5. Conditions Precedent 

A    *Legal Description of the Property 
B    *TIF-Funded Infrastructure Components 
C     Approved Plans and Specifications 
D     Dedications and Real Property     
Transactions 
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Table of Contents List of Exhibits 
6. Agreements with Contractors 
7. Completion of Construction or Rehabilitation 
8. Covenants/Representations/Warranties of 
Developer 
9. Covenants/Representations/Warranties of 
the City 
10. Developer’s Employment Obligations 
11. Environmental Matters 
12. Insurance 
13. Indemnification 
14. Maintaining Records/Right to Inspect 
15. Defaults and Remedies 
16. Mortgaging of the Project 
17. Notice 
18. Miscellaneous 

E     *Project Budget 
F     *MBE/WBE Budget 
G      Prior Expenditures 
H     *Form of City Note 
I        Form of Investor Letter 
J   *Form of Component Commencement 

Letter 
 
(An asterisk (*) indicates which exhibits are to 
be recorded.) 

 
 
 SECTION 2.  DEFINITIONS 
 

For purposes of this Agreement, in addition to the terms defined in the foregoing recitals, 
the following terms shall have the meanings set forth below, and unless otherwise specified, 
references to Recitals, Sections, Articles and Exhibits are references to Recitals, Sections, 
Articles and Exhibits of this Agreement: 
 

“13th Street Bridge Construction” is defined in the Recitals hereof. 
 
“14th Street Construction” is defined in the Recitals hereof.  
 
“15th Street Construction” is defined in the Recitals hereof. 

 
“15th Street Pedestrian Connector” is defined in the Recitals hereof. 

 
“Affiliate” means any person or entity directly or indirectly controlling, controlled by or 

under common control with the Developer. 
 
 “Annual Compliance Report” means a signed report from Developer to the City (a) 
itemizing each of Developer’s obligations under this Agreement during the preceding calendar 
year, (b) certifying Developer’s compliance or noncompliance with such obligations, (c) attaching 
evidence (whether or not previously submitted to the City) of such compliance or noncompliance 
and (d) certifying that Developer is not in default with respect to any provision of this Agreement, 
the agreements evidencing the Lender Financing, if any, or any related agreements; provided, 
that the obligations to be covered by the Annual Compliance Report shall include the following: 
(1) delivery of Financial Statements and unaudited financial statements (Section 8.13); (2) 
delivery of updated insurance certificates, if applicable (Section 8.14); (3) delivery of evidence of 
payment of Non-Governmental Charges, if applicable (Section 8.15); (4) delivery of evidence of 
compliance with  the Sustainable Development Policy  (Section 8.23), (5) compliance with the 
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Jobs Covenant (Section 8.20), (6) Increment and Rate of Return Reporting (Section 8.28), and 
(7) compliance with all other executory provisions of this Agreement. 
  

“Annual Report of Incremental Taxes” means a signed report from a recognized financial 
consultant approved by the City that sets forth as of its date (i) a description of the Redevelopment 
Area, (ii) a description of the Project, (iii) a status update of the Project, and (iv) a calculation of 
the Incremental Taxes constituting the source of funds for payment on any City Note, showing for 
the Redevelopment Area or applicable tax codes the current year equalized assessed value, the 
certified initial equalized assessed value, the incremental equalized assessed value and the 
composite tax rates for the last five years, as applicable. 

 
“Approved Plans and Specifications” means the plans and specifications prepared by duly 

licensed engineer(s) depicting the construction of the Infrastructure Components, which plans 
and specifications are consistent with the Scope Drawings and have been (i) prepared in 
consultation with the Consultant Engineer and (ii) approved by the City in its sole discretion 
pursuant to Section 3.02(a) and upon such approval such plans shall be attached as Exhibit C 
hereto. 

 
“Available Incremental Taxes” means, for each payment, (i) an amount equal to the 

Roosevelt/Clark Incremental Taxes on deposit in the Roosevelt/Clark TIF Fund as of December 
31st of the calendar year prior to the year in which the Requisition Form for such payment is 
received by the City, and which are available for the financing or payment of Redevelopment 
Project Costs, after deducting the TIF District Administration Fee, and (ii) an amount equal to 
100% of those Roosevelt/Clark Incremental Taxes deposited in the Roosevelt/Clark TIF Fund that 
are attributable to the City’s exercise of its Transfer Rights. 
  
 “Available Project Funds” is defined in Section 4.07 hereof.   
 

“Canal/Congress Incremental Taxes” means such ad valorem taxes which, pursuant to 
the Canal/Congress TIF Adoption Ordinance and Section 5/11-74.4-8(b) of the TIF Act, are 
allocated to and when collected are paid to the Treasurer of the City of Chicago for deposit by the 
Treasurer into the Canal/Congress TIF Fund.  

 
“Canal/Congress TIF Fund” means the special tax allocation fund created by the City in 

connection with the Canal/Congress Redevelopment Area into which the Canal/Congress 
Incremental Taxes are deposited.  
 

“Canal/Congress TIF Adoption Ordinance” is defined in the Recitals hereof. 
 

“CDOT” means the Chicago Department of Transportation.  
 
“CDOT Commissioner” means the Commissioner of Transportation. 
 
 “CDOT Standards” means the requirements that construction and installation designed, 

installed, constructed, maintained and operated in accordance with current and applicable 
provisions of (i) CDOT’s Regulations for Opening, Repair and Construction in the Public Way and 
its appendices and other standards applied to the public ways and other public property of the 
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City, as well as those of other departments applicable to public ways and public property, land 
any successor standards or publications adopted by CDOT, (ii) the requirements of other City 
departments to the extent their facilities, property, or proprietary or regulatory jurisdiction is 
involved with the applicable Work, (iii) the AASHTO standards, and (iv) IDOT standards to the 
extent applicable, and (v) the Laws. 

 
 “Certificate of Expenditure” means any Certificate of Expenditure referenced in the City 
Note pursuant to which the principal amount of the City Note will be established.  
 

“Change Order” means any amendment or modification to the Scope Drawings, Approved 
Plans and Specifications, the Guaranteed Maximum Price, the schedule for any Infrastructure 
Component, or the Project Budget as described in Section 3.03, Section 3.04 and Section 3.05, 
respectively. 
 
 “City Contract” is defined in Section 8.01(l) hereof. 
 

“City Council” is defined in the Recitals hereof. 
 

“City Funds” means the funds paid to Developer pursuant to the City Note and City  Grant 
Funds in the amounts described in Section 4.03(b) hereof.   

 
“City Grant” is defined in Section 4.03(b)(i) hereof.  
 
“City Note” means one or more tax-exempt notes substantially in the form attached hereto 

as Exhibit H, in the maximum principal amount of $174,749,770, provided, however, that the total 
amount of (a) the City Grant plus (b) the maximum principal amount of the City Note shall at no 
time exceed $174,749,770, and issued by the City to Developer as provided herein. Each City 
Note shall bear interest at the City Note Interest Rate and shall not provide for accrued, but 
unpaid, interest to bear interest at the same annual rate.   

 
“City Note Interest Rate” means an annual fixed rate of interest equal to the median value 

of the 20 year Baa G.O. bond rate as published by Thompson-Reuters Municipal Market Data 
(“MMD”) for 15 business days prior to the date of issuance plus the number of basis points, not 
to exceed 225 basis points, as determined by the DPD Commissioner, but in no event exceeding 
seven percent (7%). 

 
“Clark Street Improvements” is defined in in the Recitals hereof.  

 
“Closing Date” means the date of execution and delivery of this Agreement by all parties 

hereto, which shall be deemed to be the date appearing in the first paragraph of this Agreement. 
 
“Collateral Assignment” means a collateral assignment of the right to receive payment of 

City Funds, such collateral assignment made by Developer to secure Lender Financing and in 
form and substance acceptable to the City in its sole discretion.  

 
“Commencement Date” with respect to an Infrastructure Component, is defined in  Section 

3.01. 
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 “Completion Date” with respect to an Infrastructure Component, is defined in Section 

3.01. 
 
“Compliance Period” means the longer of a period beginning on the date the last 

Infrastructure Component Completion Certificate is issued and ending on the 10th anniversary of 
the date the last Infrastructure Component Completion Certificate is issued. 

 
“Component Commencement Letter” means that letter from DPD to the Developer 

indicating that the Developer has fully complied with all of the conditions of Section 5A.01 herein 
that apply to the proposed Infrastructure Component. 
 

“Consultant Engineer” is defined in Section 3.02. 
 
 “Consultant’s Report” is defined in Section 8.26(a) hereof. 
 
 “Contractor” is defined in Section 10.03 hereof. 
 

“Corporation Counsel” means the City's Department of Law. 
 
 “Davis-Bacon Act” means the Davis-Bacon Act, as amended (40 U.S.C. Section 3141 et 
seq.). 
 

“Dedications and Real Property Transactions” means the dedications, conveyances, 
releases, assignments and other property transactions for the Infrastructure Components, all as 
described in Exhibit D.   

 
“DPD Commissioner” means the Commissioner of Planning and Development.  

 
“Early Work Packages” means (i) deep foundation plans and specifications for an 

Infrastructure Component, including without limitation, deep foundation set scope covers site 
preparation and structural support improvements, including earth retention systems, deep 
foundations, mass grading, excavation and related work; and (ii) shallow foundation plans and 
specifications for an Infrastructure Component, including without limitation, shallow foundation set 
scope covers horizontal infrastructure improvements, including utility infrastructure, drainage 
systems, shallow foundation systems, surface improvements and related work. 

   
“EDS” means the City’s Economic Disclosure Statement and Affidavit, on the City’s then-

current form, whether submitted in paper or via the City’s online submission process. 
 

 “Employer(s)” is defined in Section 10 hereof. 
 
“Environmental Laws” means any and all federal, state or local statutes, laws, regulations, 

ordinances, codes, rules, orders, licenses, judgments, decrees or requirements relating to public 
health and safety and the environment now or hereafter in force, as amended and hereafter 
amended, including but not limited to (i) the Comprehensive Environmental Response, 
Compensation and Liability Act (42 U.S.C. Section 9601 et seq.); (ii) any so-called “Superfund” 
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or “Superlien” law; (iii) the Hazardous Materials Transportation Act (49 U.S.C. Section 5101 et 
seq.); (iv) the Resource Conservation and Recovery Act (42 U.S.C. Section 6902 et seq.); (v) the 
Clean Air Act (42 U.S.C. Section 7401 et seq.); (vi) the Clean Water Act (33 U.S.C. Section 1251 
et seq.); (vii) the Toxic Substances Control Act (15 U.S.C. Section 2601 et seq.); (viii) the Federal 
Insecticide, Fungicide and Rodenticide Act (7 U.S.C. Section 136 et seq.); (ix) the Illinois 
Environmental Protection Act (415 ILCS 5/1 et seq.); and (x) the Municipal Code.  
 

“EMMA” is defined in Section 8.26(c) hereof. 
 
“Equity” means funds of Developer (other than funds derived from Lender Financing) 

available for the Project, in the amount set forth in Section 4.01 hereof, which amount may be 
increased pursuant to Section 4.03(b). 
 

“Escrow” means the construction escrow established pursuant to the Escrow Agreement.  
 

“Escrow Agreement” means the Escrow Agreement establishing a construction escrow, 
to be entered into by the City, the Title Company (or an affiliate of the Title Company), Developer 
and Developer's lender(s). 
 

“Event of Default” is defined in Section 15 hereof. 
 

 “Financial Interest” is defined in Section 2-156-010 of the Municipal Code. 
 

“Financial Statements” means complete annual or quarterly (as applicable) financials 
statements of Developer certified by a certified public accounting firm in accordance with sound 
accounting principles and practices consistently applied throughout the appropriate periods. 

 
“General Contractor” means the general contractor(s) hired by Developer pursuant to 

Section 6.01. 
 
 “Guaranteed Maximum Price” means, with respect to each Infrastructure Component, the 
estimated amount shown on Exhibit B with respect to such Infrastructure Component, as may be 
modified pursuant to Section 3.03. 
 
 “Hazardous Materials” means any toxic substance, hazardous substance, hazardous 
material, hazardous chemical or hazardous, toxic or dangerous waste defined or qualifying as 
such in (or for the purposes of) any Environmental Law, or any pollutant or contaminant, and shall 
include, but not be limited to, petroleum (including crude oil), any radioactive material or by-
product material, polychlorinated biphenyls and asbestos in any form or condition. 
 
 “Human Rights Ordinance” is defined in Section 10 hereof. 
 
 “IEPA” means the Illinois Environmental Protection Agency. 
 
 “In Balance” is defined in Section 4.07 hereof. 
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“Incremental Taxes” means (i) Roosevelt/Clark Incremental Taxes, and (ii) to the extent 
the City has exercised its Transfer Rights, Canal/Congress Incremental Taxes. 
 
 “Indemnitee” and “Indemnitees” is defined in Section 13.01 hereof. 
 

“Infrastructure Component(s)” means, individually or collectively, as applicable, the 13th 
Street Bridge Construction, 14th Street Construction, 15th Street Construction, LaSalle Street 
Bridge and Surface Construction, Wells Street Modifications, Clark Street Improvements, 
Roosevelt Road Improvements, Metra Improvements, and 15th Street Pedestrian Connector 

 
“Infrastructure Component Completion Certificate” means, with respect to an 

Infrastructure Component, the issuance of an Infrastructure Component Completion Certificate 
evidencing that a certain Infrastructure Component has been completed.   
 
 “Laws” means all applicable federal, state, local or other laws (including common law), 
statutes, codes, ordinances, rules, regulations or other requirements, now or hereafter in effect, 
as amended or supplemented from time to time, and any applicable judicial or administrative 
interpretation thereof, including any applicable judicial or administrative orders, consent decrees 
or judgments, including, without limitation, Sections 7-28 and 11-4 of the Municipal Code relating 
to waste disposal. 
 

“LaSalle Street Bridge and Surface Construction” is defined in the Recitals hereof.  
 
“Lender Financing” means funds borrowed by Developer from lenders and irrevocably 

available to pay for costs of the Project, in the amounts set forth in Section 4.01 hereof. 
  

“MBE(s)” means a business identified in the Directory of Certified Minority Business 
Enterprises published by the City's Department of Procurement Services, or otherwise certified 
by the City's Department of Procurement Services as a minority-owned business enterprise, 
related to the Procurement Program or the Construction Program, as applicable. 
 

“MBE/WBE Budget” means the budget attached hereto as Exhibit F, as described in 
Section 10.03, and as the same may be updated from time to time to reflect the final Guaranteed 
Maximum Price for each Infrastructure Component. 
 
 “MBE/WBE Program” is defined in Section 10.03 hereof. 
 

“Metra” means the Commuter Rail Division of the Regional Transportation Authority and 
any successor agency.  
 

“Metra IGA” means the Agreement between the City of Chicago and Metra (Metra 
Realignment Project) dated November 2023.  
 

“Metra Improvements” is defined in the Recitals hereof.  
 
“MSRB” is defined in Section 8.26(c) hereof. 
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“Municipal Code” is defined in the Municipal Code of the City of Chicago, as amended 
from time to time. 
 
 “New Mortgage” is defined in Section 16 hereof. 
 

 “NFR Letter” means a “no further remediation” letter issued by IEPA pursuant to the Site 
Remediation Program. 
 

 “Non-Governmental Charges” means all non-governmental charges, liens, claims, or 
encumbrances relating to Developer, the Property or the Project.   
 

“OBM” is defined in Section 8.26(c) hereof. 
 
“Permitted Liens” means (i) mortgages against the Property and/or the Project recorded 

on or before the date of this Agreement and securing the Lender Financing, (ii) leases of portions 
of the Property entered into after the date hereof in Developer’s ordinary course of business, if 
any, and (iii) those matters set forth as Schedule B title exceptions in the Title Policy, but only so 
long as applicable title endorsements issued in conjunction therewith on the date hereof, if any, 
continue to remain in full force and effect.  

 
 “Permitted Mortgage” is defined in Article 16 hereof. 
 

“Prior Expenditure(s)” is defined in Section 4.05(a) hereof. 
 

“Project” is defined in the Recitals hereof. 
 

“Project Budget” means the budget attached hereto as Exhibit E, showing the total cost of 
the Project by line item, furnished by Developer to DPD, in accordance with Section 3.03 hereof. 
 

“Property” is defined in the Recitals hereof. 
 
 “Parking Facility” means the public garage being constructed at [Insert Address] pursuant 
to that certain Redevelopment Agreement by and between the City and Developer dated [  ], 
2026. 
 

“QIB” is defined in Section 4.03 hereof.   
 

“Redevelopment Area” is defined in the Recitals hereof. 
 

“Redevelopment Plan” is defined in the Recitals hereof. 
 

“Redevelopment Project Costs” means redevelopment project costs as defined in Section 
5/11-74.4-3(q) of the TIF Act that are included in the budget set forth in the Redevelopment Plan 
or otherwise referenced in the Redevelopment Plan. 
 
  “Requisition Form” means the document, in the form to be delivered by Developer to DPD 
pursuant to Section 4.04 of this Agreement.   
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“Roosevelt/Clark Incremental Taxes” means such ad valorem taxes which, pursuant to the 

Roosevelt/Clark TIF Adoption Ordinance and Section 5/11-74.4-8(b) of the TIF Act, are allocated 
to and when collected are paid to the Treasurer of the City of Chicago for deposit by the Treasurer 
into the Roosevelt/Clark TIF Fund established to pay Redevelopment Project Costs and 
obligations incurred in the payment thereof. 

 
“Roosevelt/Clark TIF Adoption Ordinance” is defined in the Recitals hereof. 

 
“Roosevelt/Clark TIF Fund” means the special tax allocation fund created by the City in 

connection with the Redevelopment Area into which the Incremental Taxes will be deposited.  
 

“Roosevelt Road Improvements” is defined in the Recitals hereof. 
 
“Scope Drawings” means preliminary construction documents containing a site plan and 

preliminary drawings and specifications for the Project attached as Exhibit C which is attached 
and incorporated.  

 
“Site Remediation Program” means the program for the environmental remediation of the 

Property undertaken by the Developer and overseen by the IEPA, upon completion of which (to 
the satisfaction of the IEPA) the IEPA shall issue an NFR Letter with respect to the Property to 
the Developer. 
 

“Survey(s)” means a plats of survey in the most recently revised form of ALTA/NSPS land 
title survey of the Property owned by Developer, meeting the 2021 Minimum Standard Detail 
Requirements for ALTA/NSPS Land Title Surveys, effective February 23, 2021,  dated within 75 
days before the Closing Date, acceptable in form and content to the City and the Title Company, 
prepared by a surveyor registered in the State of Illinois, certified to the City and the Title 
Company, and indicating whether the Property is in a flood hazard area as identified by the United 
States Federal Emergency Management Agency and updates thereof to reflect any Infrastructure 
Components and related improvements as required by the City or lender(s) providing Lender 
Financing).   

 
“Sustainable Development Policy” means the Sustainable Development Policy of the City 

as in effect on the Closing Date.  
 

 “Tax Administrator” is defined in Section 4.03 hereof.   
 
 “Tax Administrator Costs” is defined in Section 4.03 hereof.   
 

“Term of the Agreement” means the period of time commencing on the Closing Date and 
ending on the date on which the Redevelopment Area is no longer in effect (through and including 
December 31, 2043).  

 
“TIF Act” is defined in the Recitals hereof. 
 
“TIF District Administration Fee” is defined in Section 4.05(b) hereof. 
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“TIF-Funded Infrastructure Components” means those improvements of the Project which 

(i) qualify as Redevelopment Project Costs, (ii) are eligible costs under the Redevelopment Plan 
and (iii) the City has agreed to pay for out of the City Funds, subject to the terms of this Agreement.  
Exhibit B lists the TIF-Funded Infrastructure Components for the Project. 

 
“TIF Ordinances” means collectively the Roosevelt/Clark TIF Ordinances and the 

Canal/Congress TIF Ordinances. 
 

“Title Company” means [Chicago Title Insurance Company]. 
 

“Title Policy” means a title insurance policy in the most recently revised ALTA or equivalent 
form, showing fee simple title to the Property owned by Developer, subject to Permitted 
Mortgage(s) and showing Developer as the insured in the full amount of the City Funds, noting 
the recording of this Agreement as an encumbrance against the Property, and a subordination 
agreement with respect to previously recorded liens against the Property related to Lender 
Financing, if any, issued by the Title Company.   
 

“Wells Street Modifications” is defined in the Recitals hereof. 
 
“WARN Act” means the Worker Adjustment and Retraining Notification Act (29 U.S.C. 

Section 2101 et seq.). 
 

“Warranty Period” is defined in Section 8.06. 
 

“WBE(s)” means a business identified in the Directory of Certified Women Business 
Enterprises published by the City's Department of Procurement Services, or otherwise certified 
by the City's Department of Procurement Services as a women-owned business enterprise, 
related to the Procurement Program or the Construction Program, as applicable. 
 

“Work” means all work, materials and activities required, contemplated or conducted or 
provided for the delivery, installation, construction, and completion of the Project, including all 
Infrastructure Components. 

 
SECTION 3.  THE PROJECT 

 
3.01  The Project.  With respect to the Project, the Developer shall, pursuant to the 

Approved Plans and Specifications and subject to the provisions of Section 18.17 hereof, begin 
construction of the applicable Infrastructure Component on or before the Commencement Date, 
and complete construction of such Infrastructure Component on or before the Completion Date, 
indicated in the chart below. The costs of any Infrastructure Component whose Commencement 
Date occurs later than the applicable Completion Date listed below shall at the City’s election not 
be eligible to receive reimbursement of City Funds. The parties to this Agreement acknowledge 
and agree that all Infrastructure Components shall be owned by the City, and not owned by the 
Developer or other private person. Developer shall acquire and dedicate to City any additional 
right of way required by CDOT in conformity with customary CDOT procedures. The ownership 
and rights described in the preceding sentence shall remain true and accurate irrespective of the 
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Developer’s source of funds described in Sections 4.01 and 4.02 or otherwise (e.g. Equity, Lender 
Financing, City Funds) that are directly or indirectly associated with the Infrastructure 
Components or other portions of the Project. Nothing in this Agreement modifies the Developer’s 
obligations under that certain Agreement for Wells Wentworth Infrastructure and Water 
Management Facilities dated as of December 20, 2018 by and between the Developer and the 
City, acting by and through CDOT and its Department of Water Management.  

  
 

Infrastructure 
Component 

Commencement Date Completion Date 

13th Street Bridge 
Construction 

4/1/2027 12/31/2028 

14th Street Construction 10/1/2027 12/31/2028 
15th Street Construction 9/1/2028 11/30/2034 
LaSalle Street Bridge and 
Surface Construction 

4/1/2028 [11/1/2034] 

Wells Street Modifications 9/1/2028 5/31/2029 
Clark Street Improvements 12/1/2026 12/31/2028 
Roosevelt Road 
Improvements 

6/1/2027 12/31/2028 

Metra Improvements 12/1/2026 11/30/2031 
15th Street Pedestrian 
Connector 

9/1/2028 11/30/2031 

 
 
3.02  Preconditions to Construction. 
 
(a) Scope Drawings and Approved Plans and Specifications.  Prior to the start of 

construction of each Infrastructure Component and within two (2) years* of the Closing Date, the 
Developer will provide to DPD and CDOT in a form consistent with the Scope Drawings, proposed 
Approved Plans and Specifications, including a project budget for each Infrastructure Component, 
which are required to be approved by the City in its sole discretion.  Upon such approval, they 
shall be known as the Approved Plans and Specifications for purposes of this Agreement. 
Developer shall conduct the construction and installation of each Infrastructure Component in 
accordance with the applicable Approved Plans and Specifications. Each Infrastructure 
Component shall be completed to CDOT Standards  subject to inspection, punch list, final 
completion and acceptance as provided in Section 7.01. No material deviation from the Approved 
Plans and Specifications shall be made without the prior written approval of CDOT. The Approved 
Plans and Specifications shall substantially conform to the terms of this Agreement and applicable 
federal, state and local laws, ordinances and regulations. 

 
With respect to any Infrastructure Component that is not built to the Approved Plans and 

Specifications and not issued an Infrastructure Component Completion Certificate by the City, 
none of the costs of such Infrastructure Component will be eligible to receive reimbursement from 
City Funds.  At the City’s election, Developer shall be required to fund the additional cost of 
bringing the Infrastructure Component into compliance with the Approved Plans and 
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Specifications, and such additional costs will not be subject to reimbursement from City Funds 
until such time as an Infrastructure Component Completion Certificate is issued.   

 
Developer shall retain the services of a qualified and licensed engineer experienced in the 

construction of Infrastructure Components and approved by CDOT (“Consultant Engineer”).  The 
Consultant Engineer shall report to CDOT and be responsible for seeing that the Infrastructure 
Components are constructed in accordance with the Approved Plans and Specifications.  The 
Consultant Engineer’s scope of work shall include, but not be limited to, preparation of all 
construction documentation in accordance with the applicable requirements of CDOT’s 
Construction Manual, quality assurance and quality control, review of all contractor submittals 
including shop drawings, material submittals and catalogue cuts, providing planning coordination, 
determining the appropriateness of any proposed modifications to the Plans and Specifications, 
preparing punchlists on behalf of the City and supervising project closeout and acceptance of the 
work.  Staffing shall be as determined by agreement of the City and Developer, and shall be 
adequate to cover all aspects of the construction of the Infrastructure Components. 

 
After such initial approval, subsequent proposed changes to the Approved Plans and 

Specifications shall be submitted to CDOT and DPD and any other applicable City agency as a 
Change Order pursuant to Section 3.04 hereof.  The Approved Plans and Specifications shall at 
all times conform to the Redevelopment Plan and all applicable federal, state and local laws, 
ordinances and regulations.  Developer shall submit all necessary documents to the City's 
Building Department, CDOT and such other City departments or governmental authorities as may 
be necessary to acquire building permits and other required approvals for the Project.  

 
The deadline for the 15th Street Construction and the LaSalle Street Bridge and Surface 
Construction is eight (8) years from the Closing Date.   

 
(b) Other Governmental Approvals.  Prior to the start of construction of each 

Infrastructure Component, the Developer shall have secured all other necessary approvals and 
permits required by any state, federal, or local statute, ordinance or regulation and has submitted 
evidence thereof to DPD 

 
(c) Financing.  If the sources of funds described in Section 4.01 include any amounts 

of Equity or Lender Financing, Developer shall have furnished proof reasonably acceptable to the 
City that Developer has Equity and Lender Financing in the amounts set forth in Section 4.01 
hereof to complete the applicable Infrastructure Component and satisfy its obligations under this 
Agreement.  If a portion of such funds consists of Lender Financing, Developer shall furnish proof 
that the proceeds thereof are available to be drawn upon by Developer as needed and are 
sufficient (along with the other sources set forth in Section 4.01) to complete the Infrastructure 
Component. 

 
3.03  Project Budget.  In addition to detailed Scope Drawings and Approved Plans and 

Specifications, prior to the start of construction of each Infrastructure Component, the Developer 
will provide to DPD and CDOT an estimated project budget for each Infrastructure Component. 
Starting 4 months following the Closing Date and every month thereafter, the Developer agrees 
to place $15,000 in escrow, in an aggregate amount not to exceed $900,000, for project 
management oversight for the Project, subject to reimbursement as provided herein. 
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 A final budget approved by DPD in its sole discretion, in consultation with CDOT, will be 

included as part of the Approved Plans and Specifications and will establish a Guaranteed 
Maximum Price for each Infrastructure Component.  If approved by DPD in its sole discretion, the 
Guaranteed Maximum Price for an Infrastructure Component may be higher or lower than the 
estimated budget shown in Exhibit E, but in no case will the reimbursement for all Infrastructure 
Components exceed the total amount of City Funds. Exhibit E shall be modified to reflect the 
Guaranteed Maximum Price for an Infrastructure Component established pursuant to this Section 
3.03 and may include additional line items. 

 
Developer has furnished to DPD, and DPD has approved, a Project Budget showing total 

costs for the Project in an amount not less than $174,749,770. Developer hereby certifies to the 
City that, prior to commencing construction on an Infrastructure Component (a) it shall have 
Lender Financing and Equity described in Section 4.02 hereof in an amount sufficient to pay for 
all costs; and (b) the Project Budget with respect to such Infrastructure Component is a good faith 
reasonable estimate of anticipated costs.  Developer shall promptly deliver to DPD and/or the 
applicable City agency certified copies of any Change Orders with respect to the Project Budget 
for approval pursuant to Section 3.04 hereof.  

 
3.04  Change Orders.  Except as provided below in this Section 3.04, all Change Orders 

(and documentation substantiating the need and identifying the source of funding therefor) 
relating to changes to the Project must be submitted by Developer to DPD concurrently with the 
progress reports described in Section 3.07; provided that, all Change Orders (and documentation 
substantiating the need and identifying the source of funding therefor) relating to any of the 
following must be submitted by Developer to the City for the City’s prior written approval: (a) 
material amendments or modifications to the Approved Plans and Specifications, (b) a delay in 
the completion of any Infrastructure Component by 365 days or more; (c) Change Orders resulting 
in an aggregate increase to the Guaranteed Maximum Price for an Infrastructure Component of 
more than one percent (1%); (d) any reallocation among line items within the Guaranteed 
Maximum Price for an Infrastructure Component exceeding 10% of the Guaranteed Maximum 
Price for such Infrastructure Component, and (e) any delay in a Commencement Date greater 
than 90 days.  The upper limits for any delay or the expenditure of contingency funds shall be 
mutually agreed upon by the Developer and CDOT for each Infrastructure Component as part of 
the Approved Plans and Specifications, but in no case shall exceed a delay in the Schedule of 
more than 365 days , or the expenditure of contingency funds of more than 10% in the aggregate. 
The Developer shall not authorize or permit the performance of any work relating to any Change 
Order or the furnishing of materials in connection therewith prior to the receipt by Developer of 
DPD's written approval. The Construction Contract, and each contract between the General 
Contractor and any subcontractor, shall contain a provision to this effect.  An approved Change 
Order shall not be deemed to imply any obligation on the part of the City to increase the amount 
of City Funds which the City has pledged pursuant to this Agreement or provide any other 
additional assistance to Developer.  Notwithstanding anything to the contrary in this Section 3.04, 
Change Orders other than those set forth above do not require DPD's prior written approval, but 
DPD shall be notified in writing of all such Change Orders within 10 business days after the 
execution of such Change Order and Developer, in connection with such notice, shall identify to 
DPD the source of funding therefor. 
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3.05  City Approval.  Any approval granted by the City of the Approved Plans and 
Specifications and the Change Orders is for the purposes of this Agreement only and does not 
affect or constitute any approval required by any other City department or pursuant to any City 
ordinance, code, regulation or any other governmental approval, nor does any approval by DPD 
pursuant to this Agreement constitute approval of the quality, structural soundness or safety of 
the Property or the Project.   
 

3.06  Other Approvals.  Any DPD approval under this Agreement shall have no effect 
upon, nor shall it operate as a waiver of, Developer's obligations to comply with the provisions of 
Section 3.02(b) (Other Governmental Approvals) hereof.  Developer shall not commence 
construction of any Infrastructure Component of the Project until Developer has obtained all 
necessary permits and approvals (including but not limited to DPD's approval of the Scope 
Drawings and Approved Plans and Specifications) and proof of the General Contractor's and each 
subcontractor's bonding or insurance as required hereunder. 
 

3.07  Progress Reports and Survey Updates.  Developer shall provide the City with written 
quarterly progress reports detailing the status of the Project, including a revised completion date, 
if necessary (with any change in completion date being considered a Change Order, requiring a 
notice to DPD as set forth in the final sentence of Section 3.04).  Developer shall provide three 
(3) copies of updated Survey(s) to DPD upon the request of the City or any lender providing 
Lender Financing, reflecting any Infrastructure Improvements and other improvements made to 
the Property. 
 

3.08  Inspecting Agent or Architect and Engineer.  An independent agent or architect 
(which may include Developer's architect if approved by DPD) shall be selected to act as the 
inspecting agent or architect, at Developer's expense, for the Project. The inspecting agent or 
architect shall perform periodic inspections with respect to the Project, providing certifications with 
respect thereto to DPD, prior to requests for disbursement for costs related to the Project 
hereunder. If approved by DPD, the inspecting agent or architect may be the same one being 
used in such role by the lender providing Lender Financing, provided that such agent or architect 
(a) is not also the Developer’s agent or architect and (b) acknowledges in writing to the City that 
the City may rely on the findings of such agent or architect.  
 

In addition, prior to the commencement of any Work involving Infrastructure Components 
to be turned over to City, CDOT may require Developer to hire a qualified engineering firm, to be 
paid at Developer’s expense, subject to reimbursement from City Funds, to perform construction 
monitoring of the Work as part of this Agreement, with staffing appropriate to the requirements of 
these monitoring services. The engineering firm and individual engineer(s) assigned to the Work 
shall report to and be at the direction of the CDOT Commissioner. The qualifications of the firm 
and the assigned engineers shall be submitted to the CDOT Commissioner for review and 
approval. The construction monitoring shall be in accordance with the Illinois Department of 
Transportation Construction Documentation Standards (Red Book). Upon completion of the 
Work, the engineering firm shall submit a letter to the CDOT Commissioner certifying to both the 
City and Developer that the Work has been constructed and installed in accordance with the 
Approved Plans and Specifications and CDOT Standards. If applicable, the letter shall be signed 
and stamped by an Illinois licensed structural engineer. 
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3.09  Barricades.  Prior to commencing any construction requiring barricades, Developer 
shall install a construction barricade of a type and appearance satisfactory to the City and 
constructed in compliance with all applicable federal, state or City laws, ordinances and 
regulations.  DPD retains the right to approve the maintenance, appearance, color scheme, 
painting, nature, type, content and design of all barricades.  
 

3.10  Signs and Public Relations.  Developer shall erect a sign of size and style approved 
by the City in a conspicuous location on the Property during the Project, indicating that financing 
has been provided by the City.  The City reserves the right to include the name, photograph, 
artistic rendering of the Project and other pertinent information regarding Developer, the Property 
and the Project in the City's promotional literature and communications. 
 

3.11  Utility Connections.  Developer shall connect all on-site water, sanitary, storm and 
sewer lines constructed on the Property to City utility lines existing on or near the perimeter of the 
Property, provided Developer first complies with all generally applicable requirements governing 
such connections, including the payment of customary fees and costs related thereto, subject to 
reimbursement from City Funds. Further Developer shall be responsible for any relocation, 
adjustment, removal or abandonment of any utility or public service facilities owned or controlled 
by City or third parties that is required in connection with the Work and the Project as noted in the 
Approved Plans and Specifications, or that is impacted by the Project or the Work, unless 
otherwise directed by the City. Developer shall be responsible for obtaining the consent of and 
making suitable arrangements with all entities owning or having an interest in such structures and 
facilities, including any department of the City. 
 

3.12  Permit Fees.  In connection with the Project, Developer shall be obligated to pay 
only those building, permit, engineering, tap on and inspection fees that are assessed on a 
uniform basis throughout the City of Chicago and are of general applicability to other property 
within the City of Chicago. 
 
 SECTION 4. FINANCING 
 

4.01  Total Project Cost and Sources of Funds.  The cost of the Project is estimated 
to be $174,749,770, to be applied in the manner set forth in the Project Budget.  Such 
costs shall be funded through the following sources: 

 
 

    Sources of Funds  
(1)(2) 

Amount  

Lender 
Financing 

$0 

City  
Funds  

$174,749,770 

Equity  $0 

Total $174,749,770 

 
(1) City Funds may only be used to pay directly or reimburse Developer for costs of TIF-Funded 
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Infrastructure Components that constitute Redevelopment Project Costs. The payment of City 
Funds, including the timing of payment, is subject to the terms and conditions of this Agreement, 
including but not limited to Section 4.03 and Section 5 hereof. 

 
(2) If the aggregate cost of the TIF-Funded Infrastructure Components exceeds City Funds 
available pursuant to Section 4.03 hereof, or if the cost of completing the Project exceeds the 
Project Budget, Developer shall be solely responsible for such excess cost and shall hold the City 
harmless from any and all costs and expenses of completing the TIF-Funded Infrastructure 
Components in excess of City Funds and of completing the Project. 

 
4.02  Developer Funds.  If required, Equity and/or Lender Financing shall be used to pay 

all Project costs, including but not limited to Redevelopment Project costs and costs of TIF-
Funded Infrastructure Components. 
 

4.03  City Funds. 
 

(a)  Uses of City Funds.   City Funds may only be used to pay directly or reimburse 
Developer for costs of TIF-Funded Infrastructure Components that constitute Redevelopment 
Project Costs, or to pay debt service on obligations issued to pay for such Redevelopment Project 
costs.  Exhibit B sets forth, by line item, the TIF-Funded Infrastructure Components for the Project, 
and the maximum amount of costs that may be paid by or reimbursed from City Funds for each 
line item therein (subject to Sections 4.03(b) and 4.05(c)), contingent upon receipt by the City of 
documentation satisfactory in form and substance to DPD evidencing such cost and its eligibility 
as a Redevelopment Project Cost.  The Developer may request in writing to revise Exhibit B to 
reallocate the maximum amount of TIF-eligible costs among different Infrastructure Components, 
and such request shall be subject to the approval of the City, in its sole discretion. If such 
reallocation would result in the TIF-eligible costs being more than the Guaranteed Maximum Price 
for one or more Infrastructure Components, then the Developer shall, as a condition to such 
reallocation, provide evidence acceptable to the City in its sole discretion of Lender Financing 
and/or Equity at least equal to this shortfall.  

 
(b)  Sources of City Funds.   
  

i. City Grant. Subject to the terms and conditions of this Agreement, including but 
not limited to this Section 4.03 and Section 5 hereof, the City hereby agrees to provide City funds 
from the sources and in the amounts described directly below (the “City Grant”) to pay for or 
reimburse Developer for the costs of the TIF-Funded Infrastructure Components: 

 
Source of City Funds                            Maximum Amount 

 
Available Incremental Taxes  $An amount not to exceed  

$174,749,770; provided, however,  
that the total amount of (a) the City 
Grant plus (b) the maximum principal 
amount of the City Note shall at no 
time exceed $ 181,156,066  
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Together with an amount sufficient to pay closing costs, including capitalized interest, reasonable 
reserves and costs of issuance on obligations issued to finance the Infrastructure Components to 
the extent such costs are TIF-eligible (the “Financing Costs”); provided, however, that the total 
amount of City Grant expended for TIF-Funded Infrastructure Components shall be an amount 
not to exceed the lesser of $[   ]  or [100]% of the actual total Project costs; and provided further, 
that the $[   ] to be derived from Available Incremental Taxes shall be available to pay costs related 
to TIF-Funded Infrastructure Components and allocated by the City for that purpose only so long 
as: 

 
(a)  The amount of the Available Incremental Taxes to be deposited into 

the Roosevelt/Clark TIF Fund shall be sufficient to pay for such costs; and 
 
(b) The City has been reimbursed from Available Incremental Taxes for 

the amount previously disbursed by the City for TIF-Funded Infrastructure 
Components, if any;  

 
Developer acknowledges and agrees that the City's obligation to pay for TIF-Funded 

Infrastructure Components up to a maximum of $174,749,770 plus Financing Costs is contingent 
upon the fulfillment of the conditions set forth above in Section 4.03(a) and Section 4.03(b).  In 
the event that such conditions are not fulfilled, the amount of Equity to be contributed by Developer 
pursuant to Section 4.01 hereof shall increase proportionately.       

 
The City reserves the right in its sole discretion, prior to the payment of City Funds, to 

substitute a portion of the referenced sources of City Funds with any legally available funding 
sources. 

 
Available Incremental Taxes will come first from funds generated from area-wide 

Incremental Taxes then from the Project PINs generated from the TIF District then, as necessary, 
from the City’s exercise of Transfer Rights. 

 
(ii)  City Note. Subject to the terms and conditions of this Agreement, including but not 

limited to this Section 4.03 and Section 5 hereof, the City hereby agrees to issue one or more City 
Note(s) to Developer on [Date] provided that the City has received from bond counsel (a) an 
opinion regarding exclusion of interest on the City Note from gross income for federal income tax 
purposes under existing law, and (b) an opinion regarding the valid issuance and enforceability 
of the City Note as a special limited obligation of the City, in form and substance reasonably 
acceptable to bond counsel and Corporation Counsel. The principal amount of the City Note shall 
be in an amount equal to the costs of the TIF-Funded Improvements which have been, or are to 
be, incurred by Developer and are to be reimbursed by the City through payments of principal 
and interest on the City Note, subject to the provisions hereof; provided, however, that the 
maximum principal amount of the City Note shall be an amount not to exceed the lesser of 
$174,749,770 or 100% of the  actual total Project costs; provided, however, that the total amount 
of (a) the City Grant plus (b) the maximum principal amount of the City Note shall at no time 
exceed $174,749,770 plus Financing Costs; and provided, however, that payments under the City 
Note are subject to the amount of Available Incremental Taxes deposited into the Roosevelt/Clark 
TIF Fund being sufficient for such payments. Any proceeds in excess of the authorized costs 
under the TIF Act will be used to redeem and discharge a corresponding amount of City Note.   
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The proceeds of the City Note shall be used solely to pay (i) costs of TIF-Funded 

Infrastructure Components that constitute capital expenditures, (ii) costs of issuance of the City 
Note, (iii) capitalized interest on the City Note for a period not exceeding three years from the date 
of issuance, and (iv) deposits to a debt service reserve fund for the City Note in an amount not 
exceeding the lesser of (A) 10% of the principal amount of the City Note, (B) 125% of the average 
annual debt service on the City Note, or (C) the maximum annual debt service on the City Note 
(collectively, “Permitted Note Expenditures”). Available Incremental Taxes shall be applied to debt 
service on the City Note as provided herein and may be used to pay TIF-eligible Redevelopment 
Project Costs on a pay-as-you-go basis; 
 
 (c)  Disbursement of City Grant. Subject to the conditions described in Section 4.03, the 
City shall disburse the City Grant in quarterly payments in such amounts to reimburse or pay for 
incurred costs for TIF-Funded Infrastructure Components as certified to the City in a Requisition 
Form with required supporting documentation.  
 

(d) Limits on City Funds. Payments under this Agreement are subject to the amount of 
Available Incremental Taxes deposited into the Roosevelt/Clark TIF Fund being sufficient for such 
payments. The parties agree that Available Incremental Taxes shall be used in the following order 
of priority of disbursement: 

  
(i) Payments due to Metra under the Metra IGA; 
(ii) Current and past interest on the City Note; 
(iii) Principal payments under the City Note; 
(iv) Replenishment of debt service reserve fund with respect to the City Note; and 
(v) City Grant funds available to the Developer under this Agreement. 
 
(e)  Intentionally Omitted  
 
(f)  Transfer Restrictions. For City Notes, the City will agree to the sale to: (i) one or more 

Qualified Institutional Buyers (“QIBs”) as defined under Rule 144A of the Securities Act of 1933, 
or to a trust that sells certificates of participation to QIBs; (ii) a lender providing Lender Financing 
to the Developer for the Project; or, (iii) the Developer or any Affiliate or  any entity in which the 
majority equity interest is owned by the parties that have a majority equity interest in Developer. 
The offering and sale of any City Note shall not constitute a “public offering” for purposes of 
Section 149(a) of the Internal Revenue Code of 1986, as amended.  

 
(g)  Project Payments. If City Notes are issued, Available Incremental Taxes will be 

applied (i) first to the payment of interest, (ii) second to scheduled payments of principal, (iii) third 
to the replenishment of the debt service reserve fund and (iv) as to the remainder, in the sole 
discretion of the City, to the prepayment of the City Notes, in whole or in part, subject to any 
redemption restrictions agreed to by the City at the time of sale of such City Notes, and/or to the 
Roosevelt/Clark TIF Fund to be applied in the sole discretion of the City.  

 
Each City Note shall include a schedule setting forth the proposed principal amortization 

(with principal and interest payment dates to occur annually on February 1 of each year, unless 
otherwise approved by DPD). Failure to pay principal or interest on any City Note due to a lack of 
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Available Incremental Taxes shall not be an event of default. The City shall not prepay any City 
Note for a period of up to five years after issuance of such obligation without the consent of the 
holder of such obligation.  
 

4.04  Requisition Form. When Developer submits documentation to the City in connection 
with a request for the payment of City Funds as described in Section 4.03(b)(ii), beginning on the 
first request for payment and continuing through the earlier of (i) the Term of the Agreement or (ii) 
the date that Developer has been reimbursed in full under this Agreement, Developer shall 
provide DPD with a Requisition Form, along with the documentation described therein. Developer 
shall meet with DPD at the request of DPD to discuss the Requisition Form(s) previously 
delivered. 

 
4.05  Treatment of Prior Expenditures and Subsequent Disbursements. 
 
(a) Effect of Prior Expenditures on Equity or Lender Financing demonstrated before the 

Closing Date.  If Developer incurs and pays Project expenses before the Closing Date and wants 
these expenses to reduce the amount of Equity or Lender Financing Developer is required to 
demonstrate before the Closing Date, then Developer shall provide documentation of these 
expenses satisfactory to DPD. Any such expenses reviewed and approved in writing by DPD, in 
its sole discretion, shall be referred to as “Prior Expenditures”.  Prior Expenditures made for TIF-
Funded Improvements may be reimbursed to Developer under the terms of this Agreement. Prior 
Expenditures made for items other than TIF-Funded Improvements shall not be reimbursed to 
Developer but shall reduce the amount of Equity and/or Lender Financing Developer is required 
to contribute under Section 4.01. Any reimbursement of Prior Expenditures from proceeds of a 
tax-exempt City Note shall be made only if (i) such reimbursement complies with the requirements 
of Treasury Regulations Section 1.150-2. Prior Expenditures, if applicable, shall be listed on 
Exhibit G. 
 
   (b) TIF District Administration Fee.  Annually, the City may allocate an amount (the “TIF 
District Administration Fee”) not to exceed five percent (5%) of the Incremental Taxes for pay 
costs the City incurred to  administer  and monitor the Redevelopment Area, including the Project.  
Such fee shall be in addition to and shall not be deducted from or considered a part of the City 
Funds, and the City shall have the right to receive such funds before any City Funds are paid 
under this Agreement.     
 

4.06  Intentionally Omitted.      
 
4.07  Preconditions of Disbursement; Execution of Certificate of Expenditure.  Prior to 

each disbursement of City Funds hereunder or execution of an Certificate of Expenditure by the 
City, Developer shall submit documentation regarding the applicable expenditures to DPD, which 
shall be satisfactory to DPD in its sole discretion.  Delivery by Developer to DPD of any request 
for disbursement of City Funds, or the execution by the City of a Certificate of Expenditure 
hereunder shall, in addition to the items therein expressly set forth, constitute a certification to the 
City, as of the date of such request for disbursement or request for execution of a Certificate of 
Expenditure, that: 
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(a) the total amount of  the  disbursement request or request  for  Certificate of Expenditure 
represents the  actual amount payable  to  (or paid to)   the  General Contractor and/or 
subcontractors  who have performed work on the Project, and/or their payees;  

 
(b) all amounts shown as previous payments on the current disbursement request or 

request for Certificate of Expenditure have been paid to the parties entitled to such payment;  
 
(c) Developer has approved all work and materials for the current disbursement request 

or request for Certificate of Expenditure, and such work and materials conform to the Approved 
Plans and Specifications; 

 
(d) the representations and warranties contained in this Redevelopment Agreement are 

true and correct and Developer is in compliance with all covenants contained herein; 
 
(e) Developer has received no notice and has no knowledge of any liens or claim of lien 

either filed or threatened against the Property except for the Permitted Liens and Non-
Governmental Charges in accordance with Section 8.15(b); 

 
(f) no Event of Default or condition or event which, with the giving of notice or passage of 

time or both, would constitute an Event of Default exists or has occurred; and 
 
(g) the Project is In Balance.  The Project shall be deemed to be in balance (“In Balance”) 

only if the total of the Available Project Funds equals or exceeds the aggregate of the amount 
necessary to pay all unpaid Project costs incurred or to be incurred in the completion of the 
Project.  “Available Project Funds” as used herein means:  (i) the undisbursed City Funds; (ii) the 
undisbursed Lender Financing, if any; (iii) the undisbursed Equity and (iv) any other amounts 
deposited by Developer pursuant to this Agreement.  Developer hereby agrees that, if the Project 
is not In Balance, Developer shall, within 30 days after a written request by the City, deposit with 
the escrow agent, or will make available (in a manner acceptable to the City), cash in an amount 
that will place the Project In Balance, which deposit shall first be exhausted before any further 
disbursement of the City Funds shall be made.   

 
The City shall have the right, in its discretion, to require Developer to submit further 

documentation as the City may require in order to verify that the matters certified to above are 
true and correct, and any disbursement or execution of an Certificate of Expenditure by the City 
shall be subject to the City's review and approval of such documentation and its satisfaction that 
such certifications are true and correct; provided, however, that nothing in this sentence shall be 
deemed to prevent the City from relying on such certifications by Developer.  In addition, 
Developer shall have satisfied all other preconditions of disbursement of City Funds for each 
disbursement or execution of a Certificate of Expenditure, including but not limited to requirements 
set forth in the TIF Ordinances, this Agreement and/or the Escrow Agreement. 

 
4.08     Conditional Grant.  The City Funds being provided hereunder are being granted 

on a conditional basis, subject to the Developer’s compliance with the provisions of this 
Agreement; provided, however, that upon issuance of a tax-exempt City Note the City’s 
obligations to make payments on the tax-exempt City Note shall be vested without any defense 
to payment as further described in Section 15.02 hereof. 



 

 

 
 
 

24 

 
4.09 Sale or Transfer of the Property or Project. Developer must obtain the prior 

approval of the City for any sale or transfer of any part of the Property or the Project prior to the 
issuance of the applicable Infrastructure Component Completion Certificate, except for the 
Dedications and Property Transactions which shall be deemed approved to the extent closed as 
provided for in this Agreement. 

  
4.10    Construction Escrow. If City Notes are issued, when applicable, then the City and 

Developer hereby agree to enter into the Escrow Agreement into which the City Note Proceeds 
shall be deposited.  Except as expressly set forth herein, all disbursements of Project funds shall 
be made through the funding of draw requests with respect thereto pursuant to the Escrow 
Agreement and this Agreement.  In case of any conflict between the terms of this Agreement and 
the Escrow Agreement, the terms of this Agreement shall control. The City must receive copies 
of any draw requests and related documents submitted to the Title Company for disbursements 
under the Escrow Agreement.   

 
4.11 Cost of Issuance.  Developer shall be responsible for paying all costs relating to 

the issuance of the City Note. 
 
 SECTION 5.  CONDITIONS PRECEDENT 

 
Developer has complied with the following conditions to the City's satisfaction on or before 

the Closing Date:  
 

5.01  Project Budget.  Developer has submitted to DPD, and DPD has approved, a Project 
Budget in accordance with the provisions of Section 3.03 hereof.   
 

5.02  Title. On the Closing Date, Developer has furnished the City with a copy of the Title 
Policy for the Property owned by the Developer, or a binding, signed, marked-up commitment to 
issue such Initial Title Policy, certified by the Title Company.  The Title Policy is dated as of the 
Closing Date and contains only those title exceptions that are Permitted Liens and evidences the 
recording of this Agreement pursuant to the provisions of Section 8.18 hereof.  The Title Policy 
also contains such endorsements as shall be required by Corporation Counsel, including but not 
limited to an owner's ALTA 9 comprehensive endorsement and satisfactory endorsements 
regarding zoning (3.1 with parking), contiguity, location, access survey, encroachment and 
damages for mineral production. Developer has provided to DPD, on or before the Closing Date, 
documentation related to the purchase of the Property and certified copies of all easements and 
encumbrances of record with respect to the Property not addressed, to DPD's satisfaction, by the 
Title Policy and any endorsements to the Title Policy.  

 
5.03  Evidence of Clean Title.  Developer, at its own expense, has provided the City with 

searches as indicated in the chart below under Developer's name and Developer’s trade names 
showing no liens against Developer, the Property or any fixtures now or hereafter affixed thereto, 
except for the Permitted Liens: 
 
Jurisdiction Searches 
Secretary of State UCC, Federal tax 
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Cook County Clerk’s Office UCC, Fixtures, Federal tax, State tax, Memoranda of 
judgments 

U.S. District Court, Northern 
District of Illinois   

Pending suits and judgments, bankruptcy  

Clerk of Circuit Court, Cook 
County 

Pending suits and judgments 

  
5.04  Surveys. Developer has furnished the City with three (3) copies of the Survey(s). 

  
5.05  Insurance.  Developer, at its own expense, has insured the Property in accordance 

with Section 12 hereof, and has delivered certificates required pursuant to Section 12 hereof 
evidencing the required coverages to DPD. 
 

5.06  Opinion of Developer's Counsel. On the Closing Date, Developer has furnished the 
City with an opinion of counsel in form and substance acceptable to Corporation Counsel.  If 
Developer has engaged special counsel in connection with the Project, and such special counsel 
is unwilling or unable to give some of the opinions required by the Corporation Counsel, such 
opinions must be obtained by Developer from its general corporate counsel or such other counsel 
acceptable to the Corporation Counsel.   

 
5.07  Evidence of Prior Expenditures. Developer has provided evidence satisfactory to 

DPD in its sole discretion of the Prior Expenditures in accordance with the provisions of Section 
4.05(a) hereof.   
 

5.8  Financial Statements.  Developer has provided Financial Statements to DPD for its 
most recent three fiscal years and audited or unaudited interim financial statements, provided, 
however, for purposes of this Section 5.8, unaudited Financial Statements shall be acceptable. 
 

5.9  Intentionally Omitted. 
 
5.10  Environmental.  Developer has provided DPD with copies of that certain phase I 

environmental audit completed with respect to the Property and, if necessary, any phase II 
environmental audit with respect to the Property required by the City.  Developer has provided 
the City with a letter from the environmental engineer(s) who completed such audit(s), authorizing 
the City to rely on such audits. The Developer shall provide the City with a final comprehensive 
NFR Letter with respect to the Property, signed by the IEPA upon issuance thereof, at or after the 
Closing Date. 
 

5.11  Corporate Documents; Economic Disclosure Statement.  Developer has provided a 
copy of its articles of organization containing the certification of the Secretary of State of its state 
of organization; certificates of good standing from the Secretary of State of its state of organization 
and all other states in which Developer is qualified to do business; a secretary's certificate in such 
form and substance as the Corporation Counsel may require; operating agreement of Developer; 
and such other corporate documentation as the City has requested.   

 
Developer has provided to the City an EDS, dated as of the Closing Date, and Developer 

further will provide any other affidavits or certifications as may be required by federal, state or 
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local law in the award of public contracts.  Notwithstanding acceptance by the City of the EDS, 
failure of the EDS to include all information required under the Municipal Code renders this 
Agreement voidable at the option of the City. Developer and any other parties required by this 
Section 5.11 to complete an EDS must promptly update their EDS(s) on file with the City whenever 
any information or response provided in the EDS(s) is no longer complete and accurate, including 
changes in ownership and changes in disclosures and information pertaining to ineligibility to do 
business with the City under Chapter 1-23 of the Municipal Code, as such is required under Sec. 
2-154-020, and failure to promptly provide the updated EDS(s) to the City will constitute an event 
of default under this Agreement. 
 

SECTION 5A.  CONDITIONS PRECEDENT TO EACH 
INFRASTRUCTURE COMPONENT COMMENCEMENT LETTER 

 
 5A.01  Developer Obligations.   The Developer covenants not to commence construction 
of an Infrastructure Component as identified on the Project Budget until the Developer has 
requested in writing, and the City has issued and delivered to the Developer, a Component 
Commencement Letter for that Infrastructure Component pursuant to this Section 5A.  The 
Developer’s delivery of such request for a Component Commencement Letter shall constitute a 
certification to the City, as of the date of such request, that no Event of Default or condition or 
event which with the giving of notice or passage of time or both would constitute an Event of 
Default, exists under this Agreement or any related agreement, and the representations and 
warranties contained in this Agreement and any related agreement are true and correct.  
 

Notwithstanding anything contained herein to the contrary, Developer may request, and 
the City shall issue, a Component Commencement Letter with respect to one or more Early Work 
Packages comprising less than the entirety of an Infrastructure Component. For purposes of such 
request, the requirements of this Section 5B.01 shall apply only to the applicable Early Work 
Package and the scope of work contemplated therein. The Developer may submit separate 
materials required by this Section 5B applicable solely to such Early Work Package. Upon the 
City's approval thereof, the City shall issue a Component Commencement Letter authorizing 
commencement of the applicable Early Work Package. 
 
 The issuance of a Component Commencement Letter for an Early Work Package shall 
not require completion of design, pricing, procurement, contracting, or permitting for the balance 
of the applicable Infrastructure Component. The Developer may thereafter submit one or more 
additional requests for Component Commencement Letters covering subsequent Early Work 
Packages or the remainder of the Infrastructure Component. All approved Early Work Packages 
shall be deemed part of the applicable Infrastructure Component and all eligible costs incurred 
pursuant thereto shall constitute Project Costs eligible for reimbursement under this Agreement. 
 

The following conditions shall have been complied with to the City’s satisfaction on or prior 
to the issuance of each Component Commencement Letter: 
 
 (a)  Project Budget.  The Developer has submitted to DPD, and DPD has approved, a 
Project Budget for the Infrastructure Component in accordance with the provisions of Section 3.03 
hereof; 
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(b)  Scope Drawings and Plans and Specifications.  The Developer has submitted to DPD, 
and DPD has approved, the Scope Drawings and Plans and Specifications for the Infrastructure 
Component in accordance with the provisions of Section 3.02 hereof;    
 
 (c)  Other Governmental Approvals.  The Developer has secured all other necessary 
approvals and permits required by any state, federal, or local statute, ordinance or regulation for 
the Infrastructure Component, and has submitted evidence thereof to DPD; 
 
 (d)  Financing.  The Developer has furnished proof satisfactory to the City that the 
Developer has Equity and/or Lender Financing in the amounts set forth in Section 4.01 hereof to 
complete the Infrastructure Component and satisfy its obligations under this Agreement; 
 
 (e)  Title. The Developer has furnished the City with a copy of the Title Policy for the 
Property, certified by the Title Company, dated within 45 days of the date the Developer submits 
the request for a Component Commencement Letter, showing the Developer as the named 
insured and satisfying the requirements described in Section 5.02;  
 

(f)    Evidence of Clean Title.  The Developer, at its own expense, has provided the City 
with searches, updated within 45 days of the date the Developer submits the request for a 
Component Commencement Letter, as described under Section 5.03, showing no liens against 
the Developer, the Property or any fixtures now or hereafter affixed thereto, except for the 
Permitted Liens; 
 
 (g)    Surveys. The Developer has furnished the City with three (3) copies of the Survey, 
dated within 45 days of the date the Developer submits the request for a Component 
Commencement Letter; 
 
 (h)  Insurance.  The Developer, at its own expense, has insured the Property in 
accordance with Section 12 hereof, and has delivered certificates required pursuant to Section 
12 hereof evidencing the required coverages to DPD; 
 

(i)    Opinion of the Developer's Counsel.  On the date the Developer submits the request 
for a Component Commencement Letter, the Developer has furnished the City with an opinion of 
counsel in form and substance acceptable to Corporation Counsel. If Developer has engaged 
special counsel in connection with the Project, and such special counsel is unwilling or unable to 
give some of the opinions required by the Corporation Counsel, such opinions must be obtained 
by Developer from its general corporate counsel or such other counsel acceptable to the 
Corporation Counsel.   
 
 (j)    Evidence of Prior Expenditures. The Developer has provided evidence satisfactory to 
DPD of the Prior Expenditures in accordance with the provisions of Section 4.05(a); 
 
 (k)  Documentation.  The Developer has provided documentation satisfactory to DPD and 
the DOH Construction and Compliance with respect to current employment matters on the prior 
and pending Infrastructure Components of the Project, the MBE/WBE utilization plan for the 
pending Infrastructure Component of the Project, and a progress report containing all current 
information, if any, requested under Section 8.07 herein, and DPD has approved the same; 
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provided, each such MBE/WBE utilization report will be in the format of the City’s Schedule D, D-
1, D-2, and D-3 “Compliance Plan Regarding MBE&WBE Utilization”; and provided, further, 
concurrent with the submission of each such utilization report, Developer must also identify the 
efforts of outreach, inclusion, and workforce development engaged in by Developer concerning 
MBE/WBE contracting; 
 

(l)   Environmental.  The Developer has provided DPD with copies of any updated or new  
phase I environmental audit or phase II environmental audit with respect to the Property, other 
than those previously delivered to the City under Section 5.10, together with a letter from the 
environmental engineer(s) who completed such audit(s), authorizing the City to rely on such 
audits;  
 

(m) Corporate Documents; Economic Disclosure Statement.  The Developer has provided 
a copy of its Articles of Organization or Articles of Incorporation, as applicable, containing the 
original certification of the Secretary of State of its state of organization; certificates of good 
standing from the Secretary of State of its state of organization and all other states in which the 
Developer is qualified to do business; a secretary's certificate or similar instrument in such form 
and substance as the Corporation Counsel may require; operating agreement of the entity; and 
such other organizational documentation as the City has requested; and an Economic Disclosure 
Statement, in the City’s then current form, dated the date the Developer submits the request for 
a Component Commencement Letter; 
 
 (n)  Litigation.  The Developer has provided to the Corporation Counsel and DPD a 
description of all pending or threatened litigation or administrative proceedings involving the 
Developer that will or may affect the ability of the Developer to complete the pending Infrastructure 
Component of the Project in accordance with this Agreement, specifying, in each case, the 
amount of each claim, an estimate of probable liability, the amount of any reserves taken in 
connection therewith and whether (and to what extent) such potential liability is covered by 
insurance;  
 
 (o)  Leases.  Except as already provided to the City in connection with a prior Infrastructure 
Component, the Developer has provided to the City copies of all executed operating leases, 
purchase or sale agreements and letters of intent relating to the Project, if any, a copy of the form 
lease(s), and a summary aggregating total tenant occupancy figures and base rent payments in 
a manner satisfactory to the City; 
 
 (p)   Construction Contract.  The Developer has submitted a copy of the Construction 
Contract, Early Work Agreement, Work Authorization, Guaranteed Maximum Price Amendment, 
or other construction procurement document applicable to the pending Infrastructure Component 
of the Project pursuant to the requirements of Section 6.01 herein; and 
 
 (q)    Non-Commencement of Construction.  There is no evidence that construction on the 
Infrastructure Component has yet commenced, unless granted as part of an Early Work Package. 
 
 5A.02  City Actions.  Upon the City’s satisfaction with the Developer’s documents as set 
forth in Section 5A.01 above for each pending Infrastructure Component of the Project, City will 
issue a Component Commencement Letter to Developer in the form set forth in Exhibit J hereto. 
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The City acknowledges that a Component Commencement Letter may be issued for less than 
the entirety of an Infrastructure Component and may authorize one or more Early Work Packages, 
with additional Component Commencement Letters to be issued for subsequent portions of the 
same Infrastructure Component.    
 

SECTION 6.  AGREEMENTS WITH CONTRACTORS 
 

6.01  Bid Requirement for General Contractor and Subcontractors. (a) Except as set forth 
in Section 6.01(b) below, prior to entering into an agreement with a General Contractor or any 
subcontractor for construction of the Project, Developer shall solicit, or shall cause the General 
Contractor to solicit, bids from qualified contractors eligible to do business with, and having an 
office located in, the City of Chicago.  (i) For the TIF-Funded Infrastructure Components, 
Developer shall select the General Contractor (or shall cause the General Contractor to select 
the subcontractor) submitting the lowest responsible bid who can complete the Project in a timely 
manner unless otherwise approved by DPD. If Developer selects a General Contractor (or the 
General Contractor selects any subcontractor) submitting other than the lowest responsible bid 
for the TIF-Funded Infrastructure Components, the difference between the lowest responsible bid 
and the bid selected may not be paid out of City Funds  (ii) Developer shall submit copies of the 
Construction Contract to DPD in accordance with Section 6.02 below.  Photocopies of all 
subcontracts entered or to be entered into in connection with the TIF-Funded Infrastructure 
Components shall be provided to DPD within ten (10) business days of the execution thereof.  
Developer shall ensure that the General Contractor shall not (and shall cause the General 
Contractor to ensure that the subcontractors shall not) begin work on the Project until the 
Approved Plans and Specifications have been approved by DPD and all requisite permits have 
been obtained.  

 
(b)  If, prior to entering into an agreement with a General Contractor for construction of the 

Project, Developer does not solicit bids pursuant to Section 6.01(a) hereof, then the fee of the 
General Contractor proposed to be paid out of City Funds shall not exceed 10% of the total 
amount of the Construction Contract (excluding general conditions and requirements).  Except as 
explicitly stated in this paragraph, all other provisions of Section 6.01(a) shall apply, including but 
not limited to the requirement that the General Contractor shall solicit competitive bids from all 
subcontractors. 
 

6.02  Construction Contract.  Prior to the execution thereof, Developer shall deliver to DPD 
a copy of the proposed Construction Contract with the General Contractor selected to handle the 
Project in accordance with Section 6.01 above, for DPD's prior written approval, which shall be 
granted or denied within ten (10) business days after delivery thereof.  Within ten (10) business 
days after execution of such contract by Developer, the General Contractor and any other parties 
thereto, Developer shall deliver to DPD and Corporation Counsel a copy of such contract together 
with any modifications, amendments or supplements thereto.   
 

6.03  Performance and Payment Bonds. Before starting construction of any portion of the 
Project which includes work on the public way, Developer shall require that the General 
Contractor be bonded for its payment by sureties having an AA rating or better using a bond in 
the form acceptable to the City. The City shall be named as obligee or co-obligee on any such 
bonds.   
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6.04  Employment Opportunity.  Developer shall contractually obligate and cause the 

General Contractor and each subcontractor to agree to the provisions of Section 10 hereof 
provided, however, that the contracting, hiring and testing requirements associated with the 
MBE/WBE and the City resident obligations in Section 10 shall be applied on an aggregate basis 
and the failure of the General Contractor to require each subcontractor to satisfy or the failure of 
any one subcontractor to satisfy such obligation shall not result in a default of this Agreement or 
require payment of the City resident hiring shortfall amounts so long as such Section 10 
obligations are satisfied on an aggregate basis. 
   

6.05  Other Provisions.  In addition to the requirements of this Section 6, the Construction 
Contract and each contract with any subcontractor shall contain provisions required pursuant to 
Section 3.04 (Change Orders), Section 8.09 (Prevailing Wage), Section 10.01(e) (Employment 
Opportunity), Section 10.02 (City Resident Employment Requirement).  Section 10.03 (MBE/WBE 
Requirements, as applicable), Section 12 (Insurance) and Section 14.01 (Books and Records) 
hereof.  Photocopies of all contracts or subcontracts entered or to be entered into in connection 
with the TIF-Funded Infrastructure Components shall be provided to DPD within five (5) business 
days of the execution thereof. 
 
 
 SECTION 7.  COMPLETION OF CONSTRUCTION  
 

7.01  Inspection and Turnover 
 
Upon substantial completion of the Work for any Infrastructure Component that is to be owned 

by the City, Developer shall notify CDOT and the applicable City departments, and the City shall 
promptly inspect the Work jointly with the Developer. Developer shall provide any necessary 
documentation, including test protocols and preliminary test results in advance of the inspection 
with sufficient time for reasonable review. In connection with the inspection, Developer shall, at 
its own expense, perform all tests and demonstrations reasonably requested by the City. 
Following the completion of the inspection, City will provide a punch list of items of Work that are 
to be completed by Developer prior to final acceptance by the City. Upon Developer’s final 
completion of such Work, including all required items on the punch list, all in accordance with the 
applicable permits and customary procedures for such turnover, including assignments of 
warranties and commitment for subsequent delivery of as-built plans, City shall accept the Work. 
The Parties agree to act reasonably to arrange the simultaneous closing of the applicable 
Dedications and Real Property Transactions for such Work with the necessary turnover of the 
applicable Infrastructure Component. Following turnover and acceptance of any Work as provided 
herein, City shall be deemed to have a right of entry to the Property to the extent reasonably 
required for its ownership and maintenance of the Work turned over and accepted by City; 
provided however, that Developer will have no responsibility to maintain such Work after turnover 
and acceptance, except as otherwise provided by agreement with the City or pursuant to 
applicable Law.  

 
7.02 Dedications and Real Property Transactions.  
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Simultaneously with the inspection, turnover, final completion and acceptance procedures in 
Section 7.01 applied to each of the applicable Infrastructure Components, City shall accept 
corresponding Dedications and Real Property Transactions consistent with customary and legally 
required City procedures, including required City Council approvals of all plats of dedication.  
Parties agree to act reasonably to coordinate and effect such simultaneous closings and 
turnovers.     

 
 
7.03  Infrastructure Component Completion Certificate.   
 

Upon completion of each Infrastructure Component, and if applicable, 
turnover in accordance with Section 7.01, as identified on the Project Budget in 
accordance with the terms of this Agreement, and upon the Developer’s written 
request, DPD shall issue to the Developer the applicable Infrastructure Component 
Completion Certificate set forth below, each in recordable form.  No Infrastructure 
Component Completion Certificate shall be issued unless DPD is satisfied that the 
Developer has fulfilled all of the following obligations that pertain to the 
Infrastructure Component Completion Certificate being requested: 
 

(a) General Conditions applicable to each Infrastructure Component 
Completion Certificate 
  
(i)  The City’s Monitoring and Compliance Unit has verified that, at the time the 
Infrastructure Component Completion Certificate is issued, the Developer is in full 
compliance as determined on a Project-wide basis, with City requirements set forth 
in Section 10.01, Section 10.03 (M/WBE) and Section 8.09 (Prevailing Wage) with 
respect to construction of the Project.  
 
(ii)  Evidence acceptable to DPD that the Total Project Cost (“TPC”) of each 
Infrastructure Component is equal to, or in excess of, the TPC for that item in 
Exhibit E.  If the final overall cost is less than the TPC, the City funds will be 
reduced on a dollar-for-dollar basis. 
 
(iii)  The Developer has submitted to DPD adequate documentation of Project 
Costs incurred and paid by Developer for the Infrastructure Component equal to 
or exceeding the Guaranteed Maximum Price for the applicable Infrastructure 
Component.  

 
(iv)  There exists neither an Event of Default (after any applicable cure period) 
which is continuing nor a condition or event which, with the giving of notice or 
passage of time or both, would constitute an Event of Default. 

  
(v)  Certification by CDOT or the corresponding public authority that the 
Infrastructure Component has been completed and built in accordance with 
Approved Plans and Specifications and the Planned Development. 
 
(vi)  Evidence that the Developer has complied with Section 7.01 and 7.02. 



 

 

 
 
 

32 

 
(vii)  With respect to any Infrastructure Component that has not been completed, 
the Developer has furnished proof reasonably acceptable to the City that the 
Developer has or will have Equity and Lender Financing in the amounts set forth 
in Exhibit E hereof to complete such Infrastructure Component and satisfy its 
obligations under this Agreement.  If a portion of such funds consists of Lender 
Financing, the Developer has furnished proof or will furnish proof at the 
subsequent closing of the Lender Financing, as applicable, that the proceeds 
thereof are available to be drawn upon by the Developer as needed and are 
sufficient (along with the Equity and other sources set forth in Exhibit E) to 
complete the construction work contemplated in order to obtain the next 
Infrastructure Component Completion Certificate. 

 
DPD shall make best efforts to respond to the Developer's written request 

for an Infrastructure Component Completion Certificate within forty-five (45) days 
by issuing either the requested Infrastructure Component Completion Certificate 
or a written statement detailing the ways in which the Infrastructure Component 
does not conform to this Agreement or has not been satisfactorily completed, and 
the measures that must be taken by the Developer in order to obtain the 
Infrastructure Component Completion Certificate.  The Developer may resubmit a 
written request for an Infrastructure Component Completion Certificate upon its 
completion of such measures. 

 
7.04 Effect of Issuance of Certificate; Continuing Obligations. Those covenants 

specifically described at Sections 8.02 (Covenant to Redevelop), 8.19 (Real Estate Provisions), 
and 8.21 (Annual Compliance Report) as covenants that run with the land are the only covenants 
in this Agreement intended to be binding upon any transferee of the Property (including an 
assignee as described in the following sentence) throughout the Term of the Agreement 
notwithstanding the issuance of an Infrastructure Component Completion Certificate; provided, 
that upon the issuance of an Infrastructure Component Completion Certificate, the covenants set 
forth in Section 8.02 shall be deemed to have been fulfilled.  The other executory terms of this 
Agreement that remain after the issuance of an Infrastructure Component Completion Certificate 
shall be binding only upon Developer or a permitted assignee of Developer who, pursuant to 
Section 18.14 of this Agreement, has contracted to take an assignment of Developer's rights 
under this Agreement and assume Developer's liabilities hereunder.  
  

7.05  Failure to Complete. If Developer fails to complete the Project in accordance with 
the terms of this Agreement , then the City has, but shall not be limited to, any of the following 
rights and remedies: 
 

(a) the right to terminate this Agreement and cease all disbursement of the City Grant 
not yet disbursed pursuant hereto;  

 
(b) if the City Note has not yet been issued, at the City’s option, elect not to issue the 

City Note;  
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(c) the right to seek reimbursement of the City Funds from Developer, provided that 
the City is entitled to rely on an opinion of bond counsel that such reimbursement will not 
jeopardize the tax-exempt status of the City Note; and 

 
(d) the right (but not the obligation) to complete those TIF-Funded Infrastructure 

Components in accordance with the Approved Plans and Specifications that are public 
improvements and to pay for the costs of TIF-Funded Infrastructure Components (including 
interest costs) out of City Funds or other City monies.  In the event that the aggregate cost of 
completing the TIF-Funded Infrastructure Components exceeds the amount of City Funds 
available pursuant to Section 4.01, Developer shall reimburse the City for all reasonable costs 
and expenses incurred by the City in completing such TIF-Funded Infrastructure Components in 
excess of the available City Funds. 
 

7.06  Notice of Expiration of Term of Agreement.  Upon the expiration of the Term of the 
Agreement, DPD shall provide Developer, at Developer's written request, with a written notice in 
recordable form stating that the Term of the Agreement has expired.      

 
7.07 Stadium Construction Delay or Suspension. The parties acknowledge that the 

anticipated level and continuity of Stadium use is a material factor in the City’s determination to 
fund the Infrastructure Components. If construction of the Stadium is materially delayed, 
suspended, or abandoned before completion of the Infrastructure Components, the parties shall 
consult in good faith regarding whether such circumstances materially affect the approved scope, 
ownership, public use, public-access terms, operation, or cost allocation for the Infrastructure 
Components. The mere delay, suspension, or abandonment of Stadium construction shall not, by 
itself, render previously approved Infrastructure Components costs ineligible for payment from 
City Funds. However, nothing in this Agreement shall require the City to disburse City Funds for 
costs that are not included in the approved eligible-cost schedule, are not properly documented 
in accordance with this Agreement, or cannot lawfully be paid from City Funds because of a 
material change in the approved scope, ownership, public use, public-access terms, operation, 
or cost allocation for the Infrastructure Components.  
 
 SECTION 8.  COVENANTS/REPRESENTATIONS/WARRANTIES OF DEVELOPER. 
 

8.01  General.  The representations and warranties provided by Developer under this 
Agreement are material conditions precedent to the City’s obligations under this Agreement, 
including the disbursement of City Funds.  Developer represents, warrants and covenants that as 
of the date of this Agreement, and as of the date of each disbursement of City Funds hereunder, 
and throughout the Compliance Period:   
 

(a) Developer is a Delaware limited liability company duly organized, validly existing, 
registered to do business in  Illinois, and licensed to do business in any other state where, due to 
the nature of its activities or properties, such qualification or license is required;  
 

(b) Developer has the right, power and authority to enter into, execute, deliver and perform 
this Agreement;  
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(c) the execution, delivery and performance by Developer of this Agreement has been 
duly authorized by all necessary corporate action, and does not and will not violate its Articles of 
Incorporation or by-laws as amended and supplemented, any applicable provision of law, or 
constitute a breach of, default under or require any consent under any agreement, instrument or 
document to which Developer is now a party or by which Developer is now or may become bound; 
 

(d) unless otherwise permitted or not prohibited pursuant to or under the terms of this 
Agreement, Developer has acquired and shall maintain good, indefeasible and merchantable fee 
simple title to the Property (and all improvements thereon), free and clear of all liens (except for 
the Permitted Liens, Lender Financing as disclosed in the Project Budget and non-governmental 
charges that Developer is contesting in good faith pursuant to Section 8.15 hereof), including 
holding sufficient title and interest to the Property to be able to enter into this Agreement and bind 
the Property to the obligations herein, including those related to the Dedications and Property 
Transfers;  

 
(e) Developer is now and for the Term of the Agreement shall remain solvent and able to 

pay its debts as they mature;  
 

(f) there are no actions or proceedings by or before any court, governmental commission, 
board, bureau or any other administrative agency pending, or, to Developer’s knowledge, 
threatened or affecting Developer which would impair its ability to perform under this Agreement;  
 

(g) Developer has, or will acquire as necessary, and shall maintain all government permits, 
certificates and consents (including, without limitation, appropriate environmental approvals) 
necessary to conduct its business and to construct, complete and operate the Project;  
 

(h) Developer is not in default with respect to any indenture, loan agreement, mortgage, 
deed, note or any other agreement or instrument related to the borrowing of money to which 
Developer is a party or by which Developer is bound which would materially adversely affect its 
ability to comply with its obligations under this Agreement;  
 

(i) the Financial Statements are, and when hereafter required to be submitted will be, 
complete, correct in all material respects and accurately present the assets, liabilities, results of 
operations and financial condition of Developer, and there has been no material adverse change 
in the assets, liabilities, results of operations or financial condition of Developer since the date of 
Developer's most recent Financial Statements;  
 

(j) Developer shall not do any of the following without the prior written consent of DPD: (1) 
be a party to any merger, liquidation or consolidation unless authorized by an ordinance duly 
adopted by the City Council;  (2) subject to Section 18.14 hereof, sell, transfer, convey, lease or 
otherwise dispose of all or substantially all of its assets or any portion of the Property (including 
but not limited to any fixtures or equipment now or hereafter attached thereto) except in the 
ordinary course of business unless authorized by an ordinance duly adopted by the City Council; 
(3) enter into any transaction outside the ordinary course of Developer's business; (4) assume, 
guarantee, endorse, or otherwise become liable in connection with the obligations of any other 
person or entity (except as required in connection with Lender Financing, tax credit equity 
investment or other financing for the Project), or (5) enter into any transaction that would cause a 
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material and detrimental change to Developer's financial condition; provided that any transfer, 
including any transfer to an affiliate, to which the City may consent shall not relieve the Developer 
of its obligations under this Agreement unless expressly approved by the City and such approval 
may be conditioned on receiving a guaranty from the Developer, a creditworthy affiliate, or an 
approved third-party, in form acceptable to the City; 
 

(k) Developer has not incurred, and  shall not, without the prior written consent of the 
DPD Commissioner, allow the existence of any liens against the Project which are not promptly 
discharged or which are being legally contested other than the Permitted Liens or Non-
Governmental Charges; or incur any indebtedness, secured or to be secured by Project or any 
fixtures now or hereafter attached thereto, except Lender Financing; and  
 

(l) Developer has not made or caused to be made, directly or indirectly, any payment, 
gratuity or offer of employment in connection with the Agreement or any contract paid from the 
City treasury or pursuant to City ordinance, for services to any City agency (“City Contract”) as an 
inducement for the City to enter into the Agreement or any City Contract with Developer in 
violation of Chapter 2-156-120 of the Municipal Code;  
 

(m)  neither Developer nor any affiliate of Developer is listed on any of the following 
lists maintained by the Office of Foreign Assets Control of the U.S. Department of the Treasury, 
the Bureau of Industry and Security of the U.S. Department of Commerce or their successors, or 
on any other list of persons or entities with which the City may not do business under any 
applicable law, rule, regulation, order or judgment:  the Specially Designated Nationals List, the 
Denied Persons List, the Unverified List, the Entity List and the Debarred List.  For purposes of 
this subparagraph (m) only, the term “affiliate,” when used to indicate a relationship with a 
specified person or entity, means a person or entity that, directly or indirectly, through one or more 
intermediaries, controls, is controlled by or is under common control with such specified person 
or entity, and a person or entity shall be deemed to be controlled by another person or entity, if 
controlled in any manner whatsoever that results in control in fact by that other person or entity 
(or that other person or entity and any persons or entities with whom that other person or entity is 
acting jointly or in concert), whether directly or indirectly and whether through share ownership, a 
trust, a contract or otherwise. 

 
(n)  Developer understands that (i) the City Funds are limited obligations of the City, 

payable solely from moneys on deposit in The 78 Project Account of the Roosevelt/Clark TIF 
Fund; (ii) the City Funds do not constitute indebtedness of the City within the meaning of any 
constitutional or statutory provision or limitation; (iii) Developer will have no right to compel the 
exercise of any taxing power of the City for payment of the City Funds; and (iv) the City Funds do 
not and will not represent or constitute a general obligation or a pledge of the faith and credit of 
the City, the State of Illinois or any political subdivision thereof;  

 
(o)  Developer has sufficient knowledge and experience in financial and business 

matters, including municipal projects and revenues of the kind represented by the City Funds, 
and has been supplied with access to information to be able to evaluate the risks associated with 
the receipt of City Funds;  

 
(p) Intentionally omitted; 
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(q) Developer understands it may not sell, assign, pledge or otherwise transfer its 

interest in this Agreement or City Funds in whole or in part except in accordance with the terms 
of Section 18.14 of this Agreement, and, to the fullest extent permitted by law, agrees to indemnify 
the City for any losses, claims, damages or expenses relating to or based upon any sale, 
assignment, pledge or transfer of City Funds in violation of this Agreement; 

 
8.02  Covenant to Redevelop.  Upon DPD's approval of the Project Budget, the Scope 

Drawings and Approved Plans and Specifications as provided in Sections 3.02 and 3.03 hereof, 
and Developer's receipt of all required building permits and governmental approvals, Developer 
shall redevelop the Property in accordance with this Agreement and all Exhibits attached hereto, 
the TIF Ordinances, the Approved Plans and Specifications, Project Budget and all amendments 
thereto, and all federal, state and local laws, ordinances, rules, regulations, executive orders and 
codes applicable to the Project, the Property and/or Developer.  The covenants set forth in this 
Section 8.02 shall run with the land and be binding upon any transferee for the Term of the 
Agreement, but shall be deemed satisfied upon issuance by the City of an Infrastructure 
Component Completion Certificate with respect thereto.  
 

8.03  Redevelopment Plan.  Developer represents that the Project is and shall be in 
compliance with all of the terms of the Redevelopment Plan, as in effect on the date hereof.  
 

8.04  Use of City Funds.  City Funds disbursed to Developer shall be used by Developer 
solely to pay for or reimburse Developer for its payment of the TIF-Funded Infrastructure 
Components as provided in this Agreement. 
 

8.05  Other Bonds.  Developer shall, at the request of the City, agree to any reasonable 
amendments to this Agreement that are necessary or desirable in order for the City to issue (in 
its sole discretion) any  bonds in connection with the Redevelopment Area, the proceeds of which 
may be used to  reimburse the City for expenditures made in connection with, or provide a source 
of funds for the payment for the TIF-Funded Infrastructure Components (the “Bonds”); provided, 
however, that any such amendments shall not have a material adverse effect on Developer or the 
Project; provided, further, that no such amendment shall impose on Developer any covenant, 
restriction, or payment obligation that would constitute a “private payment” or guarantee under 
Section 141 of the Internal Revenue Code of 1986, as amended, or otherwise jeopardize the tax-
exempt status of any City obligations.   Developer shall, at Developer's expense, cooperate and 
provide reasonable assistance in connection with the marketing of any such Bonds, including but 
not limited to providing written descriptions of the Project, making representations, providing 
information regarding its financial condition and assisting the City in preparing an offering 
statement with respect thereto.  
 

8.06  Warranty. Developer shall cause warranties for each Infrastructure Component to 
be provided in durations customary for comparable public infrastructure projects, as reasonably 
determined by City and in no event less than two (2) years for general work and longer periods 
as applicable for structural components. In addition to such warranties, Developer shall remain 
responsible for latent defects, fraud, or willful misconduct, which obligations shall survive 
expiration of the applicable warranty period. 
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8.07  Employment Opportunity; Progress Reports.  Developer covenants and agrees to 
abide by, and contractually obligate and use reasonable efforts to cause the General Contractor 
and each subcontractor to abide by the terms set forth in Section 10 hereof.  Developer shall 
deliver to the City written progress reports detailing compliance with the requirements of Sections 
8.09, 10.02 and 10.03 of this Agreement.  Such reports shall be delivered to the City when an 
Infrastructure Component is 25%, 50%, 75% and 100% completed (based on the amount of 
expenditures incurred in relation to the Project Budget).  If any such reports indicate a shortfall in 
compliance, Developer shall also deliver a plan to DPD which shall outline, to DPD's satisfaction, 
the manner in which Developer shall correct any shortfall. 
 

8.08  Employment Profile.  Developer shall submit, and contractually obligate and cause 
the General Contractor or any subcontractor to submit, to DPD, from time to time, statements of 
its employment profile upon DPD's request.   
 

8.09  Prevailing Wage.  Developer covenants and agrees to pay, and to contractually 
obligate and cause the General Contractor and each subcontractor to pay, the prevailing wage 
rate as ascertained by the Illinois Department of Labor (the “Department”), to all Project 
employees.  All such contracts shall list the specified rates to be paid to all laborers, workers and 
mechanics for each craft or type of worker or mechanic employed pursuant to such contract.  If 
the Department revises such prevailing wage rates, the revised rates shall apply to all such 
contracts.  Upon the City's request, Developer shall provide the City with copies of all such 
contracts entered into by Developer or the General Contractor to evidence compliance with this 
Section 8.09. Notwithstanding the foregoing, if the Project is subject to the requirements of the 
Davis-Bacon Act, then (x) pursuant to 820 ILCS 130/11, Section 11 of the Illinois Prevailing Wage 
Act (820 ILCS 130/0/01 et seq.), the prevailing wage requirements ascertained by the Department 
shall not apply to the Project, and (y) Developer shall comply with the Davis-Bacon Act with 
respect to the Project. 
 

8.10  Arms-Length Transactions.  Unless DPD has given its prior written consent with 
respect thereto, no Affiliate of Developer may receive any portion of City Funds, directly or 
indirectly, in payment for work done, services provided or materials supplied in connection with 
any TIF-Funded Infrastructure Component.  Developer shall provide information with respect to 
any entity to receive City Funds directly or indirectly (whether through payment to the Affiliate by 
Developer and reimbursement to Developer for such costs using City Funds, or otherwise), upon 
DPD's request, prior to any such disbursement. Notwithstanding the foregoing, the City hereby 
acknowledges that it has approved an Affiliate of the Developer, LR Contracting Company, which 
may act as the General Contractor. 
 

8.11  Conflict of Interest.  Pursuant to Section 5/11-74.4-4(n) of the TIF Act, Developer 
represents, warrants and covenants that, to the best of its knowledge, no member, official, or 
employee of the City, or of any commission or committee exercising authority over the Project, 
the Redevelopment Area or the Redevelopment Plan, or any consultant hired by the City or 
Developer with respect thereto, owns or controls, has owned or controlled or will own or control 
any interest, and no such person shall represent any person, as agent or otherwise, who owns or 
controls, has owned or controlled, or will own or control any interest, direct or indirect, in 
Developer's business, the Property or any other property in the Redevelopment Area. 
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8.12  Disclosure of Interest.  Developer's counsel has no direct or indirect financial 
ownership interest in Developer, the Property or any other aspect of the Project.   

 
8.13  Financial Statements.  Developer shall obtain and provide to DPD Financial 

Statements for Developer's fiscal year ended 2020 and each year thereafter for the Term of the 
Agreement.  In addition, Developer shall submit unaudited financial statements as soon as 
reasonably practical following the close of each fiscal year and for such other periods as DPD 
may request.  
 

8.14  Insurance.  Developer, at its own expense, shall comply with all provisions of Section 
12 hereof. 
 

8.15  Non-Governmental Charges.  (a)  Payment of Non-Governmental Charges.  Except 
for the Permitted Liens, Developer agrees to pay or cause to be paid when due any Non-
Governmental Charge assessed or imposed upon the Project, the Property or any fixtures that 
are or may become attached thereto, which creates, may create, or appears to create a lien upon 
all or any portion of the Property or Project; provided however, that if such Non-Governmental 
Charge may be paid in installments, Developer may pay the same together with any accrued 
interest thereon in installments as they become due and before any fine, penalty, interest, or cost 
may be added thereto for nonpayment.  Developer shall furnish to DPD, within thirty (30) days of 
DPD's request, official receipts from the appropriate entity, or other proof satisfactory to DPD, 
evidencing payment of the Non-Governmental Charge in question.   
 

(b)  Right to Contest.  Developer has the right, before any delinquency occurs: 
 

(i) to contest or object in good faith to the amount or validity of any Non-
Governmental Charge by appropriate legal proceedings properly and diligently instituted 
and prosecuted, in such manner as shall stay the collection of the contested Non-
Governmental Charge, prevent the imposition of a lien or  remove such lien, or prevent 
the sale or forfeiture of the Property (so long as no such contest or objection shall be 
deemed or construed to relieve, modify or extend Developer's covenants to pay any such 
Non-Governmental Charge at the time and in the manner provided in this Section 8.15); 
or  

 
(ii) at DPD's sole option, to furnish a good and sufficient bond or other security 

satisfactory to DPD in such form and amounts as DPD shall require, or a good and 
sufficient undertaking as may be required or permitted by law to accomplish a stay of any 
such sale or forfeiture of the Property or any portion thereof or any fixtures that are or may 
be attached thereto, during the pendency of such contest, adequate to pay fully any such 
contested Non-Governmental Charge and all interest and penalties upon the adverse 
determination of such contest. 

 
8.16  Developer's Liabilities.  Developer shall not enter into any transaction that would 

materially and adversely affect its ability to perform its obligations hereunder or to repay any 
material liabilities or perform any material obligations of Developer to any other person or entity.  
Developer shall immediately notify DPD of any and all events or actions which may materially 



 

 

 
 
 

39 

affect Developer's ability to carry on its business operations or perform its obligations under this 
Agreement or any other documents and agreements. 
 

8.17  Compliance with Laws.   
 
(a) Representation.  To the best of Developer's knowledge, after diligent inquiry, the 

Property and the Project are and shall be, as and when required, in compliance with all applicable 
Laws pertaining to or affecting the Project and the Property.  Upon the City’s request, Developer 
shall provide evidence satisfactory to the City of such compliance. 

 
(b) Covenant.  Developer covenants that the Property and the Project will be operated 

and managed in compliance with all Laws.   
 
8.18  Recording and Filing.  Developer shall cause this Agreement, certain exhibits (as 

specified by Corporation Counsel), all amendments and supplements hereto to be recorded and 
filed, at Developer’s expense, against the Property on the date hereof in the Cook Country Clerk’s 
Office.  This Agreement shall be recorded prior to any mortgage made in connection with Lender 
Financing.  Upon recording, Developer shall immediately transmit to the City an executed copy of 
this Agreement showing the date and recording number of record. 
 

8.19  Real Estate Provisions.  The covenants set forth in this Section 8.19 shall run with 
the land and be binding upon any transferee for the Term of the Agreement. 
 

 (a)  Governmental Charges. 
 

(i)  Payment of Governmental Charges.  Developer agrees to pay or cause to be 
paid when due all Governmental Charges (as defined below) which are assessed or 
imposed upon Developer, the Property or the Project, or become due and payable, and 
which create, may create, or appear to create a lien upon Developer or all or any portion 
of the Property or the Project.  “Governmental Charge” means all federal, State, county, 
the City, or other governmental (or any instrumentality, division, agency, body, or 
department thereof) taxes, levies, assessments, charges, liens, claims or encumbrances 
(except for those assessed by foreign nations, states other than the State of Illinois, 
counties of the State other than Cook County, and municipalities other than the City) 
relating to Developer, the Property or the Project including but not limited to real estate 
taxes. This provision is not intended to impose on the Developer personal or other liability 
for Governmental Charges that is not otherwise imposed under the Law governing the 
applicable Governmental Charge. This provision is not intended to impose any 
requirement on the Developer that would cause real property taxes relating to the Project 
or the Property to fail to have a generally applicable manner of collection. 

 
(ii)  Right to Contest.  Developer has the right before any delinquency occurs to 

contest or object in good faith to the amount or validity of any Governmental Charge by 
appropriate legal proceedings properly and diligently instituted and prosecuted in such 
manner as shall stay the collection of the contested Governmental Charge and prevent 
the imposition of a lien or the sale or forfeiture of the Property.  No such contest or 
objection shall be deemed or construed in any way as relieving, modifying or extending 
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Developer's covenants to pay any such Governmental Charge at the time and in the 
manner provided by Law. This provision is not intended to change the generally applicable 
manner of collection or contest of the Governmental Charges otherwise set forth in the 
Law governing the applicable Governmental Charge. 

 
(a) Developer shall demonstrate to DPD's satisfaction that legal proceedings 

instituted by Developer contesting or objecting to a Governmental Charge shall 
conclusively operate to prevent or remove a lien against, or the sale or forfeiture of, all or 
any part of the Property to satisfy such Governmental Charge before the final 
determination of such proceedings; and/or  

 
(b) Developer shall furnish a good and sufficient bond or other security satisfactory 

to DPD in such form and amounts as DPD shall require, or a good and sufficient 
undertaking as may be required or permitted by law to accomplish a stay of any such sale 
or forfeiture of the Property during the pendency of such contest, adequate to pay fully 
any such contested Governmental Charge and all interest and penalties upon the adverse 
determination of such contest. 

 
(b)  Developer's Failure To Pay Or Discharge Lien.  If Developer fails to pay any 

Governmental Charge or to obtain discharge of the same, Developer shall advise DPD thereof in 
writing, at which time DPD may, but shall not be obligated to, and without waiving or releasing 
any obligation or liability of Developer under this Agreement, in DPD's sole discretion, make such 
payment, or any part thereof, or obtain such discharge and take any other action with respect 
thereto which DPD deems advisable; provided, however, that Developer also advised DPD that 
it has determined, in its own discretion, it will not challenge or contest the applicable Governmental 
Charge in the manner, if any, provided by Law.  All sums so paid by DPD, if any, and any 
expenses, if any, including reasonable attorneys' fees, court costs, expenses and other charges 
relating thereto, shall be promptly disbursed to DPD by Developer.  Notwithstanding anything 
contained herein to the contrary, this paragraph shall not be construed to obligate the City to pay 
any such Governmental Charge.  Additionally, if Developer fails to pay any Governmental Charge, 
the City, in its sole discretion, may require Developer to submit to the City audited Financial 
Statements at Developer's own expense. 
 

(c)  Real Estate Taxes. Developer agrees to notify the City in writing at least 30 days prior 
to initiating, seeking, or applying for any real estate tax incentive or classification change under 
the Cook County Tax Incentive Ordinance, Classification System for Assessment, as amended 
from time to time, that would reduce the assessed valuation of the Property below the then-current 
assessed valuation. This notice requirement shall not restrict Developer’s right to seek any such 
incentive or classification change. 

 
(d) Notification to the Cook County Assessor of Change in Use and Ownership.  Within 30 

days after the Closing Date, Developer shall complete a letter of notification, in accordance with 
35 ILCS 200/15-20, notifying the Cook County Assessor that there has been a change in use and 
ownership of the Property.  On the Closing Date, Developer shall pay to the Title Company the 
cost of sending the notification to the Cook County Assessor via certified mail, return receipt 
requested.  After delivery of the notification, Developer shall forward a copy of the return receipt 
to DPD, with a copy to the City’s Corporation Counsel’s office. 
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(e) Tax-Exempt Note Limitations. Notwithstanding any other provision of this Agreement, 

no provision of this Agreement shall be construed to (i) require the Developer to make any 
payment, directly or indirectly, that constitutes a “private payment” within the meaning of Section 
141 of the Internal Revenue Code of 1986, as amended, (ii) restrict the Developer’s right to 
contest or appeal any property tax assessment in accordance with generally applicable law, or 
(iii) create a guarantee, pledge, or other credit support by the Developer for the City’s payment 
obligations on any tax-exempt City Note. The City’s obligation to pay any tax-exempt City Note is 
limited solely to Available Incremental Taxes, and Developer shall have no obligation to make any 
payment on account of any deficiency in Available Incremental Taxes. 

 
8.20 [Intentionally omitted]  
 
8.21  Annual Compliance Report.   
 
(a) Beginning with the issuance of the Infrastructure Component Completion 

Certificate and continuing throughout the Term of the Agreement, Developer shall submit to DPD 
the Annual Compliance Report within 60 days after the end of the calendar year to which the 
Annual Compliance Report relates. Failure by Developer to submit the Annual Compliance Report 
shall constitute an Event of Default under Section 15.01 hereof. The covenants set forth in this 
Section 8.21 shall run with the land and be binding upon any transferee for the Term of the 
Agreement. 

 
(b) Starting when the Infrastructure Component Completion Certificate is issued and 

continuing throughout the Term of the Agreement, Developer shall cause to be submitted to DPD 
each calendar year an Annual Report of Incremental Taxes not later than February 1st of the 
subsequent calendar year.  Failure by Developer to submit the Annual Report of Incremental 
Taxes before February 15th of a relevant year shall constitute an Event of Default under Section 
15.01, without notice or opportunity to cure pursuant to Section 15.03.  If Developer defaults in 
submitting the Annual Report of Incremental Taxes in any year, the City may engage its own 
financial consultant to prepare the report and the cost thereof shall be reimbursed to the City from 
City Funds to the extent available for payments on the City Note. 

 
8.22  Inspector General. It is the duty of Developer and the duty of any bidder, proposer, 

contractor, subcontractor, and every applicant for certification of eligibility for a City contract or 
program, and all of Developer’s officers, directors, agents, partners, and employees and any such 
bidder, proposer, contractor, subcontractor or such applicant to cooperate with the Inspector 
General in any investigation or hearing undertaken pursuant to Chapter 2-56 of the Municipal 
Code. Developer represents that it understands and will abide by all provisions of Chapter 2-56 
of the Municipal Code and that it will inform subcontractors of this provision and require their 
compliance. 

 
 8.23 Sustainable Development Policy.  The Developer shall provide evidence 
acceptable to the City that they have complied with the Chicago Sustainable Development Policy 
for the Project within 1 year after the date of the Infrastructure Component Completion Certificate. 
If a default occurs under this Section 8.23, the City shall have the right to reduce the City Funds 
by $250,000 as described in Section 15.02.    
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 8.24 Intentionally Omitted. 
  

8.25. FOIA and Local Records Act Compliance. 
 
 (a) FOIA.  Developer acknowledges that the City is subject to the Illinois 

Freedom of Information Act, 5 ILCS 140/1 et. seq., as amended (“FOIA”).  The FOIA requires the 
City to produce records (very broadly defined in FOIA) in response to a FOIA request in a very 
short period of time, unless the records requested are exempt under the FOIA.  If Developer 
receives a request from the City to produce records within the scope of FOIA, then Developer 
covenants to comply with such request within 48 hours of the date of such request.  Failure by 
Developer to timely comply with such request shall be an Event of Default. 

 
 (b) Exempt Information.  Documents that Developer submits to the City as part of the 
Annual Compliance Report or otherwise during the Term of the Agreement that contain trade 
secrets and commercial or financial information may be exempt if disclosure would result in 
competitive harm.  However, for documents submitted by Developer to be treated as a trade 
secret or information that would cause competitive harm, FOIA requires that Developer mark any 
such documents as “proprietary, privileged or confidential.”  If Developer marks a document as 
“proprietary, privileged and confidential”, then DPD will evaluate whether such document may be 
withheld under the FOIA.  DPD, in its discretion, will determine whether a document will be 
exempted from disclosure, and that determination is subject to review by the Illinois Attorney 
General’s Office and/or the courts. 
 
 (c) Local Records Act.  The Developer acknowledges that the City is subject to the 
Local Records Act, 50 ILCS 205/1 et. seq, as amended (the “Local Records Act”).  The Local 
Records Act provides that public records may only be disposed of as provided in the Local 
Records Act.  If requested by the City, the Developer covenants to use its best efforts consistently 
applied to assist the City in its compliance with the Local Records Act. 

 
8.26  Continuing Information Agreement.  Developer covenants and agrees as follows: 
 
(a) For each tax collection year following the date the Certificate is issued pursuant to 

Section 7.03, Developer shall engage a recognized financial consultant to prepare an annual 
continuing information report (the “Consultant’s Report”) that sets forth as of its date the following 
information: 

 
(i) a description of the Redevelopment Area, including all redevelopment agreements 

relating to the Redevelopment Area; 
 
(ii) a description of the Project; 
 
(iii) a status update of the Project, including information on construction, occupancy, 

leasing or sales, as applicable; 
 
(iv) a listing of the top ten taxpayers in the Redevelopment Area; and 
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(v) for the property within the Redevelopment Area from which incremental taxes will 
be used to pay the City Note(s), by tax codes or PINs, as applicable, for the last five collection 
years: 

 
(A) the equalized assessed value; 
 
(B) the initial equalized assessed value; 
 
(C) the incremental equalized assessed value; 
 
(D) the composite tax rates; 
 
(E) the available incremental taxes; 
 
(F) the debt service of the City Note(s); and  
 
(G) the debt service coverage ratio.  
 
(b) The Consultant’s Report shall be signed by the consultant and available to 

Developer no later than February 1 following each tax collection year.  If Developer fails to obtain 
the Consultant’s report by the date required, DPD may engage its own financial consultant to 
prepare the report and the cost thereof shall be reimbursed to the City from monies available in 
the Roosevelt/Clark TIF Fund.    

 
(c) Each Consultant’s Report shall include in a prominent place the following 

disclaimer: 
 
 “The City’s Office of Budget and Management (“OBM”) produces five year District 

Projection Reports for each TIF district in the City for the purpose of evaluating resources and 
project balances.  This information is used by the OBM to determine how much funding has been 
committed and how much funding is available for potential projects.  The reports and the 
projections including therein are not audited and do not represent a final accounting of funds.  The 
reports are not prepared for investors or as a basis for making investment decisions with respect 
to any notes, bonds or other debt obligations of the City that are payable from available 
incremental taxes.  Investors in such obligations are cautioned not to rely on any of the information 
contained in the District Projection Reports.” 

 
(d) If any Consultant’s Report contains projections, the consultant shall consider the 

publicly available TIF-wide projections from the OBM and provide an explanation as to the 
discrepancy, if any, between the consultant’s projections and those of OBM. In addition, the 
consultant shall state in the Consultants Report all assumptions used in formulating the 
projections.   

 
(e) Developer shall cause the following documents to be disseminated through the 

Electronic Municipal Market Access (“EMMA”) system for municipal securities disclosure 
maintained by the Municipal Securities Rulemaking Board (the “MSRB”) or through any other 
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electronic format or system prescribed by the MSRB for purposes of Rule 15c2-12 under the 
Securities Exchange Act of 1934, as amended: 

 
(i) Within five (5) days of the issuance of the City Note:  
 
(A) This Agreement, including the specimen of the City Note; 
 
(B) The original feasibility study delivered to DPD; and 
 
(C) On the date of the closing of any third party sale of the City Note or any beneficial 

interests therein by Developer: the private placement or limited offering memorandum used by or 
on behalf of Developer in connection with the sale. 

 
(ii) By February 15 of each year: 
  
(A) All redevelopment agreements with respect to the Redevelopment Area that have 

been made publicly available by DPD; 
 
(B) Annual financial statements of the Redevelopment Area that have been made 

publicly available by DPD; and 
 
(C) The Consultant’s Report. 
 
(f) Developer shall deliver to DPD each of the documents set forth in subparagraph 

(e) above on the date such documents are disseminated through EMMA. 
 
(g) Developer shall be responsible to pay or make provision for all costs and expenses 

relating to Developer’s obligations under this Agreement, including but not limited to the fees and 
expenses of the Consultant and the costs of filing with EMMA.  In addition to and not in limitation 
of the other provisions of this Agreement, Developer agrees to pay upon demand the City’s out-
of-pocket expenses, including attorney’s fees, incurred in connection with the enforcement of the 
provisions of this Agreement. This includes, subject to any limits under applicable law, attorney’s 
fees and legal expenses. 

 
(h) City and Developer may agree to modify any of the requirements described in this 

Section 8.26. 
 
8.27 Survival of Covenants.  All warranties, representations, covenants and agreements 

of Developer contained in this Section 8 and elsewhere in this Agreement shall be true, accurate 
and complete at the time of Developer's execution of this Agreement, and shall survive the 
execution, delivery and acceptance hereof by the parties hereto and (except as provided in 
Section 7 hereof upon the issuance of an Infrastructure Component Completion Certificate) shall 
be in effect throughout the Term of the Agreement.   

 
8.28 Increment and Rate of Return Reporting. As required by 65 ILCS 5/11-74.4-5(d), 

Developer agrees to report the Project’s stated rate of return, if any, identified by the Developer 
to the City, which shall be independently verified by a third party chosen by the City. 
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 SECTION 9.  COVENANTS/REPRESENTATIONS/WARRANTIES OF CITY 
 

9.01  General Covenants.  The City represents that it has the authority as a home rule unit 
of local government to execute and deliver this Agreement and to perform its obligations 
hereunder.  
 

9.02  Survival of Covenants.  All warranties, representations, and covenants of the City 
contained in this Section 9 or elsewhere in this Agreement shall be true, accurate, and complete 
at the time of the City's execution of this Agreement, and shall survive the execution, delivery and 
acceptance hereof by the parties hereto and be in effect throughout the Term of the Agreement.  
  
 
 SECTION 10.  DEVELOPER'S EMPLOYMENT OBLIGATIONS 
 

10.01  Employment Opportunity.  Developer, on behalf of itself and its successors and 
assigns, hereby agrees, and shall contractually obligate its or their various contractors, 
subcontractors or any Affiliate of Developer operating on the Property (collectively, with 
Developer, the “Employers” and individually an “Employer”) to agree, that for the Term of this 
Agreement with respect to Developer and during the period of any other party's provision of 
services in connection with the construction of the Project or occupation of the Property: 
 

(a)  No Employer shall discriminate against any employee or applicant for employment 
based upon race, religion, color, sex, national origin or ancestry, age, handicap or disability, 
sexual orientation, military discharge status, marital status, parental status or source of income 
as defined in the City of Chicago Human Rights Ordinance, Chapter 2-160, Section 2-160-010 et 
seq., Municipal Code, except as otherwise provided by said ordinance and as amended from time 
to time (the “Human Rights Ordinance”).  Each Employer shall take affirmative action to ensure 
that applicants are hired and employed without discrimination based upon race, religion, color, 
sex, national origin or ancestry, age, handicap or disability, sexual orientation, military discharge 
status, marital status, parental status or source of income and are treated in a non-discriminatory 
manner with regard to all job-related matters, including without limitation:  employment, upgrading, 
demotion or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, including apprenticeship.  Each Employer 
agrees to post in conspicuous places, available to employees and applicants for employment, 
notices to be provided by the City setting forth the provisions of this nondiscrimination clause.  In 
addition, the Employers, in all solicitations or advertisements for employees, shall state that all 
qualified applicants shall receive consideration for employment without discrimination based upon 
race, religion, color, sex, national origin or ancestry, age, handicap or disability, sexual orientation, 
military discharge status, marital status, parental status or source of income. 
 

(b)  To the greatest extent feasible, each Employer is required to present opportunities for 
training and employment of low- and moderate-income residents of the City and preferably of the 
Redevelopment Area; and to provide that contracts for work in connection with the construction 
of the Project be awarded to business concerns that are located in, or owned in substantial part 
by persons residing in, the City and preferably in the Redevelopment Area. 
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(c)  Each Employer shall comply with all federal, state and local equal employment and 
affirmative action statutes, rules and regulations, including but not limited to the City's Human 
Rights Ordinance and the Illinois Human Rights Act, 775 ILCS 5/1-101 et  seq. (1993), and any 
subsequent amendments and regulations promulgated thereto. 

 
(d)  Each Employer, in order to demonstrate compliance with the terms of this Section, 

shall cooperate with and promptly and accurately respond to inquiries by the City, which has the 
responsibility to observe and report compliance with equal employment opportunity regulations of 
federal, state and municipal agencies. 
 

(e)  Each Employer shall include the foregoing provisions of subparagraphs (a) through 
(d) in every contract entered into in connection with the Project, and shall require inclusion of 
these provisions in every subcontract entered into by any subcontractors, and every agreement 
with any Affiliate operating on the Property, so that each such provision shall be binding upon 
each contractor, subcontractor or Affiliate, as the case may be. 
 

(f)  Failure to comply with the employment obligations described in this Section 10.01 shall 
be a basis for the City to pursue remedies under the provisions of Section 15.02 hereof. 
 

10.02  City Resident Construction Worker Employment Requirement.  Developer agrees 
for itself and its successors and assigns, and shall contractually obligate its General Contractor 
and shall cause the General Contractor to contractually obligate its subcontractors, as applicable, 
to agree, that during the construction of the Project they shall comply with the minimum 
percentage of total worker hours performed by actual residents of the City as specified in Section 
2-92-330 of the Municipal Code (at least 50 percent of the total worker hours worked by persons 
on the site of the Project shall be performed by actual residents of the City); provided, however, 
that in addition to complying with this percentage, Developer, its General Contractor and each 
subcontractor shall be required to make good faith efforts to utilize qualified residents of the City 
in both unskilled and skilled labor positions. 

 
Developer may request a reduction or waiver of this minimum percentage level of 

Chicagoans as provided for in Section 2-92-330 of the Municipal Code in accordance with 
standards and procedures developed by the Chief Procurement Officer of the City. 
 

“Actual residents of the City” means persons domiciled within the City.  The domicile is an 
individual's one and only true, fixed and permanent home and principal establishment.  
 

Developer, the General Contractor and each subcontractor shall provide for the 
maintenance of adequate employee residency records to show that actual Chicago residents are 
employed on the Project.  Each Employer shall maintain copies of personal documents supportive 
of every Chicago employee's actual record of residence. 
 

Weekly certified payroll reports (U.S. Department of Labor Form WH-347 or equivalent) 
shall be submitted to the DPD Commissioner in triplicate, which shall identify clearly the actual 
residence of every employee on each submitted certified payroll.   The first time that an 
employee's name appears on a payroll, the date that the Employer hired the employee should be 
written in after the employee's name.  
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Developer, the General Contractor and each subcontractor shall provide full access to 

their employment records to the Chief Procurement Officer, the DPD Commissioner, the 
Superintendent of the Chicago Police Department, the Inspector General or any duly authorized 
representative of any of them.  Developer, the General Contractor and each subcontractor shall 
maintain all relevant personnel data and records for a period of at least three (3) years after final 
acceptance of the work constituting the Project. 
 

At the direction of DPD, affidavits and other supporting documentation will be required of 
Developer, the General Contractor and each subcontractor to verify or clarify an employee's 
actual address when doubt or lack of clarity has arisen. 
 

Good faith efforts on the part of Developer, the General Contractor and each subcontractor 
to provide utilization of actual Chicago residents (but not sufficient for the granting of a waiver 
request as provided for in the standards and procedures developed by the Chief Procurement 
Officer) shall not suffice to replace the actual, verified achievement of the requirements of this 
Section concerning the worker hours performed by actual Chicago residents.  
 

When work at the Project is completed, in the event that the City has determined that 
Developer has failed to ensure the fulfillment of the requirement of this Section concerning the 
worker hours performed by actual Chicago residents or failed to report in the manner as indicated 
above, the City will thereby be damaged in the failure to provide the benefit of demonstrable 
employment to Chicagoans to the degree stipulated in this Section.  Therefore, in such a case of 
non-compliance, it is agreed that 1/20 of 1 percent (0.0005) of the aggregate hard construction 
costs set forth in the Project budget (the product of .0005 x such aggregate hard construction 
costs) (as the same shall be evidenced by approved contract value for the actual contracts) shall 
be surrendered by Developer to the City in payment for each percentage of shortfall toward the 
stipulated residency requirement.  Failure to report the residency of employees entirely and 
correctly shall result in the surrender of the entire liquidated damages as if no Chicago residents 
were employed in either of the categories.  The willful falsification of statements and the 
certification of payroll data may subject Developer, the General Contractor and/or the 
subcontractors to prosecution.  Any retainage to cover contract performance that may become 
due to Developer pursuant to Section 2-92-250 of the Municipal Code may be withheld by the 
City pending the Chief Procurement Officer's determination as to whether Developer must 
surrender damages as provided in this paragraph. 
 

Nothing herein provided shall be construed to be a limitation upon the “Notice of 
Requirements for Affirmative Action to Ensure Equal Employment Opportunity, Executive Order 
11246“ and “Standard Federal Equal Employment Opportunity, Executive Order 11246,” or other 
affirmative action required for equal opportunity under the provisions of this Agreement or related 
documents.  
 

Developer shall cause or require the provisions of this Section 10.02 to be included in all 
construction contracts and subcontracts related to the Project.   
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10.03. MBE/WBE Commitment.   Developer agrees for itself and its successors and 
assigns, and, if necessary to meet the requirements set forth herein, shall contractually obligate 
the General Contractor to agree that during the Project: 
 

(a)  Consistent with the findings which support, as applicable, (i) the Minority-Owned and 
Women-Owned Business Enterprise Procurement Program, Section 2-92-420 et seq., Municipal 
Code (the “Procurement Program”), and (ii) the Minority- and Women-Owned Business Enterprise 
Construction Program, Section 2-92-650 et seq., Municipal Code (the “Construction Program,” 
and collectively with the Procurement Program, the “MBE/WBE Program”), and in reliance upon 
the provisions of the MBE/WBE Program to the extent contained in, and as qualified by, the 
provisions of this Section 10.03, during the course of the Project, at least the following 
percentages of the MBE/WBE Budget (as set forth in Exhibit F hereto) shall be expended for 
contract participation by MBEs and by WBEs: 
 

(1)  At least 30 percent by MBEs. 
(2)  At least 10 percent by WBEs. 

 
(b)  For purposes of this Section 10.03 only, Developer (and any party to whom a contract 

is let by Developer in connection with the Project) shall be deemed a “contractor” and this 
Agreement (and any contract let by Developer in connection with the Project) shall be deemed a 
“contract” or a “construction contract” as such terms are defined in Sections 2-92-420 and 2-92-
670, Municipal Code, as applicable. 
 

(c)  Consistent with Sections 2-92-440 and 2-92-720, Municipal Code, Developer's 
MBE/WBE commitment may be achieved in part by Developer's status as an MBE or WBE (but 
only to the extent of any actual work performed on the Project by Developer) or by a joint venture 
with one or more MBEs or WBEs (but only to the extent of the lesser of (i) the MBE or WBE 
participation in such joint venture or (ii) the amount of any actual work performed on the Project 
by the MBE or WBE), by Developer utilizing a MBE or a WBE as the General Contractor (but only 
to the extent of any actual work performed on the Project by the General Contractor), by 
subcontracting or causing the General Contractor to subcontract a portion of the Project to one 
or more MBEs or WBEs, or by the purchase of materials or services used in the Project from one 
or more MBEs or WBEs, or by any combination of the foregoing.  Those entities which constitute 
both an MBE and a WBE shall not be credited more than once with regard to Developer's 
MBE/WBE commitment as described in this Section 10.03.  In accordance with Section 2-92-730, 
Municipal Code, Developer shall not substitute any MBE or WBE General Contractor or 
subcontractor without the prior written approval of DPD.   
 

(d)  Developer shall deliver quarterly reports to the City’s monitoring staff during the Project 
describing its efforts to achieve compliance with this MBE/WBE commitment.  Such reports shall 
include, inter alia, the name and business address of each MBE and WBE solicited by Developer 
or the General Contractor to work on the Project, and the responses received from such 
solicitation, the name and business address of each MBE or WBE actually involved in the Project, 
a description of the work performed or products or services supplied, the date and amount of such 
work, product or service, and such other information as may assist the City’s monitoring staff in 
determining Developer's compliance with this MBE/WBE commitment.  Developer shall maintain 
records of all relevant data with respect to the utilization of MBEs and WBEs in connection with 
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the Project for at least five years after completion of the Project, and the City’s monitoring staff 
shall have access to all such records maintained by Developer, on five Business Days' notice, to 
allow the City to review Developer's compliance with its commitment to MBE/WBE participation 
and the status of any MBE or WBE performing any portion of the Project. 
 

(e)  Upon the disqualification of any MBE or WBE General Contractor or subcontractor, if 
such status was misrepresented by the disqualified party, Developer shall be obligated to 
discharge or cause to be discharged the disqualified General Contractor or subcontractor, and, if 
possible, identify and engage a qualified MBE or WBE as a replacement.  For purposes of this 
subsection (e), the disqualification procedures are further described in Sections 2-92-540 and 2-
92-730, Municipal Code, as applicable. 
 

(f)  Any reduction or waiver of Developer's MBE/WBE commitment as described in this 
Section 10.03 shall be undertaken in accordance with Sections 2-92-450 and 2-92-730, Municipal 
Code, as applicable. 
 

(g)  Prior to the commencement of the Project, Developer shall be required to meet with 
the City’s monitoring staff with regard to Developer's compliance with its obligations under this 
Section 10.03.  The General Contractor and all major subcontractors shall be required to attend 
this pre-construction meeting.  During said meeting, Developer shall demonstrate to the City’s 
monitoring staff its plan to achieve its obligations under this Section 10.03, the sufficiency of which 
shall be approved by the City’s monitoring staff.  During the Project, Developer shall submit the 
documentation required by this Section 10.03 to the City’s monitoring staff, including the following: 
(i) subcontractor’s activity report; (ii) contractor’s certification concerning labor standards and 
prevailing wage requirements; (iii)  contractor letter of understanding; (iv) monthly utilization 
report; (v) authorization for payroll agent; (vi) certified payroll; (vii) evidence that MBE/WBE 
contractor associations have been informed of the Project via written notice and hearings; and 
(viii) evidence of compliance with job creation/job retention requirements.  Failure to submit such 
documentation on a timely basis, or a determination by the City’s monitoring staff, upon analysis 
of the documentation, that Developer is not complying with its obligations under this Section 
10.03, shall, upon the delivery of written notice to Developer, be deemed an Event of Default.  
Upon the occurrence of any such Event of Default, in addition to any other remedies provided in 
this Agreement, the City may: (1) issue a written demand to Developer to halt the Project, (2) 
withhold any further payment of the City Grant to Developer or the General Contractor, or (3) seek 
any other remedies against Developer available at law or in equity. 
 
 
 SECTION 11.  ENVIRONMENTAL MATTERS 
 

[This section is subject to change based on 2FM review] 
 

Developer hereby represents and warrants to the City that Developer has conducted 
environmental studies sufficient to conclude that the Project may be constructed, completed and 
operated in accordance with all Environmental Laws and this Agreement and all Exhibits attached 
hereto, the Scope Drawings, Approved Plans and Specifications and all amendments thereto, the 
Bond Ordinance and the Redevelopment Plan. 
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Without limiting any other provisions hereof, Developer agrees to indemnify, defend and 
hold the City harmless from and against any and all losses, liabilities, damages, injuries, costs, 
expenses or claims of any kind whatsoever including, without limitation, any losses, liabilities, 
damages, injuries, costs, expenses or claims asserted or arising under any Environmental Laws 
incurred, suffered by or asserted against the City as a direct or indirect result of any of the 
following, regardless of whether or not caused by, or within the control of Developer: (i) the 
presence of any Hazardous Material on or under, or the escape, seepage, leakage, spillage, 
emission, discharge or release of any Hazardous Material from (A) all or any portion of the 
Property or (B) any other real property in which Developer, or any person directly or indirectly 
controlling, controlled by or under common control with Developer, holds any estate or interest 
whatsoever (including, without limitation, any property owned by a land trust in which the 
beneficial interest is owned, in whole or in part, by Developer), or (ii) any liens against the Property 
permitted or imposed by any Environmental Laws, or any actual or asserted liability or obligation 
of the City or Developer or any of its Affiliates under any Environmental Laws relating to the 
Property. 
 
 
 SECTION 12.  INSURANCE  
 

[This section is subject to change based on Risk Management review] 
 
Developer must provide and maintain, at Developer's own expense, or cause to be provided and 
maintained during the term of this Agreement, the insurance coverage and requirements specified 
below, insuring all operations related to the Agreement. 
 
A. Upon execution and delivery of this Agreement. 
 

1) Workers’ Compensation and Employer’s Liability 
 
As applicable, Workers’ Compensation Insurance, as prescribed by applicable law 
covering all employees who are to provide a service under this Agreement and Employer’s 
Liability coverage with limits of not less than $1,000,000 each accident; $1,000,000 
disease-policy limit and $1,000,000 disease-each employee.  
 
2) Commercial General Liability 
 
Commercial General Liability Insurance or equivalent must be maintained with limits of not 
less than $1,000,000 per occurrence and $2,000,000 aggregate for bodily injury, personal 
injury, and property damage liability. Coverages must include but not be limited to, the 
following: all premises and operations, products/completed operations (for a minimum of 
two (2) years following project completion), explosion, collapse, underground, separation 
of insureds, defense, contractual liability (not to include endorsement CG 21 39 or 
equivalent), no exclusion for damage to work performed by Sub-developers, any limitation 
of coverage for designated premises or project is not permitted (not to include 
endorsement CG 21 44 or equivalent) and any endorsement modifying or deleting the 
exception to the Employer’s Liability exclusion is not permitted. Where the general 
aggregate limit applies, the general aggregate must apply per project/location and once 
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per policy period if applicable, or Developer may obtain separate insurance to provide the 
required limits which will not be subject to depletion because of claims arising out of any 
other work or activity of Developer. If a general aggregate applies to products/completed 
operations, the general aggregate limits must apply per project and once per policy period.  
 
City must be provided additional insured status with respect to liability caused, in whole or 
in part, by Developer’s work, services or operations and completed operations performed 
on behalf of City. Such additional insured coverage must be provided on ISO form CG 
2010 04 13 and CG 2037 04 13 or on an endorsement form at least as broad for ongoing 
operations and completed operations. City’s additional insured status must apply to liability 
and defense of suits caused, in whole or in part, by Developer’s acts or omissions, whether 
such liability is attributable to the Contactor or to City. The full policy limits and scope of 
protection also will apply to City as an additional insured, even if they exceed City’s 
minimum limits required herein. A copy of the physical “Additional Insured” endorsement 
must accompany the Certificate of Insurance when submitted. Developer’s liability 
insurance must be primary without right of contribution by any other insurance or self-
insurance maintained by or available to City to the extent of Developer’s indemnification 
obligations herein.  
 
3) Automobile Liability  

 
If applicable, a Business Auto Policy covering any motor vehicles (owned, non-owned and 
hired) which are used in connection with work, services, or operations to be performed, 
must be maintained by Developer. Limits of not less than $1,000,000 per accident for 
bodily injury and property damage and covering the ownership, maintenance, or use of 
any auto whether owned, leased, non-owned or hired used in the performance of the work 
or services. City is to be added as an additional insured on a primary, non-contributory 
basis to the extent of Developer’s indemnification obligations herein. 
 

 4) Blanket Crime 
 
When applicable, Developer must maintain Crime Insurance or equivalent covering all 
persons handling funds under this Agreement, against loss by employee dishonesty, 
forgery or alteration, funds transfer fraud, robbery, theft, destruction or disappearance, 
computer fraud, credit card forgery, and other related crime risks. The policy limit shall be 
written to cover losses in the amount of the maximum monies collected or received and in 
the possession of Developer at any given time under this Agreement. 
 

B. Construction of Public Infrastructure. Before the commencement of the 
construction of any portion of the Project, unless otherwise stated herein, until final 
completion, Developer or its Contractor shall procure and maintain, or cause its 
architects, contractors, subcontractors, project managers, and other parties 
constructing the Project to procure and maintain, the following types and amounts 
of insurance: 

 
1) Workers’ Compensation and Employer’s Liability 
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Workers’ Compensation Insurance, as prescribed by applicable law covering all 
employees who are to provide a service under this Agreement and Employer’s Liability 
coverage with limits of not less than $1,000,000 each accident; $1,000,000 disease-policy 
limit and $1,000,000 disease-each employee, or the full per occurrence limits of the policy, 
whichever is greater.  
 
2) Commercial General Liability 

 
Commercial General Liability Insurance or equivalent must be maintained with limits of not 
less than $1,000,000 per occurrence and $2,000,000 aggregate for bodily injury, personal 
injury, and property damage liability. Coverages must include but not be limited to, the 
following: all premises and operations, products/completed operations (for a minimum of 
five (5) years following project completion), explosion, collapse, underground, separation 
of insureds, defense, contractual liability (not to include endorsement CG 21 39 or 
equivalent), any limitation of coverage for designated premises or project is not permitted 
(not to include endorsement CG 21 44 or equivalent) and any endorsement modifying or 
deleting the exception to the Employer’s Liability exclusion is not permitted. Where the 
general aggregate limit applies, the general aggregate must apply per project/location and 
once per policy period if applicable, or Insured may obtain separate insurance to provide 
the required limits which will not be subject to depletion because of claims arising out of 
any other work or activity of Insured. If a general aggregate applies to products/completed 
operations, the general aggregate limits must apply per project and once per policy period.  
 
City must be provided additional insured status with respect to liability caused, in whole or 
in part, by Insured’s work, services or operations and completed operations performed on 
behalf of City. Such additional insured coverage must be provided on ISO form CG 2010 
04 13 and CG 2037 04 13 or on an endorsement form at least as broad for ongoing 
operations and completed operations. City’s additional insured status must apply to liability 
and defense of suits caused, in whole or in part, by any Insured’s acts or omissions, 
whether such liability is attributable to the Insured or to City. A copy of the physical 
“Additional Insured” endorsement must accompany the Certificate of Insurance when 
submitted. Insured’s liability insurance must be primary without right of contribution by any 
other insurance or self-insurance maintained by or available to City.  
 
3) Automobile Liability  

 
When any motor vehicles (owned, non-owned and hired) are used in connection with work, 
services, or operations to be performed, Automobile Liability Insurance must be 
maintained with limits of not less than $1,000,000 per accident for bodily injury and 
property damage and covering the ownership, maintenance, or use of any auto whether 
owned, leased, non-owned or hired used in the performance of the work or services. City 
is to be added as an additional insured on a primary, non-contributory basis. A copy of the 
physical “Additional Insured” endorsement must accompany the Certificate of Insurance 
when submitted. 
 
4) Umbrella or Excess Liability 
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Umbrella or Excess Liability Insurance must be maintained with limits of not less than 
$50,000,000 per occurrence, or the full per occurrence limits of the policy, whichever is 
greater. The policy/policies must provide the same coverages/follow form as the 
underlying Commercial General Liability, Automobile Liability, Employers Liability and 
Completed Operations coverage required herein and expressly provide that the Excess 
or Umbrella policy/policies will drop down over reduced and/or exhausted aggregate limit, 
if any, of the underlying insurance. The Excess/Umbrella policy/policies must be primary 
without the right of contribution by any other insurance or self-insurance maintained by or 
available to City. 

 
A combination of primary and Excess/Umbrella policies may be used to satisfy the limits 
of liability required under Workers’ Compensation, Employer’s Liability, Commercial 
General Liability, and Automobile Liability. 
 
5) Professional Liability 
 
With respect to any consultants, engineers or architects retained by Developer, 
Professional Liability Insurance covering acts, errors, or omissions must be maintained 
with limits of not less than $25,000,000 per claim. Coverage must include, but not be 
limited to, technology errors and omissions and pollution liability if environmental site 
assessments are conducted, when applicable. When policies are renewed or replaced, 
the policy retroactive date must coincide with, or precede start of work under the 
Agreement. A claims-made policy which is not renewed or replaced must have an 
extended reporting period of five (5) years. 

 
6) Pollution Liability 
 
When any remediation work or services performed involves a potential pollution risk that 
may arise from the operations in connection with the project that may fall under the scope 
and direction of Developer, Developer must maintain applicable Pollution Liability 
Insurance with limits no less than $5,000,000 per occurrence or claim and $25,000,000 
aggregate per policy period of one year. Coverage must be provided or caused to be 
provided, covering bodily injury, property damage and other losses caused by pollution 
conditions. Coverage must include but not be limited to completed operations, contractual 
liability, defense, excavation, environmental cleanup, remediation, disposal and if 
applicable, include transportation and owned and non-owned disposal site coverage. If 
written on a claims made basis, when policies are renewed or replaced, the policy 
retroactive date must coincide with or precede, start of work on the Agreement. A claims-
made policy which is not renewed or replaced must have an extended reporting period of 
five (5) years. If the services involve lead based paint or asbestos 
identification/remediation, the Policy shall not contain a lead-based paint or asbestos 
exclusion.  
 
City must be provided with an additional insured status with respect to liability arising out 
of Contractor’s work, services or operations performed on behalf of City. City’s additional 
insured status must apply to liability and defense of suits arising out of Developer’s acts 
or omissions, whether such liability is attributable to Developer or to City on an additional 
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insured endorsement form acceptable to City. City is to be named as an additional insured 
on a primary, non-contributory basis. Developer and any Subcontractor(s) shall comply 
with any additional insurance requirements that are stipulated by the Interstate Commerce 
Commission's regulations, Title 49 of the Code of Federal Regulations, Department of 
Transportation; Title 40 of the Code of Federal Regulations, Protection of the Environment 
and any other federal, state or local regulations concerning the removal and transportation 
of Hazardous Materials.   
 
Developer’s liability insurance must be primary without right of contribution by any other 
insurance or self-insurance maintained by or available to City. 
 
7) Builders Risk (Course of Construction) 

 
When any construction, including improvements, betterments, and/or repairs to real 
property, is undertaken, Developer must provide or cause to be provided All Risk Builders 
Risk Insurance at replacement cost for materials, supplies, equipment, machinery, and 
fixtures that are or will be part of the project. Coverage(s) must include, but are not limited 
to, the following: material stored off-site and in-transit; collapse; water, including leakage, 
overflow, sewer backup or seepage; debris removal; landscaping; and faulty workmanship 
or materials. City of Chicago is to be named as an additional insured and loss payee. 

 
8) Railroad Protective Liability 

 
When, in connection with this Agreement, any work is to be done within 50 feet adjacent 
to or on property owned by a railroad or public transit entity, Developer shall procure and 
maintain, or cause to be procured and maintained, with respect to the operations that 
Developer or any Subcontractor shall perform, railroad protective liability insurance in the 
name of such railroad or public transit entity. The policy must have limits of not less than 
the requirement of the operating railroad for losses arising out of injuries to or death of all 
persons, and for damage to or destruction of property, including the loss of use thereof. 
 
9) Marine Protection & Indemnity 
 
When Developer undertakes any marine operation in connection with this Agreement, 
Developer must provide, or cause to provide, Marine Protection & Indemnity coverage 
with limits of not less than $1,000,000 per occurrence. Coverage must include, but not be 
limited to: property damage and bodily injury to third parties; injuries to crew members if 
not provided through other insurance; damage to wharves; piers and other structures; and 
collision. City of Chicago is to be named as an additional insured. 
 
10) Cyber Liability 

 
If any personal identifiable information, personal identifiable credit information, or 
protected health information is collected, processed, stored or maintained by Developer, 
City's network, computers, systems or data, including data hosted by third party, is 
accessed by Developer, or Project includes technology, operational technology, building 
automation, security systems, or network-connected infrastructure, Cyber Liability must 
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be maintained with limits of not less than $10,000,000 for cyber incident, and coverage 
must include the following: 

 
 Liability for system failure, network failure, security breaches, including loss or 

unauthorized access, use or disclosure of sensitive data or proprietary data, whether 
by Developer or any subcontractor or cloud service provider used by Developer; 

 Costs associated with a privacy breach, including notification of affected individuals, 
customer support, forensics, crises management / public relations consulting, legal 
services of a privacy attorney, credit monitoring and identity fraud resolution services 
for affected individuals; 

 Expenses related to regulatory compliance, government investigations, fines, fees, 
assessments, and penalties where insurable by law; 

 Liability for technological products and/or services provided by or created by Developer, 
including intellectual property infringement or misappropriation. 

 Liability for professional services provided by Developer; 
 PCI fines, fees, penalties, and assessments; 
 Costs associated with social engineering fraud loss, and cyber extortion payment and 

response costs; 
 First and Third-Party Business Interruption Loss resulting from a network security 

failure or system failure; 
 Costs of restoring, updating, or replacing data; and 
 Liability losses connected to network security, privacy, and media liability. 

 
City must be named as an additional insured. A copy of the physical 'Additional Insured' 
endorsement must accompany the Certificate of Insurance when submitted. Certificates 
of Insurance and Additional Insured Endorsements reflecting applicable limits, sub-limits, 
self-insured retentions and deductibles must be provided upon request. The certificate 
must confirm the required coverages in the 'Additional Comments' section or Developer 
must provide a copy of the declarations page confirming the details of the cyber insurance 
policy. Developer will be responsible for all deductibles, self-insured retentions or waiting 
period requirements. Developer shall provide any coverage sublimits under the policy. In 
the event Developer maintains broader coverage and/or higher limits than the minimums 
shown above, City of Chicago shall be entitled to the broader coverage and/or higher limits 
maintained by Developer. Any available insurance proceeds in excess of the specified 
minimum limits of insurance and coverage shall be available. If the Cyber Liability policy 
is written on a claims-made basis, the retroactive date should be prior to the 
commencement of this agreement/addendum. If the policy is written on a claims-made 
basis and non-renewed at any time during and up until the completion of the project or 
services, Developer shall maintain coverage that meets these requirements for a period 
of not less than two (2) years from the date of completion of the project or services with a 
retroactive date prior to the commencement of the project or services or shall purchase 
an Extended Reporting Period for at least a two year period. All insurance carrier(s) must 
carry an A.M. Best rating of at least A-, Class VI. 
 
11) Blanket Crime 
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When applicable, Developer must maintain Crime Insurance or equivalent covering all 
persons handling funds under this Agreement, against loss by employee dishonesty, 
forgery or alteration, funds transfer fraud, robbery, theft, destruction or disappearance, 
computer fraud, credit card forgery, and other related crime risks. The policy limit shall be 
written to cover losses in the amount of the maximum monies collected or received and in 
the possession of Developer at any given time under this Agreement. 

 
12) Property  

 
Developer is responsible for all loss or damage to City property at full replacement cost 
as a result of the Agreement. Developer is responsible for all loss or damage to personal 
property (including materials, equipment, tools and supplies) owned, rented or used by 
Developer. 

 
C. Post Construction.  
 

1) All Risk Property 
 

Developer shall maintain All Risk Property Insurance for the portion of the project owned 
or controlled by the Developer. Coverage shall be written on a replacement cost basis and 
shall include, without limitation, building/facility, structures, improvements, materials, 
systems and equipment. City is to be named as an additional insured and loss 
payee/mortgagee if applicable. 
 

 
D. Additional Requirements 
 
Evidence of Insurance.  Developer must furnish City of Chicago, Certificates of Insurance (COI) 
and additional insured endorsement, or other evidence of insurance, to be in force on the date of 
this Agreement, and renewal COIs and endorsement, or such similar evidence, if the coverages 
have an expiration or renewal date occurring during the term of this Agreement. Developer must 
submit evidence of the coverages required in Section 12A upon execution of Agreement. The 
receipt of any COI does not constitute agreement by City that the insurance requirements in the 
Agreement have been fully met or that the insurance policies indicated on the COI are in 
compliance with all requirements of Agreement. The failure of City to obtain, nor City’s receipt of, 
or failure to object to a non-complying insurance certificate, endorsement or other insurance 
evidence from Developer, its insurance broker(s) and/or insurer(s) will not be construed as a 
waiver by City of any of the required insurance provisions. City in no way warrants that the 
insurance required herein is sufficient to protect Developer for liabilities which may arise from or 
relate to the Agreement. City reserves the right to obtain complete, certified copies of any required 
redacted insurance policies at any time. 
 
Failure to Maintain Insurance.  Failure of Developer to comply with required coverage and terms 
and conditions outlined herein will not limit Developer’s liability or responsibility nor does it relieve 
Developer of the obligation to provide insurance as specified in this Agreement. Nonfulfillment of 
the insurance conditions may constitute a violation of the Agreement, and City retains the right to 



 

 

 
 
 

57 

suspend this Agreement until proper evidence of insurance is provided, or the Agreement may be 
terminated. 
 
Notice of Material Change, Cancellation or Non-Renewal.  Developer must provide for thirty (30) 
days prior written notice to be given to City in the event coverage is substantially changed, 
canceled or non-renewed and ten (10) days prior written notice for non-payment of premium. A 
copy of the physical endorsements must accompany the Certificate of Insurance for General 
Liability, Excess Liability, Automobile Liability and Workers’ Compensation in order to comply with 
the insurance requirements. 
 
Deductibles and Self-Insured Retentions.  Any deductibles or self-insured retentions on 
referenced insurance coverages must be borne by Developer. 
 
Waiver of Subrogation.  Developer hereby waives its rights and its insurer(s)’ rights of, and agrees 
to require their insurers to waive their rights of, subrogation against City under all required 
insurance herein for any loss arising from or relating to this Agreement. Developer agrees to 
obtain any endorsement that may be necessary to affect this waiver of subrogation, but this 
provision applies regardless of whether City receives a waiver of subrogation endorsement for 
Developer’s insurer(s). 
  
Developers Insurance Primary and Noncontributory.  For any claims related to this contract, the 
Contractor’s insurance coverage shall be primary and non-contributory. Any insurance or self-
insurance maintained by City shall be excess of the Contractor’s insurance and shall not 
contribute with it. This also applies to any Excess or Umbrella liability policies. 
 
Acceptability of Insurers.  Insurance is to be placed with insurers authorized to conduct business 

in the state with a current A.M. Best rating of no less than A-, Class VII, unless otherwise approved 

by City. 
 
No Limitation as to Developer’s Liabilities.  The coverages and limits furnished by Developer in 
no way limit Developer’s liabilities and responsibilities specified within the Agreement or by law. 
 
Insurance not Limited by Indemnification.  The required insurance to be carried is not limited by 
any limitations expressed in the indemnification language in this Agreement or any limitation 
placed on the indemnity in this Agreement given as a matter of law.   
 
Insurance and Limits Maintained.  If Developer maintains higher limits and/or broader coverage 
than the minimums shown herein, City requires and shall be entitled the higher limits and/or 
broader coverage maintained by Developer. Any available insurance proceeds in excess of the 
specified minimum limits of insurance and coverage shall be available to City. 
 
Joint Venture or Limited Liability Company.  If Developer is a joint venture or limited liability 
company, the insurance policies must name the joint venture or limited liability company as a 
named insured.  
 
Other Insurance obtained by Developer.  If Developer desires additional coverages, Developer 
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will be responsible for the acquisition and cost. 
 
Insurance required of Developer, Contractor and Subcontractors. Developer shall name the 
Subcontractor(s) as a named insured(s) under Developer’s insurance or Developer will require 
each Subcontractor(s) to provide and maintain Commercial General Liability, Commercial 
Automobile Liability, Worker’s Compensation, Employers Liability, and when applicable 
Excess/Umbrella Liability, Professional Liability, Cyber Liability, and/or Pollution Liability 
Insurance with coverage at least as broad as in outlined in Section A, Insurance 
Required. Developer must ensure that coverage(s) is sufficient to cover any potential risks or 
damages arising from Subcontractor's work. Unless otherwise specified, the appropriate 
coverage limits for Subcontractor(s) may be determined by Developer, but these limits must be 
adequate to cover all potential liabilities. Should Developer accept coverage limits from 
Subcontractor(s) less than those outlined in Section A, Developer shall be responsible for any 
gap in the required coverage limits in the event of a loss. Developer shall determine if 
Subcontractor(s) must also provide any additional coverages. Developer is responsible for 
ensuring that each Subcontractor has named City of Chicago as an additional insured where 
required and provide evidence of additional insured status on an endorsement form acceptable 
to City. Developer is also responsible for ensuring that each Subcontractor has complied with the 
required coverage and terms and conditions outlined in Section B, Additional Requirements. 
When requested by City, Developer must provide to City all physical copies of Certificates of 
Insurance and additional insured endorsements or other evidence of insurance. City reserves the 
right to obtain complete, certified copies of any required redacted insurance policies at any time. 
Failure of Subcontractor(s) to comply with required coverage(s) and terms and conditions outlined 
herein will not limit Developer’s liability or responsibility. 
 
City’s Right to Modify.  Notwithstanding any provisions in the Agreement to the contrary, City, 
Department of Finance, Risk Management Division maintains the right to modify, delete, alter or 
change these requirements upon thirty (30) days’ prior written notice to Developer. 
 
 SECTION 13.  INDEMNIFICATION 

 
13.01  General Indemnity.  Developer agrees to indemnify, pay, defend and hold the City, 

and its elected and appointed officials, employees, agents and affiliates (individually an 
“Indemnitee,” and collectively the “Indemnitees”) harmless from and against, any and all liabilities, 
obligations, losses, damages, penalties, actions, judgments, suits, claims, costs, expenses and 
disbursements of any kind or nature whatsoever (and including without limitation, the reasonable 
fees and disbursements of counsel for such Indemnitees  in connection with any investigative, 
administrative or judicial proceeding commenced or threatened, whether or not such Indemnitees 
shall be designated a party thereto), that may be imposed on, suffered, incurred by or asserted 
against the Indemnitees in any manner relating or arising out of: 
 

(i) Developer’s failure to comply with any of the terms, covenants and conditions 
contained within this Agreement; or 

 
(ii) Developer’s or any contractor’s failure to pay General Contractors, 

subcontractors or materialmen in connection with the TIF-Funded Infrastructure 
Components or any other Project improvement; or 
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(iii) the existence of any material misrepresentation or omission in this Agreement, 

any official statement, limited offering memorandum or private placement memorandum 
or the Redevelopment Plan or any other document related to this Agreement that is the 
result of information supplied or omitted by Developer or any Affiliate of Developer or any 
agents, employees, contractors or persons acting under the control or at the request of 
Developer or any Affiliate of Developer; or 

 
(iv) Developer’s failure to cure any misrepresentation in this Agreement or any 

other agreement relating hereto; 
 
provided, however, that Developer shall have no obligation to an Indemnitee arising from the 
wanton or willful misconduct of that Indemnitee. To the extent that the preceding sentence may 
be unenforceable because it is  violative of any law or public policy, Developer shall contribute 
the maximum portion that it is permitted to pay and satisfy under the applicable law, to the 
payment and satisfaction of all indemnified liabilities incurred by the Indemnitees or any of them. 
The provisions of the undertakings and indemnification set out in this Section 13.01 shall survive 
the termination of this Agreement. 
 
 SECTION 14.  MAINTAINING RECORDS/RIGHT TO INSPECT 
 

14.01  Books and Records.  Developer shall keep and maintain separate, complete, 
accurate and detailed books and records necessary to reflect and fully disclose the total actual 
cost of the Project and the disposition of all funds from whatever source allocated thereto, and to 
monitor the Project.  All such books, records and other documents, including but not limited to 
Developer's loan statements, if any, General Contractors' and contractors' sworn statements, 
general contracts, subcontracts, purchase orders, waivers of lien, paid receipts and invoices, shall 
be available at Developer's offices for inspection, copying, audit and examination by an authorized 
representative of the City, at Developer's expense.  Developer shall incorporate this right to 
inspect, copy, audit and examine all books and records into all contracts entered into by Developer 
with respect to the Project. 
 

14.02  Inspection Rights.  Upon three (3) business days' notice, any authorized 
representative of the City has access to all portions of the Project and the Property during normal 
business hours for the Term of the Agreement.   
 
 SECTION 15.  DEFAULT AND REMEDIES 
 

15.01  Events of Default.  The occurrence of any one or more of the following events, 
subject to the provisions of Section 15.03, shall constitute an “Event of Default” by Developer 
hereunder: 
 

(a)  the failure of Developer to perform, keep or observe any of the covenants, conditions, 
promises, agreements or obligations of Developer under this Agreement or any related 
agreement; 
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(b)  the failure of Developer to perform, keep or observe any of the covenants, conditions, 
promises, agreements or obligations of Developer under  any other agreement with any person 
or entity if such failure may have a material adverse effect on Developer's business, property, 
assets, operations or condition, financial or otherwise; 
 

(c)  the making or furnishing by Developer to the City of any representation, warranty, 
certificate, schedule, report or other communication within or in connection with this Agreement 
or any related agreement which is untrue or misleading in any material respect; 
 

(d)  except as otherwise permitted hereunder, the creation (whether voluntary or 
involuntary) of, or any attempt to create, any lien or other encumbrance upon the Property, 
including any fixtures now or hereafter attached thereto, other than the Permitted Liens, or the 
making or any attempt to make any levy, seizure or attachment thereof; 
 

(e)  the commencement of any proceedings in bankruptcy by or against Developer or for 
the liquidation or reorganization of Developer, or alleging that Developer is insolvent or unable to 
pay its debts as they mature, or for the readjustment or arrangement of Developer's debts, 
whether under the United States Bankruptcy Code or under any other state or federal law, now 
or hereafter existing for the relief of debtors, or the commencement of any analogous statutory or 
non-statutory proceedings involving Developer; provided, however, that if such commencement 
of proceedings is involuntary, such action shall not constitute an Event of Default unless such 
proceedings are not dismissed within sixty (60) days after the commencement of such 
proceedings; 
 

(f)  the appointment of a receiver or trustee for Developer, for any substantial part of 
Developer's assets or the institution of any proceedings for the dissolution, or the full or partial 
liquidation, or the merger or consolidation, of Developer; provided, however, that if such 
appointment or commencement of proceedings is involuntary, such action shall not constitute an 
Event of Default unless such appointment is not revoked or such proceedings are not dismissed 
within sixty (60) days after the commencement thereof; 

 
(g)  the entry of any judgment or order against Developer which remains unsatisfied or 

undischarged and in effect for sixty (60) days after such entry without a stay of enforcement or 
execution; 
 

(h) the occurrence of an event of default under the Lender Financing, which default is not 
cured within any applicable cure period; 
 

(i)  the dissolution of Developer or the death of any individual who owns a material interest 
in Developer; 
 

(j)  the institution in any court of a criminal proceeding (other than a misdemeanor) against 
Developer or any natural person who owns a material interest in Developer, which is not 
dismissed within thirty (30) days, or the indictment of Developer or any natural person who owns 
a material interest in Developer, for any crime (other than a misdemeanor);  
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(k) prior to the end of the Term of the Agreement, without the prior written consent of the 
City, a majority of the ownership interests of Developer are sold or transferred without the prior 
written consent of the City or any sale, transfer, conveyance, lease or other disposition of all or 
substantially all of Developer’s assets or any portion of the Property (including but not limited to 
any fixtures or equipment now or hereafter attached thereto) except in the ordinary course of 
business or as otherwise expressly permitted by this Agreement;  

 
 (l)  The failure of Developer, or the failure by any party that is a Controlling Person (defined 
in Section 1-23-010 of the Municipal Code) with respect to Developer, to maintain eligibility to do 
business with the City in violation of Section 1-23-030 of the Municipal Code; such failure shall 
render this Agreement voidable or subject to termination, at the option of the Chief Procurement 
Officer; or  

 (m) The failure of Developer to obtain all Infrastructure Component Completion 
Certificates prior to the 8th anniversary of the Closing Date.  

For purposes of Sections 15.01(i) and 15.01(j) hereof, a person with a material interest in 
Developer shall be one owning in excess of ten (10%) of Developer's issued and outstanding 
shares of stock or membership interests. 
 

15.02  Remedies. Subject in all respects to the security documents delivered in connection 
with the issuance of any City Notes , upon the occurrence of an Event of Default, the City may 
terminate this Agreement and any other agreements to which the City and Developer are or shall 
be parties, suspend disbursement of City Funds, place a lien on the Project in the amount of City 
Funds paid, and/or seek reimbursement of any City Funds paid; provided, however, 
notwithstanding any conflicting provision herein, upon issuance of a tax-exempt City Note the 
City’s obligations to make payments on such tax-exempt City Note shall be vested without 
defense to payment (other than insufficiency of Available Incremental Taxes) including as a result 
of an Event of Default, and the City’s obligation to make payments on the tax-exempt City Note 
shall survive any termination of this Agreement.   

 
Upon the occurrence of an Event of Default because of failure to comply with Section 8.23, 

Sustainable Development Policy, the City shall have the right to seek reimbursement of $250,000 
of City Funds by reducing one or more annual payments or requiring the Developer to return City 
Funds. If the City reduces the City Funds paid as described in the preceding sentence, the City 
shall have no other remedy for the Developer’s failure to comply with Section 8.23. 

 
Subject to the foregoing, the City may, in any court of competent jurisdiction by any action 

or proceeding at law or in equity, pursue and secure any available remedy, including but not 
limited to damages, injunctive relief or the specific performance of the agreements contained 
herein.  
 

15.03  Curative Period.  In the event Developer shall fail to perform a monetary covenant 
which Developer is required to perform under this Agreement, notwithstanding any other provision 
of this Agreement to the contrary, an Event of Default shall not be deemed to have occurred 
unless Developer has failed to perform such monetary covenant within ten (10) days of its receipt 
of a written notice from the City specifying that it has failed to perform such monetary covenant. 
In the event Developer shall fail to perform a non-monetary covenant which Developer is required 
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to perform under this Agreement, notwithstanding any other provision of this Agreement to the 
contrary, an Event of Default shall not be deemed to have occurred unless Developer has failed 
to cure such default within thirty (30) days of its receipt of a written notice from the City specifying 
the nature of the default; provided, however, with respect to those non-monetary defaults which 
are not capable of being cured within such thirty (30) day period, Developer shall not be deemed 
to have committed an Event of Default under this Agreement if it has commenced to cure the 
alleged default within such thirty (30) day period and thereafter diligently and continuously 
prosecutes the cure of such default until the same has been cured; provided, further, that no cure 
period shall apply to Developer’s failure to comply with Section 8.21. 

 
The security documents delivered in connection with the issuance of any City Notes may 

provide for additional cure rights to the trustee for, or holders of, such instruments. 
 

SECTION 16. MORTGAGING OF THE PROJECT 
 

All mortgages or deeds of trust in place as of the date of this Agreement with respect to 
the Property or any portion thereof that were made before or on the date of this Agreement in 
connection with Lender Financing and which are Permitted Liens are referred to in this Agreement 
as the “Existing Mortgages.” Any mortgage or deed of trust that Developer may hereafter elect to 
execute and record or permit to be recorded against the Property or any portion thereof is referred 
to herein as a “New Mortgage.”  Any New Mortgage that Developer may hereafter elect to execute 
and record or permit to be recorded against the Property or any portion thereof with the prior 
written consent of the City is referred to herein as a “Permitted Mortgage.”  It is hereby agreed by 
and between the City and Developer as follows: 
 

(a) In the event that a mortgagee or any other party shall succeed to Developer's 
interest in the Property or any portion thereof pursuant to the exercise of remedies under a New 
Mortgage (other than a Permitted Mortgage), whether by foreclosure or deed in lieu of foreclosure, 
and in conjunction therewith accepts an assignment of Developer's interest hereunder in 
accordance with Section 18.14 hereof, the City may, but shall not be obligated to, attorn to and 
recognize such party as the successor in interest to Developer for all purposes under this 
Agreement and, unless so recognized by the City as the successor in interest, such party shall 
be entitled to no rights or benefits under this Agreement, but such party shall be bound by those 
provisions of this Agreement that are covenants expressly running with the land. 
  

(b)  In the event that any mortgagee shall succeed to Developer's interest in the Property 
or any portion thereof pursuant to the exercise of remedies under an Existing Mortgage or a 
Permitted Mortgage, whether by foreclosure or deed in lieu of foreclosure, and in conjunction 
therewith accepts an assignment of Developer's interest hereunder in accordance with Section 
18.14 hereof, the City hereby agrees to attorn to and recognize such party as the successor in 
interest to Developer for all purposes under this Agreement so long as such party accepts all of 
the obligations and liabilities of “Developer” hereunder; provided, however, that, notwithstanding 
any other provision of this Agreement to the contrary, it is understood and agreed that if such 
party accepts an assignment of Developer's interest under this Agreement, such party has no 
liability under this Agreement for any Event of Default of Developer which accrued prior to the 
time such party succeeded to the interest of Developer under this Agreement, in which case 
Developer shall be solely responsible.  However, if such mortgagee under a Permitted Mortgage 
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or an Existing Mortgage does not expressly accept an assignment of Developer's interest 
hereunder, such party shall be entitled to no rights and benefits under this Agreement, and such 
party shall be bound only by those provisions of this Agreement, if any, which are covenants 
expressly running with the land. 

   
(c) Prior to the issuance by the City to Developer of an Infrastructure Component 

Completion Certificate pursuant to Section 7 hereof, no New Mortgage shall be executed with 
respect to the Property or any portion thereof without the prior written consent of the DPD 
Commissioner. 

  
 
 

 SECTION 17.  NOTICE 
 

Unless otherwise specified, any notice, demand or request required hereunder shall be 
given in writing at the addresses set forth below, by any of the following means:  (a) personal 
service; (b) telecopy or facsimile; (c) overnight courier, or (d) registered or certified mail, return 
receipt requested. 
 
If to the City: 
  
City of Chicago 
Department of Planning and Development 
121 North LaSalle Street, Room 1000 
Chicago, Illinois 60602 
Attention: Commissioner 

If to Developer: 
 
Roosevelt/Clark Partners, LLC 
350 W. Hubbard St. 
Suite 300 
Chicago, IL 60654 
Attention: Curt Bailey 

With Copies To: 
 
City of Chicago 
Department of Law 
121 North LaSalle Street, Room 600 
Chicago, Illinois 60602 
Attention: Finance and Economic 
Development Division 

With Copies To: 
 
DLA Piper LLP (US) 
444 West Lake Street, Suite 900 
Chicago, IL 60606 
Attention: Katie C. Jahnke Dale 

 
Such addresses may be changed by notice to the other parties given in the same manner 

provided above.  Any notice, demand, or request sent pursuant to either clause (a) or (b) hereof 
shall be deemed received upon such personal service or upon dispatch.  Any notice, demand or 
request sent pursuant to clause (c) shall be deemed received on the day immediately following 
deposit with the overnight courier and any notices, demands or requests sent pursuant to 
subsection (d) shall be deemed received two (2) business days following deposit in the mail. 

 
 
 
 

SECTION 18.  MISCELLANEOUS 



 

 

 
 
 

64 

 
18.01  Amendment.  This Agreement and the Exhibits attached hereto may not be 

amended or modified without the prior written consent of the parties hereto; provided, however, 
that the City, in its sole discretion, may amend, modify or supplement the Redevelopment Plan 
without the consent of any party hereto.  It is agreed that no material amendment or change to 
this Agreement shall be made or be effective unless ratified or authorized by an ordinance duly 
adopted by the City Council.  The term “material” for the purpose of this Section 18.01 shall be 
defined as any deviation from the terms of the Agreement which operates to cancel or otherwise 
reduce any developmental, construction or job-creating obligations of Developer (including those 
set forth in Sections 10.02 and 10.03 hereof) by more than ten percent (10%) or materially 
changes the Project site or character of the Project or any activities undertaken by Developer 
affecting the Project site, the Project, or both, or increases any time agreed for performance by 
Developer by more than ninety (90) days. 
 

18.02  Entire Agreement.  This Agreement (including each Exhibit attached hereto, which 
is hereby incorporated herein by reference) constitutes the entire Agreement between the parties 
hereto and it supersedes all prior agreements, negotiations and discussions between the parties 
relative to the subject matter hereof. 
 

18.03  Limitation of Liability.  No member, official or employee of the City shall be 
personally liable to Developer or any successor in interest in the event of any default or breach 
by the City or for any amount which may become due to Developer from the City or any successor 
in interest or on any obligation under the terms of this Agreement. 
 

18.04  Further Assurances.  Developer agrees to take such  actions, including the 
execution and delivery of such documents, instruments, petitions and certifications as may 
become necessary or appropriate to carry out the terms, provisions and intent of this Agreement. 
 

18.05  Waiver.  Waiver by the City or Developer with respect to any breach of this 
Agreement shall not be considered or treated as a waiver of the rights of the respective party with 
respect to any other default or with respect to any particular default, except to the extent 
specifically waived by the City or Developer in writing. No delay or omission on the part of a party 
in exercising any right shall operate as a waiver of such right or any other right unless pursuant 
to the specific terms hereof. A waiver by a party of a provision of this Agreement shall not prejudice 
or constitute a waiver of such party’s right otherwise to demand strict compliance with that 
provision or any other provision of this Agreement.  No prior waiver by a party, nor any course of 
dealing between the parties hereto, shall constitute a waiver of any such parties’ rights or of any 
obligations of any other party hereto as to any future transactions. 
 

18.06  Remedies Cumulative.  The remedies of a party hereunder are cumulative and the 
exercise of any one or more of the remedies provided for herein shall not be construed as a waiver 
of any other remedies of such party unless specifically so provided herein. 
 

18.07  Disclaimer.  Nothing contained in this Agreement nor any act of the City shall be 
deemed or construed by any of the parties, or by any third person, to create or imply any 
relationship of third-party beneficiary, principal or agent, limited or general partnership or joint 
venture, or to create or imply any association or relationship involving the City. 
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18.08  Counterparts.  This Agreement may be executed in several counterparts, each of 

which shall be deemed an original and all of which shall constitute one and the same agreement. 
 

18.09  Severability.  If any provision in this Agreement, or any paragraph, sentence, 
clause, phrase, word or the application thereof, in any circumstance, is held invalid, this 
Agreement shall be construed as if such invalid part were never included herein and the remainder 
of this Agreement shall be and remain valid and enforceable to the fullest extent permitted by law. 
 

18.10  Conflict.  In the event of a conflict between any provisions of this Agreement and 
the provisions of the TIF Ordinances, if any, such ordinance(s) shall prevail and control. 
 

18.11  Governing Law.  This Agreement shall be governed by and construed in 
accordance with the internal laws of the State of Illinois, without regard to its conflicts of law 
principles. 
 

18.12  Form of Documents.  All documents required by this Agreement to be submitted, 
delivered or furnished to the City shall be in form and content satisfactory to the City. 
 

18.13  Approval.  Wherever this Agreement provides for the approval or consent of the 
City, DPD or the DPD Commissioner, or any matter is to be to the City's, DPD's or the DPD 
Commissioner's satisfaction, unless specifically stated to the contrary, such approval, consent or 
satisfaction shall be made, given or determined by the City, DPD or the DPD Commissioner in 
writing, in the reasonable discretion thereof.  The DPD Commissioner or other person designated 
by the Mayor of the City shall act for the City or DPD in making all approvals, consents and 
determinations of satisfaction, granting the certificate or otherwise administering this Agreement 
for the City. 
 

18.14  Assignment.  Until Infrastructure Components financed by  City Note(s) have been 
completed as evidenced by issuance of the Infrastructure Component Completion Certificates for 
the 13th Street Bridge Construction, 14th Street Construction, 15th Street Construction, LaSalle 
Street Bridge and Surface Construction, Wells Street Modifications, Clark Street Improvements, 
Roosevelt Road Improvements, Metra Improvements and 15th Street Pedestrian Connector,  the 
Developer’s interest in this Agreement shall not be sold, assigned, or otherwise transferred in 
whole or in part unless authorized by an ordinance duly adopted by the City Council; provided, 
however, the foregoing shall not apply to the Developer’s execution of a Collateral Assignment. 
Any successor in interest to Developer under this Agreement shall certify in writing to the City its 
agreement to abide by all remaining executory terms of this Agreement, including but not limited 
to Sections 8.19 (Real Estate Provisions) and 8.27 (Survival of Covenants) hereof, for the Term 
of the Agreement.  Developer consents to the City's sale, transfer, assignment or other disposal 
of this Agreement at any time in whole or in part. 
 

18.15  Binding Effect.  This Agreement shall be binding upon Developer, the City and their 
respective successors and permitted assigns (as provided herein) and shall inure to the benefit 
of Developer, the City and their respective successors and permitted assigns (as provided herein).  
Except as otherwise provided herein, this Agreement shall not run to the benefit of, or be 
enforceable by, any person or entity other than a party to this Agreement and its successors and 
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permitted assigns.  This Agreement should not be deemed to confer upon third parties any 
remedy, claim, right of reimbursement or other right. 
 

18.16  Force Majeure.   Neither the City nor Developer nor any successor in interest to 
either of them shall be considered in breach of or in default of its obligations under this Agreement 
in the event of any delay caused by damage or destruction by fire or other casualty, strike, 
shortage of material, unusually adverse weather conditions such as, by way of illustration and not 
limitation, severe rain storms or below freezing temperatures of abnormal degree or for an 
abnormal duration, tornadoes or cyclones, and other events or conditions beyond the reasonable 
control of the party affected which in fact interferes with the ability of such party to discharge its 
obligations hereunder.  The individual or entity relying on this section with respect to any such 
delay shall, upon the occurrence of the event causing such delay, immediately give written notice 
to the other parties to this Agreement.  The individual or entity relying on this section with respect 
to any such delay may rely on this section only to the extent of the actual number of days of delay 
effected by any such events described above. 
 

18.17  Business Economic Support Act.  Pursuant to the Business Economic Support Act 
(30 ILCS 760/1 et seq.), if Developer is required to provide notice under the WARN Act, Developer 
shall, in addition to the notice required under the WARN Act, provide at the same time a copy of 
the WARN Act notice to the Governor of the State, the Speaker and Minority Leader of the House 
of Representatives of the State, the President and minority Leader of the Senate of State, and 
the Mayor of each municipality where Developer has locations in the State.  Failure by Developer 
to provide such notice as described above may result in the termination of all or a part of the 
payment or reimbursement obligations of the City set forth herein. 
 

18.18  Venue and Consent to Jurisdiction. If there is a lawsuit under this Agreement, each 
party may hereto agrees to submit to the jurisdiction of the courts of Cook County, the State of 
Illinois and the United States District Court for the Northern District of Illinois. 
 

18.19  Costs and Expenses.  In addition to and not in limitation of the other provisions of 
this Agreement, Developer agrees to pay upon demand the City’s out-of-pocket expenses, 
including attorney’s fees, incurred in connection with the enforcement of the provisions of this 
Agreement. This includes, subject to any limits under applicable law, attorney’s fees and legal 
expenses, whether or not there is a lawsuit, including attorney’s fees for bankruptcy proceedings 
(including efforts to modify or vacate any automatic stay or injunction), appeals and any 
anticipated post-judgment collection services. Developer also will pay any court costs, in addition 
to all other sums provided by law. 
 

18.20  Business Relationships.  Developer acknowledges (A) receipt of a copy of Section 
2-156-030 (b) of the Municipal Code, (B) that Developer has read such provision and understands 
that pursuant to such Section 2-156-030 (b), it is illegal for any elected official of the City, or any 
person acting at the direction of such official, to contact, either orally or in writing, any other City 
official or employee with respect to any matter involving any person with whom the elected City 
official or employee has a business relationship that creates a “Financial Interest” (as defined in 
Section 2-156-010 of the Municipal Code)(a “Financial Interest”), or to participate in any 
discussion in any City Council committee hearing or in any City Council meeting or to vote on any 
matter involving any person with whom the elected City official or employee has a business 
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relationship that creates a Financial Interest, or to participate in any discussion in any City Council 
committee hearing or in any City Council meeting or to vote on any matter involving the person 
with whom an elected official has a business relationship that creates a Financial Interest, and 
(C) that a violation of Section 2-156-030 (b) by an elected official, or any person acting at the 
direction of such official, with respect to any transaction contemplated by this Agreement shall be 
grounds for termination of this Agreement and the transactions contemplated hereby. Developer 
hereby represents and warrants that, to the best of its knowledge after due inquiry, no violation of 
Section 2-156-030 (b) has occurred with respect to this Agreement or the transactions 
contemplated hereby.  
 

18.21.   Exhibits.  All of the exhibits attached to this Agreement are incorporated into this 
Agreement by reference. 

 
18.22  Amendment and Restatement. All terms, conditions, and provisions of the Original 

Agreement are superseded, replaced, and merged into this Agreement in their entirety. The parties 
agree that actions taken under the Original Agreement before this Agreement was executed shall be 
governed by this Agreement as if initially made under this Agreement. The parties agree that 
because this Agreement amends and restates the Original Agreement in its entirety, entering into 
this Agreement shall have no effect on the recording priority of the Original Agreement, and this 
Agreement shall relate back to the date the Original Agreement was originally recorded in the land 
title records of Cook County, Illinois. 
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IN WITNESS WHEREOF, the parties hereto have caused this Redevelopment Agreement 
to be executed on or as of the day and year first above written. 
 
 
 
 ROOSEVELT/CLARK PARTNERS, LLC, a Delaware 

limited liability company 
 
 

By:         _________________________________ 
Name:   _________________________________ 
Title:      _________________________________ 

 
          
 
 
 
 
 
 
STATE OF ILLINOIS ) 
 ) SS 
COUNTY OF COOK ) 
 
 
 
I, __________________________, a notary public in and for the said County, in the State 
aforesaid, DO HEREBY CERTIFY that ________________ (the “Representative”), personally 
known to me to be the [manager] of Roosevelt/Clark Partners, LLC, a Delaware limited liability 
company (“Developer”), and personally known to me to be the same person whose name is 
subscribed to the foregoing instrument, appeared before me this day in person and acknowledged 
that the Representative signed, sealed, and delivered said instrument, pursuant to the authority 
given to the Representative by Developer, as the Representative’s free and voluntary act and as 
the free and voluntary act of the Developer, for the uses and purposes therein set forth.  
 
GIVEN under my hand and official seal this ___ day of _______  
 

______________________________ 
Notary Public 

 
 

My Commission Expires__________ 
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IN WITNESS WHEREOF, the parties hereto have caused this Redevelopment Agreement 

to be executed on or as of the day and year first above written. 
 
 
 
CITY OF CHICAGO    
 

 
By:  __________________________ 
       Commissioner of Planning and Development 
 
 
  

 
 
 

STATE OF ILLINOIS   ) 
                      ) SS 
COUNTY OF COOK   ) 
 
 
 
I, _____________________________, a notary public in and for the said County, in the State 
aforesaid, DO HEREBY CERTIFY that _______________, personally known to me to be the 
Commissioner of Planning and Development (the “Commissioner”) of the City of Chicago (the 
“City”), and personally known to me to be the same person whose name is subscribed to the 
foregoing instrument, appeared before me this day in person and acknowledged that the 
Commissioner signed, sealed, and delivered said instrument, pursuant to the authority given to 
the Commissioner by the City, as the Commissioner’s free and voluntary act and as the free and 
voluntary act of City, for the uses and purposes therein set forth. 
 

GIVEN under my hand and official seal this ___th day of _____.  
 
 

______________________________ 
Notary Public 

 
 

My Commission Expires__________ 
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IN WITNESS WHEREOF, the parties hereto have caused this Redevelopment Agreement 
to be executed on or as of the day and year first above written. 
 
 
 
 

CITY OF CHICAGO    
 
 
By: ______________________________ 
      Commissioner of Transportation 

 
 
 
 

STATE OF ILLINOIS   ) 
                      ) SS 
COUNTY OF COOK   ) 
 
 
 
I, _____________________________, a notary public in and for the said County, in the State 
aforesaid, DO HEREBY CERTIFY that _______________, personally known to me to be the 
Commissioner of Transportation (the “Commissioner”) of the City of Chicago (the “City”), and 
personally known to me to be the same person whose name is subscribed to the foregoing 
instrument, appeared before me this day in person and acknowledged that the Commissioner 
signed, sealed, and delivered said instrument, pursuant to the authority given to the 
Commissioner by the City, as the Commissioner’s free and voluntary act and as the free and 
voluntary act of City, for the uses and purposes therein set forth. 
 

GIVEN under my hand and official seal this ___th day of ______.  
 
 

______________________________ 
Notary Public 

 
 

My Commission Expires__________ 
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EXHIBIT A 
 

Legal Description of the Property 
[Subject to Title and Survey] 

 
PARCEL 1: 
THAT PART OF THE EAST FRACTION AND THE WEST FRACTION OF THE NORTHEAST 
1/4 AND THE SOUTH EAST 1/4 OF SECTION 21, TOWNSHIP 39 NORTH, RANGE 14, EAST 
OF THE THIRD PRINCIPAL MERIDIAN, TOGETHER WITH THE SOUTH BRANCH OF THE 
CHICAGO RIVER (NOW FILLED AND ABANDONED) AS IT EXISTED ON OR PRIOR TO 
JULY 8, 1926, ALL TAKEN AS A TRACT, BOUNDED AND DESCRIBED AS FOLLOWS: 
COMMENCING AT THE POINT OF INTERSECTION OF THE ORIGINAL SOUTH LINE OF 
WEST ROOSEVELT ROAD (SAID ORIGINAL SOUTH LINE BEING PARALLEL WITH AND 
33.00 FEET SOUTH OF THE NORTH LINE OF THE EAST FRACTION OF THE NORTHEAST 
1/4 OF THE AFORESAID SECTION 21) WITH A STRAIGHT LINE HEREIN REFERRED TO 
AS "LINE A" (SAID "LINE A" BEING DESCRIBED AS FOLLOWS: BEGINNING AT A POINT 45 
FEET, MEASURED AT RIGHT ANGLES, NORTH OF THE NORTH LINE AND 447.89 FEET, 
MEASURED PARALLEL WITH THE NORTH LINE OF WEST ROOSEVELT ROAD, EAST OF 
THE CENTER LINE OF DODGE STREET NOW VACATED PRODUCED NORTHERLY; 
THENCE SOUTHEASTERLY TO A POINT 760 FEET EAST OF THE CENTER LINE OF 
DODGE STREET NOW VACATED AND 860 FEET SOUTH OF THE SOUTH LINE OF WEST 
ROOSEVELT ROAD AS WIDENED, SAID SOUTH LINE AS WIDENED, BEING 85 FEET 
SOUTH OF AND PARALLEL WITH THE NORTH LINE OF THE EAST FRACTION OF THE 
NORTHEAST 1/4 OF THE AFORESAID SECTION 21); THENCE SOUTH 17 DEGREES 04 
MINUTES 50 SECONDS EAST ALONG SAID "LINE A" 93.27 FEET TO THE POINT OF 
BEGINNING, SAID POINT OF BEGINNING BEING 36.27 FEET SOUTH OF SAID SOUTH 
LINE OF WEST ROOSEVELT ROAD AS WIDENED; THENCE NORTHERLY 89.81 FEET 
ALONG THE ARC OF A CIRCLE, CONVEX TO THE SOUTHWEST HAVING A RADIUS OF 
1910.08 FEET AND WHOSE CHORD BEARS NORTH 10 DEGREES 27 MINUTES 24 
SECONDS WEST TO A POINT ON THE AFORESAID ORIGINAL SOUTH LINE OF WEST 
ROOSEVELT ROAD, SAID POINT BEING 723.93 FEET WEST OF THE WEST LINE OF 
SOUTH CLARK STREET AS WIDENED PER ORDER OF THE CITY COUNCIL PASSED MAY 
15, 1846, BEING A LINE 20.00 FEET WEST OF AND PARALLEL WITH THE EAST LINE OF 
LOTS 1 TO 5, BOTH INCLUSIVE, IN THE ASSESSOR'S SECOND DIVISION OF THE EAST 
FRACTION OF THE NORTHEAST 1/4 OF THE AFORESAID SECTION 21; THENCE 
NORTHERLY 7.09 FEET ALONG THE NORTHERLY EXTENSION OF THE AFORESAID ARC, 
CONVEX TO THE SOUTHWEST HAVING A RADIUS OF 1910.08 FEET AND WHOSE 
CHORD BEARS NORTH 9 DEGREES 00 MINUTES 13 SECONDS WEST TO A POINT ON A 
LINE DRAWN 26.00 FEET SOUTH AND PARALLEL WITH THE NORTH LINE OF THE EAST 
FRACTION OF THE NORTHEAST 1/4 OF THE AFORESAID SECTION 21; THENCE SOUTH 
89 DEGREES 57 MINUTES 15 SECONDS EAST ALONG SAID PARALLEL LINE 328.85 
FEET; THENCE SOUTH 6 DEGREES 43 MINUTES 03 SECONDS EAST 46.61 FEET; 
THENCE NORTH 83 DEGREES 16 MINUTES 58 SECONDS EAST 2.50 FEET; THENCE 
NORTH 6 DEGREES 43 MINUTES 03 SECONDS WEST 10.62 FEET TO A POINT ON THE 
SOUTH LINE OF LOT 9 IN BLANCHARD'S SUBDIVISION OF PART OF THE EAST 
FRACTION OF THE NORTHEAST 1/4 OF THE AFORESAID SECTION 21; THENCE SOUTH 
89 DEGREES 57 MINUTES 15 SECONDS EAST ALONG SAID SOUTH LINE OF LOT 9, A 
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DISTANCE OF 29.50 FEET TO THE SOUTHEAST CORNER OF SAID LOT 9; THENCE 
NORTH 0 DEGREES 01 MINUTES 02 SECONDS WEST 35.44 FEET ALONG THE EAST 
LINE OF SAID LOT 9 TO A POINT ON A LINE DRAWN 26.00 FEET SOUTH OF AND 
PARALLEL WITH THE EAST FRACTION OF THE NORTHEAST 1/4 OF THE AFORESAID 
SECTION 21; THENCE SOUTH 89 DEGREES 57 MINUTES 15 SECONDS EAST ALONG 
SAID PARALLEL LINE 360.05 FEET TO THE POINT OF INTERSECTION WITH A LINE 
DRAWN FROM A POINT IN THE NORTH LINE OF WEST ROOSEVELT ROAD, SAID POINT 
BEING 20.00 FEET WEST OF THE EAST LINE OF BLOCK 107 IN SCHOOL SECTION 
ADDITION TO CHICAGO IN THE SOUTH EAST 1/4 OF SECTION 16, TOWNSHIP AND 
RANGE AFORESAID TO A POINT IN THE SOUTH LINE OF WEST ROOSEVELT ROAD AS 
WIDENED, SAID POINT BEING 20.00 FEET WEST OF THE EAST LINE OF LOTS 1 TO 5, 
BOTH INCLUSIVE, IN BLOCK 2 IN THE AFORESAID ASSESSOR'S SECOND DIVISION; 
THENCE SOUTH 0 DEGREES 01 MINUTES 52 SECONDS WEST ALONG THE LAST 
DESCRIBED LINE 59.00 FEET TO THE SOUTH LINE OF WEST ROOSEVELT ROAD AS 
WIDENED; THENCE SOUTH 0 DEGREES 01 MINUTES 02 SECONDS EAST ALONG THE 
WEST LINE OF SOUTH CLARK STREET (AND ITS SOUTHERLY EXTENSION) BEING THE 
EAST LINE OF BLOCKS 2, 3, 13, 14, 15, AND 17 IN THE AFORESAID ASSESSOR'S 
SECOND DIVISION, AND ALONG THE EAST LINE OF LOTS 49 TO 56, BOTH INCLUSIVE, IN 
WALKER GREER AND OTHER'S SUBDIVISION OF THE UHLICH TRACT IN THE EAST 
FRACTION OF THE NORTHEAST 1/4 OF THE AFORESAID SECTION 21 AND ALONG THE 
EAST LINE OF BLOCKS 27, 27-1/2, 28, 29, 34 AND 35, A DISTANCE OF 2608.68 FEET TO 
THE POINT OF INTERSECTION WITH THE SOUTH LINE OF 16TH STREET, SAID SOUTH 
LINE BEING 33.00 FEET SOUTH OF AND PARALLEL WITH THE SOUTH LINE OF THE 
EAST FRACTION OF THE NORTHEAST 1/4 OF THE AFORESAID SECTION 21; THENCE 
NORTH 89 DEGREES 56 MINUTES 32 SECONDS WEST 77.70 FEET ALONG SAID LINE 
33.00 FEET SOUTH OF AND PARALLEL WITH THE SOUTH LINE OF THE EAST FRACTION 
OF THE FRACTIONAL NORTHEAST 1/4 OF SECTION 21 TO THE EAST LINE OF THE 
WEST 1/2 OF BLOCK 4 IN CANAL TRUSTEES' NEW SUBDIVISION OF BLOCKS IN THE 
EAST FRACTION OF THE SOUTHEAST 1/4 OF SECTION 21; THENCE NORTH 00 
DEGREES 01 MINUTES 02 SECONDS WEST ALONG THE NORTHERLY EXTENSION OF 
THE EAST LINE OF THE WEST 1/2 OF BLOCK 4 AFORESAID 33.0 FEET TO THE SOUTH 
LINE OF THE EAST FRACTION OF THE FRACTIONAL NORTHEAST 1/4 OF SECTION 21; 
THENCE NORTH 89 DEGREES 56 MINUTES 32 SECONDS WEST ALONG SAID SOUTH 
LINE OF THE EAST FRACTION OF FRACTIONAL NORTHEAST 1/4 AFORESAID 843.42 
FEET TO THE CENTER THREAD OF THE SOUTH BRANCH OF THE CHICAGO RIVER AS IT 
EXISTED ON OR PRIOR TO JULY 8, 1926; THENCE NORTH 31 DEGREES 15 MINUTES 32 
SECONDS EAST 6.01 FEET ALONG SAID CENTER THREAD TO THE POINT OF 
INTERSECTION WITH THE SOUTH LINE OF THE WEST FRACTION OF SAID NORTHEAST 
1/4 OF SECTION 21; THENCE SOUTH 89 DEGREES 59 MINUTES 58 SECONDS WEST 
90.03 FEET ALONG SAID LINE TO THE INTERSECTION WITH THE EAST LINE OF THE 
NEW CHANNEL OF THE SOUTH BRANCH OF THE CHICAGO RIVER AS ESTABLISHED IN 
ORDINANCE PASSED BY THE CITY COUNCIL OF THE CITY OF CHICAGO ON JULY 8, 
1926; THENCE NORTH 0 DEGREES 17 MINUTES 30 SECONDS WEST ALONG SAID EAST 
LINE 315.00 FEET; THENCE NORTH 89 DEGREES 59 MINUTES 58 SECONDS EAST 
ALONG A LINE PARALLEL WITH THE SOUTH LINE OF THE WEST FRACTION OF THE 
NORTHEAST 1/4 OF THE AFORESAID SECTION 21, A DISTANCE OF 230.02 FEET TO THE 
INTERSECTION WITH THE EASTERLY FACE OF THE WESTERLY DOCK LINE OF THE 



 

 

 
 
 

73 

SOUTH BRANCH OF THE CHICAGO RIVER AS IT EXISTED ON JULY 8, 1926; THENCE 
NORTH 20 DEGREES 26 MINUTES 28 SECONDS EAST ALONG THE EASTERLY FACE OF 
SAID WESTERLY DOCK LINE WHICH FORMS AN ANGLE OF 69 DEGREES 33 MINUTES 30 
SECONDS TO THE LEFT OF THE EASTERLY EXTENSION OF THE LAST DESCRIBED 
COURSE 21.47 FEET; THENCE NORTH 54 DEGREES 58 MINUTES 58 SECONDS EAST 
ALONG A LINE WHICH FORMS AN ANGLE OF 34 DEGREES 32 MINUTES 30 SECONDS TO 
THE RIGHT OF THE LAST DESCRIBED COURSE EXTENDED NORTHEASTERLY 141.64 
FEET TO A POINT ON THE EASTERLY FACE OF THE WESTERLY DOCK LINE OF THE 
SOUTH BRANCH OF THE CHICAGO RIVER AS IT EXISTED ON JULY 8, 1926; THENCE 
NORTH 44 DEGREES 50 MINUTES 10 SECONDS EAST ALONG THE EASTERLY FACE OF 
SAID WESTERLY DOCK LINE 92.48 FEET TO A POINT WHICH IS 619.10 FEET EAST OF 
THE WEST LINE OF THE AFORESAID NEW CHANNEL AND 2088.56 FEET SOUTH OF THE 
SOUTH LINE OF WEST ROOSEVELT ROAD AS WIDENED (SAID SOUTH LINE BEING 85.00 
FEET SOUTH OF AND PARALLEL WITH THE NORTH LINE OF THE AFORESAID 
NORTHEAST 1/4 OF SECTION 21); THENCE NORTHEASTERLY 373.88 FEET ALONG A 
CURVED LINE, CONVEX TO THE SOUTHEAST HAVING A RADIUS OF 478.34 FEET TO A 
POINT WHICH IS 760.00 FEET EAST OF THE CENTER LINE OF DODGE STREET, NOW 
VACATED, PRODUCED SOUTH AND 1751.17 FEET SOUTH OF THE AFORESAID SOUTH 
LINE OF WEST ROOSEVELT ROAD AS WIDENED; THENCE NORTH 0 DEGREES 07 
MINUTES 44 SECONDS WEST 428.22 FEET ALONG A LINE 760.00 FEET EAST OF AND 
PARALLEL WITH THE SOUTHERLY EXTENSION OF THE CENTER LINE OF VACATED 
DODGE STREET TO A POINT 1322.95 FEET SOUTH OF THE SOUTH LINE OF WEST 
ROOSEVELT ROAD AS WIDENED, SAID POINT BEING ALSO 453.99 FEET WEST OF THE 
WEST LINE OF SOUTH CLARK STREET; THENCE NORTHWESTERLY 274.21 FEET 
ALONG THE ARC OF A CIRCLE CONVEX TO THE NORTHEAST, HAVING A RADIUS OF 
1273.57 FEET AND WHOSE CHORD BEARS NORTH 6 DEGREES 18 MINUTES 54 
SECONDS WEST TO A POINT 1050.95 FEET SOUTH OF THE SOUTH LINE OF WEST 
ROOSEVELT ROAD AS WIDENED AND 483.86 FEET WEST OF THE WEST LINE OF SAID 
SOUTH CLARK STREET; THENCE NORTH 12 DEGREES 27 MINUTES 09 SECONDS WEST 
1020.09 FEET TO A POINT WHICH IS 55.04 FEET SOUTH OF THE SOUTH LINE OF WEST 
ROOSEVELT ROAD AS WIDENED AND 703.52 FEET WEST OF THE WEST LINE OF THE 
AFORESAID SOUTH CLARK STREET AS WIDENED PER ORDER OF THE CITY COUNCIL 
PASSED MAY 15, 1846; THENCE NORTHWESTERLY 19.22 FEET ALONG THE ARC OF A 
CIRCLE CONVEX TO THE WEST, HAVING A RADIUS OF 1910.08 FEET AND WHOSE 
CHORD BEARS NORTH 12 DEGREES 27 MINUTES 42 SECONDS WEST TO THE 
HEREINABOVE DESIGNATED POINT OF BEGINNING, IN COOK COUNTY, ILLINOIS. 
EXCEPTING FROM PARCEL 1 THE PROPERTY DESCRIBED AS FOLLOWS: 
(EXCEPTION PARCEL 1) 
ALL THAT PART OF LOT 3, IN BLOCK 34, IN THE EAST FRACTIONAL NORTH EAST 1/4 OF 
SECTION 21, TOWNSHIP 39 NORTH, RANGE 14, EAST OF THE THIRD PRINCIPAL 
MERIDIAN, MORE PARTICULARLY DESCRIBED AS FOLLOWS: 
COMMENCING AT A POINT ON THE SOUTH LINE OF SAID LOT 3 ON THE WEST LINE OF 
CLARK STREET, MEASURED NORTHWESTERLY AT AN ANGLE OF 6 DEGREES 18 
MINUTES WITH THE SOUTH LINE OF SAID LOT 3 A DISTANCE OF 164.45 FEET TO A 
POINT ON THE SOUTH LINE OF SAID LOT 3 MEASURED AT RIGHT ANGLES THERETO; 
THENCE NORTHWESTERLY A DISTANCE OF 25.16 FEET TO A POINT 26.8 FEET NORTH 
FROM THE SOUTH LINE OF SAID LOT 3 MEASURED AT RIGHT ANGLES THERETO; 
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THENCE NORTH 5 DEGREES 36 MINUTES WITH THE LAST DESCRIBED LINE A 
DISTANCE OF 18.07 FEET NORTH FROM THE SOUTH LINE OF SAID LOT 3; THENCE 
NORTHWESTERLY A POINT ON THE EASTERLY DOCK LINE OF THE CHICAGO RIVER; 
THENCE SOUTHWESTERLY ALONG SAID DOCK LINE ON THE SOUTH LINE OF SAID LOT 
3; THENCE NORTHWESTERLY AT AN ANGLE OF 26 DEGREES A DISTANCE OF 262.35 
FEET TO THE POINT OF BEGINNING, IN COOK COUNTY, ILLINOIS. 
ALSO EXCEPTING FROM PARCEL 1: 
(EXCEPTION PARCEL 2) 
THAT PART OF BLOCK 35 IN ASSESSOR'S SECOND DIVISION OF THE EAST 1/4 OF 
SECTION 21, TOWNSHIP 39 NORTH, RANGE 14, EAST OF THE THIRD PRINCIPAL 
MERIDIAN, DESCRIBED AS FOLLOWS: 
BEGINNING IN THE WEST LINE OF CLARK STREET 81 FEET NORTH OF THE NORTH 
LINE OF THE WEST LINE OF CLARK STREET 35 FEET; THENCE NORTH ALONG THE 
WEST LINE OF CLARK STREET; THENCE DEFLECTING TO THE RIGHT HAVING A 
RADIUS OF 375 FEET; THENCE NORTHWESTERLY ON A STRAIGHT LINE TANGENT TO 
SAID CURVED LINE 101 FEET TO A POINT 30 FEET SOUTH AT RIGHT ANGLES FROM 
THE NORTH LINE OF SAID BLOCK 35 AND 227.6 FEET WEST OF THE WEST LINE OF 
CLARK STREET; THENCE WEST PARALLEL WITH THE NORTH LINE OF SAID LOT 35 AND 
30 FEET SOUTH AT RIGHT ANGLES THEREFROM 141.6 FEET; THENCE 
SOUTHEASTERLY ON A CURVED LINE DEFLECTING TO THE RIGHT WITH A RADIUS OF 
375 FEET A DISTANCE OF 108.2 FEET TO A POINT DISTANT 52 FEET SOUTH AT RIGHT 
ANGLES FROM THE LINE OF SAID LOT 35; THENCE AND 32.4 FEET DISTANT 
SOUTHWESTERLY PARALLEL WITH THE THIRD ABOVE DESCRIBED LINE 
SOUTHEASTERLY ON A CURVED LINE AT RIGHT ANGLES THEREFROM 136.9 FEET; 138 
FEET TO THE POINT OF BEGINNING, IN COOK COUNTY, ILLINOIS. 
ALSO EXCEPTING FROM PARCEL 1: 
(EXCEPTION PARCEL 3) 
THE NORTH 30 FEET OF BLOCK 35 IN ASSESSOR'S SECOND DIVISION OF THE EAST 1/4 
OF SECTION 21, TOWNSHIP 39 NORTH, RANGE 14, EAST OF THE THIRD PRINCIPAL 
MERIDIAN, DESCRIBED AS FOLLOWS: THAT PART THEREOF DESCRIBED AS 
BEGINNING AT A POINT ON THE NORTH LINE OF CLARK STREET 205.3 FEET NORTH OF 
THE NORTH LINE OF BLOCK 35 AFORESAID; THENCE SOUTHEASTERLY WITH A 
RADIUS OF 407.8 FEET A DISTANCE OF 30 FEET; THENCE SOUTH 89 DEGREES AT 
RIGHT ANGLES FROM THE NORTH LINE OF SAID LOT; THENCE SOUTH 30 FEET; 
THENCE EAST ON A LINE PARALLEL WITH THE NORTH LINE OF SAID BLOCK 35, A 
DISTANCE OF 227.6 FEET TO THE WEST LINE OF CLARK STREET 30 FEET TO THE 
POINT OF BEGINNING, IN COOK COUNTY, ILLINOIS. 
PARCEL 2: 
A TRACT OF LAND, LYING EASTERLY OF AND ADJOINING THE EASTERLY BOUNDARY 
LINE OF THE NEW CHANNEL OF THE SOUTH BRANCH OF THE CHICAGO RIVER, SAID 
TRACT OF LAND COMPRISED OF PART OF THE ORIGINAL BED OF SAID SOUTH 
BRANCH OF THE CHICAGO RIVER (ABANDONED), TOGETHER WITH SUNDRY LOTS AND 
BLOCKS IN SCHOOL SECTION ADDITION TO CHICAGO, BEING A SUBDIVISION OF 
SECTION 16, TOWNSHIP 39 NORTH, RANGE 14, EAST OF THE THIRD PRINCIPAL 
MERIDIAN, BOUNDED AND DESCRIBED AS FOLLOWS: 
BEGINNING ON THE SOUTH LINE OF THE SOUTHEAST QUARTER OF SAID SECTION 16, 
AT THE POINT OF INTERSECTION OF SAID LINE WITH THE EASTERLY BOUNDARY LINE 
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OF THE CHANNEL OF THE SOUTH BRANCH OF THE CHICAGO RIVER, SAID POINT 
BEING WEST OF THE NORTHWARD EXTENSION OF THE WEST LINE OF SOUTH CLARK 
STREET, AND RUNNING THENCE NORTH 89 DEGREES 55 MINUTES 29 SECONDS EAST 
ALONG SAID SOUTH LINE, A DISTANCE OF 287.476 FEET TO AN INTERSECTION WITH 
AN ARC OF A CURVE TO THE SOUTHWEST, WITH A RADIUS OF 1,910.08 FEET, THE 
SOUTHERLY TERMINUS OF SAID ARC BEING A POINT WHICH IS 55.04 FEET SOUTH OF 
THE SOUTH LINE OF WEST ROOSEVELT ROAD, AS WIDENED, AND 703.52 FEET WEST 
OF THE WEST LINE OF SAID SOUTH CLARK STREET, THENCE NORTHWESTWARDLY 
ALONG SAID ARC, A DISTANCE OF 96.07 FEET TO A POINT WHICH IS 57.28 FEET, 
NORTH OF THE NORTH LINE OF SAID WEST ROOSEVELT ROAD AND 739.73 FEET 
WEST OF SAID WEST LINE OF SOUTH CLARK STREET; THENCE 34 MINUTES 54 
SECONDS WEST ALONG A STRAIGHT LINE A DISTANCE TO A POINT WHICH IS 280.80 
FEET SOUTH OF THE SOUTH LINE OF WEST ROOSEVELT ROAD AND 787.91 FEET 
WEST OF SAID WEST LINE OF SOUTH CLARK STREET; THENCE NORTHWARDLY 
ALONG THE ARC OF A CIRCLE, CONVEX TO THE WEST WITH A RADIUS OF 1,910.08 
FEET, A DISTANCE OF 180.16 FEET TO A POINT WHICH IS 100.90 FEET SAID SOUTH 
LINE OF WEST TAYLOR STREET AND 796.52 FEET WEST OF SAID WEST LINE OF 
SOUTH CLARK STREET; THENCE NORTH 00 DEGREES, 11 MINUTES 05 SECONDS 
ALONG A STRAIGHT LINE, SAID DISTANCE OF 100.90 FEET TO SAID SOUTH LINE OF 
WEST TAYLOR STREET; THENCE SOUTH 89 DEGREES 54 MINUTES 30 SECONDS WEST 
ALONG SAID SOUTH LINE OF WEST TAYLOR STREET, A DISTANCE OF 299.47 FEET TO 
AN INTERSECTION WITH THE AFORESAID EASTERLY BOUNDARY LINE OF THE NEW 
CHANNEL OF THE SOUTH BRANCH OF THE CHICAGO RIVER; THENCE SOUTH 05 
DEGREES 35 MINUTES 30 SECONDS EAST ALONG SAID EASTERLY BOUNDARY LINE A 
DISTANCE OF 837.84 FEET TO A POINT WHICH IS 9.96 FEET NORTH OF THE NORTH 
LINE OF SAID WEST ROOSEVELT ROAD AND THENCE SOUTH 00 DEGREES 15 MINUTES 
58 SECONDS EAST, CONTINUING ALONG SAID EASTERLY BOUNDARY LINE, A 
DISTANCE OF 42.96 FEET TO THE POINT OF BEGINNING, IN COOK COUNTY, ILLINOIS. 
ALSO EXCEPTING FROM PARCELS 1 AND 2 
STADIUM PARCEL: 
THAT PART OF SUNDRY LOTS, BLOCKS AND ALL STREETS AND ALLEYS ADJOINING 
SAID LOTS AND BLOCKS IN THE WEST FRACTIONAL NORTHEAST QUARTER OF 
SECTION 21, TOWNSHIP 39 NORTH, RANGE 14, EAST OF THE THIRD PRINCIPAL 
MERIDIAN, LYING NORTH OF THE SOUTH BRANCH OF THE CHICAGO RIVER (NOW 
FILLED AND ABANDONED) THAT PART OF SUNDRY LOTS AND BLOCKS IN THE EAST 
FRACTIONAL NORTHEAST QUARTER OF SECTION 21, (VACATED OCTOBER 30, 1860) 
AND TOGETHER WITH THE SOUTH BRANCH OF THE CHICAGO RIVER (NOW FILLED 
AND ABANDONED) AS IT EXISTED ON OR PRIOR TO JULY 8, 1926, ALL TAKEN AS A 
TRACT, BOUNDED AND DESCRIBED AS FOLLOWS: 
COMMENCING AT THE INTERSECTION OF THE EAST LINE OF S. WELLS STREET WITH 
THE SOUTH LINE OF W. ROOSEVELT ROAD (BEING A LINE 85 FEET SOUTH OF THE 
NORTH LINE OF THE EAST FRACTIONAL NORTHEAST QUARTER OF SAID SECTION 21), 
SAID POINT BEING 201.13 FEET EAST OF THE EAST LINE OF THE SOUTH BRANCH OF 
THE CHICAGO RIVER PER AN ORDINANCE OF THE CITY OF CHICAGO, PASSED JULY 8, 
1926; THENCE SOUTH 01 DEGREES 18 MINUTES 54 SECONDS WEST ALONG SAID EAST 
LINE OF S. WELLS STREET 305.76 FEET; THENCE CONTINUING ALONG SAID EAST LINE 
SOUTH 00 DEGREES 10 MINUTES 58 SECONDS EAST 234.06 FEET TO THE POINT OF 
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BEGINNING; THENCE NORTH 90 DEGREES 00 MINUTES 00 SECONDS EAST 534.20 
FEET; THENCE SOUTH 00 DEGREES 00 MINUTES 00 SECONDS EAST 52.67 FEET; 
THENCE NORTH 90 DEGREES 00 MINUTES 00 SECONDS EAST 27.67 FEET; THENCE 
SOUTH 00 DEGREES 00 MINUTES 00 SECONDS EAST 666.39 FEET; THENCE SOUTH 89 
DEGREES 49 MINUTES 10 SECONDS WEST 559.57 FEET TO SAID EAST LINE OF S. 
WELLS STREET; THENCE NORTH 00 DEGREES 10 MINUTES 58 SECONDS WEST ALONG 
SAID EAST LINE 720.85 FEET TO THE POINT OF BEGINNING, IN COOK COUNTY, 
ILLINOIS. 
CONTAINING 402,232 SQUARE FEET OR 9.234 ACRES, MORE OR LESS. 
PARCEL 3: 
A NON-EXCLUSIVE EASEMENT FOR INGRESS AND EGRESS FOR THE BENEFIT OF 
PARCELS 1 AND 2 AS CREATED BY MEMORANDUM OF DECLARATION OF EASEMENT 
DATED NOVEMBER 24, 1999, AND RECORDED DECEMBER 2, 1999 AS DOCUMENT 
NUMBER 09127751, MODIFIED BY FIRST AMENDMENT TO DECLARATION OF EASEMENT 
DATED FEBRUARY 28, 2001 AND RECORDED MARCH 14, 2001 AS DOCUMENT NUMBER 
0010200264, AND RERECORDED MARCH 21, 2001 AS DOCUMENT NUMBER 0010224736, 
AS FOLLOWS: 
THE EAST 35 FEET OF THE FOLLOWING DESCRIBED PROPERTY: 
A TRACT OF LAND LYING EASTERLY OF AND ADJOINING THE EASTERLY BOUNDARY 
LINE OF THE NEW CHANNEL OF THE SOUTH BRANCH OF THE CHICAGO RIVER, SAID 
TRACT OF LAND COMPRISED OF PART OF THE ORIGINAL BED OF SAID SOUTH 
BRANCH OF THE CHICAGO RIVER (ABANDONED), TOGETHER WITH SUNDRY LOTS AND 
BLOCKS IN SCHOOL SECTION ADDITION TO CHICAGO, BEING A SUBDIVISION OF 
SECTION 16, TOWNSHIP 39 NORTH, RANGE 14, EAST OF THE THIRD PRINCIPAL 
MERIDIAN, BOUNDED AND DESCRIBED AS FOLLOWS: 
BEGINNING ON THE SOUTH LINE OF THE SOUTHEAST QUARTER OF SAID SECTION 16, 
AT THE POINT OF INTERSECTION OF SAID LINE WITH THE EASTERLY BOUNDARY LINE 
OF THE CHANNEL OF THE SOUTH BRANCH OF THE CHICAGO RIVER, SAID POINT 
BEING WEST OF THE NORTHWARD EXTENSION OF THE WEST LINE OF SOUTH CLARK 
STREET, AND RUNNING THENCE NORTH 89 DEGREES 55 MINUTES 29 SECONDS EAST 
ALONG SAID SOUTH LINE, A DISTANCE OF 287.476 FEET TO AN INTERSECTION WITH 
AN ARC OF A CURVE TO THE SOUTHWEST, WITH A RADIUS OF 1,910.08 FEET, THE 
SOUTHERLY TERMINUS OF SAID ARC BEING A POINT WHICH IS 55.04 FEET SOUTH OF 
THE SOUTH LINE OF WEST ROOSEVELT ROAD, AS WIDENED, AND 703.52 FEET WEST 
OF THE WEST LINE OF SAID SOUTH CLARK STREET, THENCE NORTHWESTWARDLY 
ALONG SAID ARC, A DISTANCE OF 96.07 FEET TO A POINT WHICH IS 57.28 FEET, 
NORTH OF THE NORTH LINE OF SAID WEST ROOSEVELT ROAD AND 739.73 FEET 
WEST OF SAID WEST LINE OF SOUTH CLARK STREET; THENCE 34 MINUTES 54 
SECONDS WEST ALONG A STRAIGHT LINE A DISTANCE TO A POINT WHICH IS 280.80 
FEET SOUTH OF THE SOUTH LINE OF WEST ROOSEVELT ROAD AND 787.91 FEET 
WEST OF SAID WEST LINE OF SOUTH CLARK STREET; THENCE NORTHWARDLY 
ALONG THE ARC OF A CIRCLE, CONVEX TO THE WEST WITH A RADIUS OF 1,910.08 
FEET, A DISTANCE OF 180.16 FEET TO A POINT WHICH IS 100.90 FEET SAID SOUTH 
LINE OF WEST TAYLOR STREET AND 796.52 FEET WEST OF SAID WEST LINE OF 
SOUTH CLARK STREET; THENCE NORTH 00 DEGREES, 11 MINUTES 05 SECONDS 
ALONG A STRAIGHT LINE, SAID DISTANCE OF 100.90 FEET TO SAID SOUTH LINE OF 
WEST TAYLOR STREET; THENCE SOUTH 89 DEGREES 54 MINUTES 30 SECONDS WEST 
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ALONG SAID SOUTH LINE OF WEST TAYLOR STREET, A DISTANCE OF 299.47 FEET TO 
AN INTERSECTION WITH THE AFORESAID EASTERLY BOUNDARY LINE OF THE NEW 
CHANNEL OF THE SOUTH BRANCH OF THE CHICAGO RIVER; THENCE SOUTH 05 
DEGREES 35 MINUTES 30 SECONDS EAST ALONG SAID EASTERLY BOUNDARY LINE A 
DISTANCE OF 837.84 FEET TO A POINT WHICH IS 9.96 FEET NORTH OF THE NORTH 
LINE OF SAID WEST ROOSEVELT ROAD AND THENCE SOUTH 00 DEGREES 15 MINUTES 
58 SECONDS EAST, CONTINUING ALONG SAID EASTERLY BOUNDARY LINE, A 
DISTANCE OF 42.96 FEET TO THE POINT OF BEGINNING, IN COOK COUNTY, ILLINOIS. 
PARCEL 4: 
A NON-EXCLUSIVE, IRREVOCABLE, TEMPORARY EASEMENT FOR THE BENEFIT OF 
PARCELS 1 AND 2 AS CREATED BY EASEMENT AGREEMENT DATED MARCH 20, 2001 
AND RECORDED APRIL 17, 2001 AS DOCUMENT 0010311632 FOR THE PURPOSE OF 
STAGING CONSTRUCTION OF THE WELLS STREET EXTENSION OVER THE FOLLOWING 
DESCRIBED PROPERTY: 
A PARCEL OF LAND 10 FEET WIDE, RUNNING THE FULL LENGTH, NORTH TO SOUTH, 
OF THE FOLLOWING DESCRIBED PROPERTY AND ADJOINING THE WESTERN 
BOUNDARY OF THE FOLLOWING DESCRIBED PROPERTY: 
A PARCEL OF LAND COMPRISED OF A PART OF BLOCKS 105 AND 106 IN SCHOOL 
SECTION ADDITION TO CHICAGO, IN SECTION 16, TOWNSHIP 39 NORTH, RANGE 14 
EAST OF THE THIRD PRINCIPAL MERIDIAN, IN COOK COUNTY, ILLINOIS, AND ALSO A 
PART OF LO STOWELL'S SUBDIVISION OF BLOCKS 106 AND 107 IN SAID SCHOOL 
SECTION ADDITION TO CHICAGO, WHICH PARCEL OF LAND IS BOUNDED AND 
DESCRIBED AS FOLLOWS: 
COMMENCING AT A POINT ON THE NORTH LINE OF SAID BLOCK 105 (SAID NORTH LINE 
ALSO BEING THE SOUTH LINE OF W. TAYLOR STREET) SAID POINT BEING 5.00 FEET 
ALONG SAID NORTH LINE, EAST OF THE INTERSECTION OF SAID NORTH LINE WITH 
THE SOUTHWARD EXTENSION OF THE WEST LINE OF BLOCK 104 IN SAID SCHOOL 
SECTION ADDITION (SAID WEST LINE BEING ALSO THE EAST LINE OF S. WELLS 
STREET) AND RUNNING THENCE WESTWARDLY ALONG SAID NORTH LINE OF BLOCK 
105 TO A POINT, A DISTANCE OF 65.0 FEET TO THE POINT OF BEGINNING, OF THE 
HEREINAFTER DESCRIBED PARCEL; THENCE SOUTHWARDLY ALONG A LINE 
PARALLEL WITH SAID WEST LINE OF BLOCK 104, A DISTANCE OF 100.90 FEET; THENCE 
SOUTHWARDLY ALONG A CURVED LINE TANGENTIAL TO THE LAST DESCRIBED 
COURSE, CONVEX TO THE WEST AND HAVING A RADIUS OF 1910.08 FEET, AN ARC 
DISTANCE OF 180.16 FEET TO THE POINT OF TANGENCY, SAID POINT BEING 280.98 
FEET SOUTH FROM SAID SOUTH LINE OF TAYLOR STREET, MEASURED PARALLEL 
WITH THE WEST LINE OF SOUTH CLARK STREET, AS NOW ESTABLISHED, WEST OF 
THE WEST LINE OF SOUTH CLARK STREET, AS NOW ESTABLISHED; THENCE 
SOUTHWARDLY ALONG A STRAIGHT LINE, A DISTANCE OF 508.47 FEET TO A POINT OF 
CURVE, SAID POINT BEING 57.28 FEET NORTH FROM THE NORTH LINE OF WEST 
ROOSEVELT ROAD AS NOW WIDENED, MEASURED PARALLEL TO THE WEST LINE OF 
CLARK STREET AS NOW ESTABLISHED, WEST FROM THE WEST LINE OF CLARK 
STREET, AS NOW ESTABLISHED, MEASURED PARALLEL WITH THE NORTH LINE OF 
WEST ROOSEVELT ROAD; THENCE SOUTHWARDLY ALONG A CURVED LINE 
TANGENTIAL TO THE LAST DESCRIBED COURSE, CONVEX TO THE WEST AND HAVING 
A RADIUS OF 1910.08 FEET, A DISTANCE OF 57.64 FEET TO A POINT ON THE NORTH 
LINE OF WEST ROOSEVELT ROAD, AS NOW WIDENED, SAID POINT BEING 733.41 FEET 
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WEST OF THE WEST LINE OF SOUTH CLARK STREET, AS NOW ESTABLISHED, AS 
MEASURED ALONG THE NORTH LINE OF WEST ROOSEVELT ROAD AS NOW WIDENED; 
THENCE WESTWARDLY ALONG THE NORTH LINE OF WEST ROOSEVELT ROAD, AS 
WIDENED, A DISTANCE OF 67.59 FEET TO AN INTERSECTION WITH A LINE WHICH IS 
65.00 FEET WESTERLY OF AND PARALLEL WITH THE SOUTHWARD EXTENSION OF THE 
WEST LINE OF BLOCK 104 IN SAID SCHOOL SECTION ADDITION; THENCE 
NORTHWARDLY ALONG SAID PARALLEL LINE A DISTANCE OF 843.83 FEET TO AN 
INTERSECTION WITH SAID NORTH LINE OF BLOCK 105; THENCE EAST ALONG SAID 
NORTH LINE OF BLOCK 105, A DISTANCE OF 5.00 FEET TO THE POINT OF BEGINNING. 
AND; 
A PARCEL WITHIN THE SOUTHERLY EXTENDED EAST AND WEST LINES OF 
CACCIATORE WELLS STREET PARCEL FROM THE NORTH LINE OF WEST ROOSEVELT 
ROAD, AS WIDENED, TO THE NORTHERLY LINE OF THE VENTURE PROPERTY. 
PARCEL 5: 
AN UNDIVIDED 1/2 INTEREST IN THAT PART OF VACATED WEST 16TH STREET IN THE 
EAST FRACTION OF THE SOUTHEAST 1/4 OF SECTION 21, TOWNSHIP 39 NORTH, 
RANGE 14, EAST OF THE THIRD PRINCIPAL MERIDIAN, DESCRIBED AS FOLLOWS: 
BEGINNING AT THE NORTHEAST CORNER OF THE WEST 1/2 OF LOT 1 IN BLOCK 4 IN 
CANAL TRUSTEES NEW SUBDIVISION OF BLOCKS IN THE EAST FRACTION OF THE 
SOUTHEAST 1/4 OF SECTION 21, TOWNSHIP 39 NORTH, RANGE 14, EAST OF THE 
THIRD PRINCIPAL MERIDIAN; THENCE NORTH 89 DEGREES 56 MINUTES 32 SECONDS 
WEST ALONG THE NORTH LINE OF LOT 1 BEING THE SOUTH LINE OF VACATED 16TH 
STREET FOR A DISTANCE OF 110.70 FEET TO THE CENTER LINE OF VACATED SOUTH 
LASALLE STREET; THENCE NORTH 00 DEGREES 01 MINUTES 02 SECONDS WEST 
ALONG THE NORTHERLY EXTENSION THEREOF 33.0 FEET TO THE SOUTH LINE OF 
EAST FRACTIONAL NORTHEAST 1/4 OF SECTION 21 AFORESAID; THENCE NORTH 89 
DEGREES 56 MINUTES 32 SECONDS EAST ALONG THE LAST DESCRIBED 110.70 FEET 
TO THE NORTHERLY EXTENSION OF THE EAST LINE OF THE WEST 1/2 OF BLOCK 4 
AFORESAID; THENCE SOUTH 00 DEGREES 01 MINUTES 02 SECONDS EAST ALONG THE 
LAST DESCRIBED LINE 33.0 FEET TO THE POINT OF BEGINNING, IN COOK COUNTY, 
ILLINOIS. 
 

Common address and PINs: 

 
17-21-203-004-0000 
17-21-203-005-0000 
17-21-203-006-0000 
17-21-203-007-0000 
17-21-204-001-0000 
17-21-206-001-0000 
17-21-207-001-0000 
17-21-208-002-0000 
17-21-208-004-0000 
17-21-208-005-0000 
17-21-209-006-0000 
17-21-209-007-0000 
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17-21-210-002-0000 
17-21-210-003-0000 
17-21-210-004-0000 
17-21-210-005-0000 
17-21-210-006-0000 
17-21-210-007-0000 
17-21-210-062-0000 
17-21-210-064-0000 
17-21-210-086-0000 
17-21-210-090-0000 
17-21-210-092-0000 
17-21-210-095-0000 
17-21-210-098-0000 
17-21-502-001-0000 
17-21-503-003-0000 
17-21-202-001-0000 
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EXHIBIT B 
 

TIF-FUNDED INFRASTRUCTURE COMPONENTS 

 

Infrastructure Component                       Guaranteed Maximum Price % TIF Eligible TIF Eligible Cost 

  
  

13th Street Bridge Construction $18,284,108 100% $18,284,108 

14th Street Construction $11,190,302 100% $11,190,302 

15th Street Construction  $12,309,129 100% $12,309,129 

LaSalle Street Bridge and Surface 
Construction 

$58,402,835  100% $58,402,835 

Wells Street Modifications $5,533,786 100% $5,533,786 

Clark Street Improvements $12,209,785 100% $12,209,785 

Roosevelt Road Improvements $8,834,683 100% $8,834,683 

Metra Improvements $36,050,838 100% $36,050,838 

15th Street Pedestrian Connector $12,384,303 100% $12,384,303 

    

TOTAL ESTIMATED CONSTRUCTION COSTS* $174,749,770 100% $174,749,770 

 

*Notwithstanding the total of TIF-Funded Improvements or the amount of TIF-eligible costs, the 
assistance to be provided by the City is limited to the amount described in Section 4.03 and shall not 
exceed the Project Budget. 
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EXHIBIT C 
 

SCOPE DRAWINGS 
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EXHIBIT D 
 

Dedications and Property Transactions 
 

 13th Street Bridge Construction – Metra release of Railroad Easement to Developer and 
subsequent conveyance to City of dedication of bridge (easement) 

 14th Street Construction – customary street dedication  
 15th Street Construction – customary street dedication  
 LaSalle Street Bridge and Surface Construction – customary street dedication,  
 Wells Street Modifications, Clark Street Improvements, and Roosevelt Road 

Improvements – If additional right of way is needed, Developer shall acquire and 
dedicate to City any additional right of way required by CDOT in conformity with 
customary CDOT procedures.  

 Metra Improvements – Developer shall acquire and convey to City any property rights 
needed for the Project as reasonably determined by DPD in conformity with their 
customary procedures 
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EXHIBIT E 
 

PROJECT BUDGET 

 

 

 Infrastructure Component   Infrastructure Item Budget  

13th Street Bridge Construction $18,284,108 

14th Street  $11,190,302 

15th Street                                                                        $12,309,129 

LaSalle Street  $44,233,438  

LaSalle Street  $14,169,397 

Wells Street Modifications  $5,533,786 

Clark Street Improvements  $12,209,785 

Roosevelt Road Improvements  $8,834,683 

Metra Improvements  $36,050,838 

15th Street Pedestrian Connector $12,384,303 

TOTAL TIF ELIGIBLE BUDGET $174,749,770 
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EXHIBIT F 
 

MBE/WBE BUDGET 

 

Public Infrastructure RDA M/WBE Budget 
  

  Total Infrastructure Pedestrian Bridge Total 
Eligible M/WBE 
Costs 

 $146,368,071   $9,498,757   $155,866,827  

        
MBE 30%  $43,910,421   $2,849,627  $46,760,048 
WBE 10%  $14,636,807  $949,876  $15,586,683 

Total M/WBE 
Budget 

 $58,547,228   $3,799,503   $62,346,731  
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EXHIBIT G 
 

Prior Expenditures 
 

[not attached for introduction] 
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EXHIBIT H 

FORM OF TAX-EXEMPT CITY NOTE 

 
INVESTMENT IN THIS NOTE INVOLVES A HIGH DEGREE OF RISK.  IT IS SUITABLE ONLY 
FOR PERSONS WHO ARE ABLE TO BEAR THE ECONOMIC RISKS OF THIS INVESTMENT, 
INCLUDING TOTAL LOSS.  NO ASSURANCE CAN BE PROVIDED THAT THE HOLDER OF 
THIS NOTE WILL NOT LOSE ITS ENTIRE INVESTMENT IN THIS NOTE.  SEE “NOTEHOLDER 
RISKS” ATTACHED TO THIS NOTE.  
 
THIS NOTE IS SUITABLE ONLY FOR PERSONS WHO HAVE NO NEED FOR LIQUIDITY. 
THIS NOTE MAY ONLY BE TRANSFERRED IN THE MANNER AND SUBJECT TO THE 
LIMITATIONS PROVIDED IN THE REDEVELOPMENT AGREEMENT.  
 
THE CITY DOES NOT ENDORSE PROJECTIONS OF ANY KIND FROM ANY SOURCE AS TO 
THE SUFFICIENCY OF ALLOCATED AVAILABLE INCREMENTAL TAXES TO PAY 
PRINCIPAL OF AND INTEREST ON THIS NOTE.  INVESTORS WHO RELY ON SUCH 
PROJECTIONS DO SO AT THEIR OWN RISK. 
 
PRINCIPAL OF AND INTEREST ON THIS NOTE ARE PAYABLE SOLELY FROM 
ALLOCATED AVAILABLE INCREMENTAL TAXES ON DEPOSIT IN THE 
[______________________] ACCOUNT, AS DEFINED IN THE HEREINAFTER DEFINED 
REDEVELOPMENT AGREEMENT.  THE HOLDER OF THIS NOTE ACCEPTS THE RISK THAT 
THE AMOUNT OF ALLOCATED AVAILABLE INCREMENTAL TAXES MAY NOT BE 
SUFFICIENT TO PAY THE PRINCIPAL OF OR INTEREST ON THIS NOTE. 

 
REGISTERED    

   
     
PRINCIPAL 
AMOUNT 

NO. R-1  
 $_____________ 

 
UNITED STATES OF AMERICA 

STATE OF ILLINOIS 
COUNTY OF COOK 
CITY OF CHICAGO 

TAX INCREMENT ALLOCATION REVENUE NOTE (____________ 
REDEVELOPMENT PROJECT), [TAX-EXEMPT SERIES [A] 

 
Registered Owner: [Developer] 
 
ISSUE DATE: 
Interest Rate:   __ per annum 
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Maturity Date:                  , _____ [twenty years from issuance date] 
 

KNOW ALL PERSONS BY THESE PRESENTS, that the City of Chicago, Cook County, 

Illinois (the “City”), hereby acknowledges itself to owe and for value received promises to pay to 

the Registered Owner identified above, or registered assigns as hereinafter provided, on or before 

the Maturity Date identified above, but solely from the sources hereinafter identified, the principal 

amount of this Note, in accordance with the ordinance hereinafter referred to in the principal 

amount of $____________ and to pay the Registered Owner interest on that amount at the 

Interest Rate per year specified above from the date of the advance.  Interest shall be computed 

on the basis of a 360-day year of twelve 30-day months.   

Principal of and interest on this Note, payable solely from the Available Incremental Taxes 

(as defined in the hereinafter defined Redevelopment Agreement), is due February 1 of each year 

until the earlier of Maturity or until this Note is paid in full.  A principal amortization schedule is 

attached as an exhibit to this Note.  Payments shall first be applied to interest. Interest on this 

Note due on February 1 and ___________ shall be paid from amounts on deposit in a capitalized 

interest fund maintained by __________  pursuant to [insert trust and depository documents] The 

principal of and interest on this Note are payable in lawful money of the United States of America, 

and shall be made to the Registered Owner hereof as shown on the registration books of the City 

maintained by the Comptroller of the City, as registrar and paying agent (the “Registrar”), at the 

close of business on the fifteenth day of the month immediately prior to the applicable payment, 

maturity or redemption date, and shall be paid by check or draft of the Registrar, payable in lawful 

money of the United States of America, mailed to the address of such Registered Owner as it 

appears on such registration books or at such other address furnished in writing by such 

Registered Owner to the Registrar; provided, that the final installment of principal and accrued 

but unpaid interest will be payable solely upon presentation of this Note at the principal office of 

the Registrar in Chicago, Illinois or as otherwise directed by the City. The Registered Owner of 

this Note shall note on the Payment Record attached hereto the amount and the date of any 

payment of the principal of this Note promptly upon receipt of such payment. 

This Note is issued by the City in fully registered form in the principal amount of 

$_______________ for the purpose of paying the costs of certain eligible redevelopment project 

costs incurred by ________________ [INSERT NAME OF DEVELOPER] (the “Project”), which 

were [acquired], [constructed] and [installed] in connection with the development of an 



 

 

 
 
 

88 

approximately [_____ acre/_______ square foot] site/building in the ________________ 

Redevelopment Project Area (the “Project Area”) in the City, all in accordance with the 

Constitution and the laws of the State of Illinois, and particularly the Tax Increment Allocation 

Redevelopment Act (65 ILCS 5/11-74.4-1 et seq.) (the “TIF Act”) , the Local Government Debt 

Reform Act (30 ILCS 350/1 et seq.) and an Ordinance adopted by the City Council of the City on                      

, ____ (the “Ordinance”), in all respects as by law required. 

The City has assigned and pledged certain rights, title and interest of the City in and to 

certain incremental ad valorem tax revenues from the Project Area which the City is entitled to 

receive pursuant to the TIF Act and the Ordinance, in order to pay the principal of and interest of 

this Note. Reference is hereby made to the aforesaid Ordinance and the Redevelopment 

Agreement for a description, among others, with respect to the determination, custody and 

application of said revenues, the nature and extent of such security with respect to this Note and 

the terms and conditions under which this Note is issued and secured.  THIS NOTE IS A SPECIAL 

LIMITED OBLIGATION OF THE CITY, AND PRINCIPAL OF AND INTEREST ON THIS NOTE 

ARE PAYABLE SOLELY FROM ALLOCATED AVAILABLE INCREMENTAL TAXES ON 

DEPOSIT IN THE ______________ ACCOUNT OF THE ROOSEVELT/CLARK TIF FUND (AS 

DEFINED IN THE ORDINANCE [AND REDEVELOPMENT AGREEMENT).  THE HOLDER OF 

THIS NOTE ACCEPTS THE RISK THAT THE AMOUNT OF ALLOCATED AVAILABLE 

INCREMENTAL TAXES MAY NOT BE SUFFICIENT TO PAY THE PRINCIPAL OF OR 

INTEREST ON THIS NOTE. THIS NOTE SHALL NOT BE DEEMED TO CONSTITUTE AN 

INDEBTEDNESS OR A LOAN AGAINST THE GENERAL TAXING POWERS OR CREDIT OF 

THE CITY WITHIN THE MEANING OF ANY CONSTITUTIONAL OR STATUTORY PROVISION.  

THE REGISTERED OWNER OF THIS NOTE SHALL NOT HAVE THE RIGHT TO COMPEL ANY 

EXERCISE OF THE TAXING POWER OF THE CITY, THE STATE OF ILLINOIS OR ANY 

POLITICAL SUBDIVISION THEREOF TO PAY THE PRINCIPAL OF OR INTEREST ON THIS 

NOTE. 

The Note shall be subject to partial redemption from unexpended proceeds in the 

Construction Escrow upon completion of the Project as more fully described in Section [______] 

of the Construction Escrow Agreement among the City, the Developer and [Name of Title 

Company]. 
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The principal of this Note is also subject to redemption on any date on or after [insert date 

that is five years after the date of issuance], as a whole or in part, at a redemption price of 100% 

of the principal amount thereof being redeemed, plus accrued interest to the date of redemption  

There shall be no prepayment penalty.  Notice of any such redemption shall be sent by registered 

or certified mail not less than fifteen (15) days nor more than sixty (60) days prior to the date fixed 

for redemption to the registered owner of this Note at the address shown on the registration books 

of the City maintained by the Registrar or at such other address as is furnished in writing by such 

Registered Owner to the Registrar. 

This Note is issued in fully registered form in the denomination of its outstanding principal 

amount.  This Note may not be exchanged for a like aggregate principal amount of notes or other 

denominations.   

THIS NOTE MAY NOT BE OFFERED, SOLD, PLEDGED OR OTHERWISE 

TRANSFERRED EXCEPT TO (I) AN INSTITUTIONAL “ACCREDITED INVESTOR” WITHIN THE 

MEANING OF RULE 501(a)(1), (2), (3) or (7) UNDER THE SECURITIES ACT OF 1933 (THE 

“SECURITIES ACT”) THAT DELIVERS TO THE CITY AN INVESTOR LETTER IN THE FORM 

OF EXHIBIT I TO THE REDEVELOPMENT AGREEMENT REFERENCED BELOW, OR (II) A 

PERSON (OTHER THAN A DEALER) WHOM THE SELLER REASONABLY BELIEVES IS A 

“QUALIFIED INSTITUTIONAL BUYER” WITHIN THE MEANING OF RULE 144A(a)(1) UNDER 

THE SECURITIES ACT.   ANY HOLDER OF THIS NOTE IS REQUIRED TO NOTIFY ANY 

POTENTIAL PURCHASER OF THIS NOTE OF THE RESALE RESTRICTIONS REFERRED TO 

ABOVE. This Note is transferable by the Registered Owner hereof in person or by its attorney 

duly authorized in writing at the principal office of the Registrar in Chicago, Illinois, but only in the 

manner and subject to the limitations provided in the Ordinance, and upon surrender and 

cancellation of this Note.  Upon such transfer, a new Note of authorized denomination of the same 

maturity and for the same aggregate principal amount will be issued to the transferee in exchange 

herefor.  The Registrar shall not be required to transfer this Note during the period beginning at 

the close of business on the fifteenth day of the month immediately prior to the maturity date of 

this Note nor to transfer this Note after notice calling this Note or a portion hereof for redemption 

has been mailed, nor during a period of five (5) days next preceding mailing of a notice of 

redemption of this Note.  Such transfer shall be in accordance with the form at the end of this 

Note. 
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This Note hereby authorized shall be executed and delivered as the Ordinance and the 

Redevelopment Agreement provide.  

Pursuant to the Redevelopment Agreement dated as of [_________, ____] between the 

City and the Registered Owner (the “Redevelopment Agreement”), the Registered Owner has 

agreed to [acquire] and [construct] the Project and to advance funds for the [construction of certain 

facilities] related to the Project on behalf of the City and to be reimbursed from amounts on deposit 

in the Construction Escrow.  The cost of such acquisition and construction in the amount of 

$[________] shall be deemed to be a disbursement of the proceeds of this Note.  

The City and the Registrar may deem and treat the Registered Owner hereof as the 

absolute owner hereof for the purpose of receiving payment of or on account of principal hereof 

and for all other purposes and neither the City nor the Registrar shall be affected by any notice to 

the contrary, unless transferred in accordance with the provisions hereof.  

This Note may be transferred only in the manner and subject to the limitations provided in 

Section [18.21] of the Redevelopment Agreement. 

      It is hereby certified and recited that all conditions, acts and things required by law 

to exist, to happen, or to be done or performed precedent to and in the issuance of this Note did 

exist, have happened, have been done and have been performed in regular and due form and 

time as required by law; that the issuance of this Note, together with all other obligations of the 

City, does not exceed or violate any constitutional or statutory limitation applicable to the City. 

This Note shall not be valid or become obligatory for any purpose until the certificate of 

authentication hereon shall have been signed by the Registrar. 
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IN WITNESS WHEREOF, the City of Chicago, Cook County, Illinois, by its City Council, 

has caused its official seal to be imprinted by facsimile hereon or hereunto affixed, and has caused 

this Note to be signed by the duly authorized signature of the Mayor and attested by the duly 

authorized signature of the City Clerk of the City, all as of                    ,____. 

 

 Mayor 

 

(SEAL)  
Attest: 
 
City Clerk 
 

CERTIFICATE    
 Registrar 

     OF     
  and Paying 
Agent 

    AUTHENTICATION    
 Comptroller of the  
City of Chicago, 
Cook County, Illinois 

This Note is described in the 
within mentioned Ordinance and 
is the Tax Increment Allocation 
Revenue Note (________________  
Redevelopment Project), [Tax-Exempt] 
Series [A], of the City of  
Chicago, Cook County, Illinois. 
 
 
Comptroller 
Date: 
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[Note: Use Applicable Definition: (Available Incremental Taxes v. Incremental Taxes] 
 

[The following “Noteholder Risks” constitutes an integral part of this Note.] 
   

NOTEHOLDER RISKS 
 

The purchase of or investment in the Note involves certain risks.  Each prospective holder 
or purchaser of the Note, or any interest therein, should make an independent evaluation of the 
financial and business risks associated with holding or having an investment interest in the Note.  
Certain of these risks are set forth below.  The following summary is not intended to be complete 
and does not purport to identify all possible risks that should be considered by prospective holders 
of the Note or any interests therein. Capitalized terms used herein have the meanings set forth in 
the Note.   

 
All prospective holders of the Note are urged to consult with their financial adviser and 

legal counsel before acquiring the Note or any interest therein. 
 

Loss of Investment 
 
Investment in the Note involves a high degree of risk.  It is suitable only for persons who 

are able to bear the economic risks of the investment, including total loss.  No assurance can be 
provided that prospective holders of the Note will not lose their entire investment in the Note.  

 
Lack of Liquidity 

 
The Note is suitable only for persons who have no need for liquidity.  The transferability of 

the Note is restricted.  The Note may only be transferred in the manner and subject to the 
limitations provided in the Redevelopment Agreement.   Investors in the Note must be prepared 
to hold the Note until the maturity of the Note. 

 
Reliance on Projections 

 
The City does not endorse projections of any kind from any source as to the sufficiency of 

Available Incremental Taxes to pay principal of and interest on the Note.  Investors who rely on 
any such projections do so at their own risk. 

 
The City’s Office of Budget and Management (“OBM”) produces five-year projection 

reports for each TIF district in the City for the purpose of evaluating resources and project 
balances (“District Projection Reports”).  This information, which is currently publicly available, is 
used by the OBM to determine how much funding has been committed and how much funding is 
available for potential projects.  The District Projection Reports and the projections included 
therein are not audited and do not represent a final accounting of funds.  The District Projection 
Reports are not prepared for investors or as a basis for making investment decisions with respect 
to any notes, bonds or other debt obligations of the City that are payable from  Incremental Taxes, 
including the Note.  Prospective investors in the Note are cautioned not to rely on any of the 
information contained in the District Projection Reports. 
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Limited Obligations 

 
THE NOTE IS A SPECIAL LIMITED OBLIGATION OF THE CITY PAYABLE SOLELY 

FROM THE ALLOCATED AVAILABLE INCREMENTAL TAXES AFTER PAYMENT OF ALL 
OBLIGATIONS HAVING A PRIORITY OVER THE NOTE, IF ANY, AND SHALL BE A VALID 
CLAIM ONLY AGAINST SAID SOURCES.  THE NOTE DOES NOT CONSTITUTE AN 
INDEBTEDNESS OR A LOAN AGAINST THE GENERAL TAXING POWERS OR CREDIT OF 
THE CITY, WITHIN THE MEANING OF ANY CONSTITUTIONAL OR STATUTORY PROVISION.  
THE NOTEHOLDER HAS NO RIGHT TO COMPEL ANY EXERCISE OF THE TAXING POWER 
OF THE CITY, THE STATE OF ILLINOIS OR ANY POLITICAL SUBDIVISION THEREOF TO 
PAY THE PRINCIPAL OF OR INTEREST ON THE NOTE. 

   
There can be no assurance that Available Incremental Taxes will be sufficient for payment 

of amounts due and owing on the Note. 
 

Limited Information 
 
The Note was issued to the Developer under the Redevelopment Agreement as part of a 

commercial transaction negotiated by the Developer and the City.  [The Developer] engaged a 
[consultant] to deliver a [feasibility report][projection report] to the City in connection with the 
Project, which included certain information about the Project Area, the Project and historical and 
projected Available Incremental Taxes.  The report contained information as of its date only, and 
neither the Developer nor any other party have any obligation to update the report as of any 
subsequent date. 

 
The City is under no continuing obligation to provide to any holder or prospective holder 

of the Note, or to post to the Electronic Municipal Market Access System of the Municipal 
Securities Rulemaking Board or any other website, any current or updated information with 
respect to the Project Area, the Project, the historical and projected Available Incremental Taxes 
or the Note.  The City does not prepare or have readily available any current or updated 
information about the Project Area, the Project or the Available Incremental Taxes. 

           
Unavailability of City Funds 

 
The City is not obligated to pay principal of or interest on the Note in any year in which 

there are inadequate Available Incremental Taxes.  The City is obligated to pay the amount of 
any unpaid principal or accrued interest in any subsequent year but only to the extent of the 
availability of Available Incremental Taxes for those subsequent years.  If, on the maturity date of 
the Note, any outstanding unpaid principal or interest on the Note exists for any reason, including 
without limitation the inadequacy of Available Incremental Taxes, such outstanding principal 
and/or interest will be forgiven in full and the City will have no further obligation to pay such 
outstanding amount.  In such event, there would be no further payments of principal or interest in 
respect of the Note. 

 
Risk of Failure to Maintain Levels of Assessed Valuation 
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[USE THE FOLLOWING PARAGRAPH IF THE NOTE PAYMENTS WILL BE PAID FROM 
PROJECT PINS ONLY] 

 
There can be no assurance that the equalized assessed value of the Project property will 

remain the same throughout the term of the Note.  Furthermore, the successful petition or 
application of any owner for the reduction of the assessed value of the Project property may cause 
the equalized assessed value of the [Property/Land/Project – USE THE RDA DEFINED TERM 
FOR THE REAL PROPERTY] to be less than the originally projected equalized assessed value.  
If any time during the term of the Note the actual equalized assessed value is less than what was 
projected, the generation of Available Incremental Taxes for payment on the Note is likely to be 
significantly impaired. 

 
[USE THE FOLLOWING PARAGRAPH IF THE NOTE PAYMENTS WILL BE PAID FROM 

PROJECT AREA-WIDE INCREMENT] 
 
There can be no assurance that the equalized assessed value of the Project property will 

remain the same throughout the term of the Note.  Furthermore, the successful petition or 
application of any owner for the reduction of the assessed value of the Project property or any 
other properties in the Project Area may cause the equalized assessed value of properties in the 
Project Area to be less than the originally projected equalized assessed value.  If any time during 
the term of the Note the actual equalized assessed value is less than what was projected, the 
generation of Available Incremental Taxes for payment on the Note is likely to be significantly 
impaired. 

 
Risk of Change in Incremental Taxes 

 
Prospective holders of the Note should carefully consider, among other factors, the risks 

associated with the ultimate generation of Available Incremental Taxes in the Project Area.  These 
risks include, but are not limited to, the following: 

 
1.   Property tax rates are calculated by the Cook County Clerk for numerous funds of a 

number of taxing districts that tax all or part of the property in the Project Area.  A reduction in the 
tax levies by the affected taxing districts may have an adverse effect on the Available Incremental 
Taxes.   

 
2.   Further changes may be made in the real property tax system by the State of Illinois 

or Cook County.  Such changes could include various property tax rollbacks, abatements, 
exemptions, changes in the ratio of assessment, or relief measures, limitations on the amount or 
percent of increase in tax levies by taxing districts, or other measures that would limit the tax levy 
amount that could be extended to the property within the Project Area and, consequently, the 
projected Available Incremental Taxes generated.  For example, if Illinois adopted practices used 
in other states, the property tax system could be changed so that schools would be financed from 
a source other than property taxes.  This type of change could have a significant adverse effect 
upon Available Incremental Taxes. 
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3.   Cook County’s methodology and procedures used to assess the value of property may 
be altered resulting in a potentially reduced or altered valuation in a particular year or succession 
of years. 

 
FUTURE LEGISLATION, REGULATIONS, GOVERNMENTAL OR JUDICIAL 

INTERPRETATION OF REGULATIONS OR LEGISLATION OR PRACTICES AND 
PROCEDURES RELATED TO PROPERTY TAX ASSESSMENT, LEVY, COLLECTIONS OR 
DISTRIBUTION COULD HAVE A MATERIAL EFFECT ON THE CALCULATION OR 
AVAILABILITY OF INCREMENTAL TAXES COLLECTED OR DISTRIBUTED AND THEREFORE 
A MATERIAL EFFECT ON THE AMOUNT OF AVAILABLE INCREMENTAL TAXES FOR 
PAYMENT OF PRINCIPAL OF AND INTEREST ON THE NOTE.   

 
Changes in Multiplier and Tax Rate 

 
The equalization factor annually determined by the Illinois Department of Revenue for 

properties located within Cook County (commonly referred to as the “multiplier”) may vary 
substantially in future years.  A decrease in the multiplier would reduce the equalized assessed 
value of the taxable real property in the Project Area and, therefore, the Available Incremental 
Taxes available to pay principal of and interest on the Note.  The future tax rates of the units of 
local government levying taxes in the Project Area either individually or on a composite basis, 
may differ from their historical levels.  Any decrease in the composite tax rate of the governmental 
units would decrease the amount of Available Incremental Taxes available to pay principal of and 
interest on the Note.  Any decrease in the composite tax rate of the governmental units could 
occur in future years as a result of various factors, including, but not limited to, one or more of the 
following:  (a) reduced governmental costs; (b) constitutional or statutory spending or tax rate 
limitations; or (c) governmental reorganization or consolidation. 

 
Economic Risks Affecting Incremental Taxes 

 
Changing economic circumstances or events in the Project Area may result in reductions 

in Available Incremental Taxes available to pay principal of and interest on the Note.  Relocations 
of major property owners to sites outside the Project Area or sales of major properties to tax-
exempt entities could reduce the assessed valuation of the real properties in the Project Area.  
Substantial damage to or destruction of improvements within the Project Area could cause a 
material decline in assessed valuation and impair the ability of the taxpayers in the Project Area 
to pay their respective portions of real estate taxes.  Similarly, there can be no assurance that the 
improvements in the Project Area will be sufficiently insured under fire and extended coverage 
insurance policies.  Even if such insurance is sufficient, the proceeds thereof will not be assigned 
as security for the payment of real estate taxes or to secure payment of the Note.  In addition, any 
insurance proceeds may not be sufficient to repair or rebuild said improvements.  The restoration 
of such improvements may be delayed by other factors, or the terms of then-applicable mortgage 
financing could require the application of insurance proceeds to the reduction of mortgage 
balances.  Any of the foregoing circumstances could result in the assessed valuation of property 
in the Project Area remaining depressed for an unknown period of time and decrease the amount 
of Available Incremental Taxes available to pay principal of and interest on the Note. 
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Results of operation of properties within the Project Area depend, in part, on sales, leases, 
rental rates and occupancy levels, which may be adversely affected by competition, suitability of 
the properties located in the Project Area, local unemployment, availability of transportation, 
neighborhood changes, crime levels in the Project Area, vandalism, rising operating costs and 
similar factors.  Poor operating results of properties within the Project Area may cause 
delinquencies in the payment of real estate taxes, reduce assessed valuations and increase the 
risk of foreclosures.  Successful petitions by taxpayers to reduce their assessed valuations could 
adversely affect Available Incremental Taxes available for payment of principal of and interest on 
the Note. 

 
Failure to Sell or Lease Property 

 
At the time of Note issuance, the redevelopment plan called for the Developer [to sell/lease 

to commercial or industrial enterprises/retailers prior to/in connection with] completion of the 
Project.  The slowdown, stoppage or failure of the Developer to complete the Project and to 
successfully sell/lease the Project could delay or reduce the amount of Available Incremental 
Taxes generated in the Project Area.  Such delay or reduction could lead to a default in payments 
of the principal of and interest on the Note. 

 
Reliance on Primary Taxpayers 

 
If one or only a few property owners within the Project Area are responsible for generating 

a substantial amount of the Incremental Taxes, the generation of Available Incremental Taxes 
could be significantly adversely affected if such owner or owners and/or their tenants discontinue 
or curtail their businesses or terminate or default on their leases, and substitutes or replacements 
cannot be made on a timely basis. 

 
Force Majeure Conditions 

 
Riots, civil disturbances, vandalism, fires, and natural disasters or other “Acts of God” 

affecting the conditions and viability of the Project Area may reduce or eliminate the receipt of 
Incremental Taxes which would result in the reduction or elimination of Available Incremental 
Taxes to pay principal of and interest on the Note. 

 
Contiguous Project Areas 

 
The Project Area is, or may become, contiguous with other redevelopment areas 

designated by the City pursuant to the TIF Act.  The TIF Act allows the City to expend Incremental 
Taxes collected from the Project Area which are in excess of the amounts required in each year 
to pay and secure obligations issued and project costs incurred with respect to the Project Area 
to pay for costs eligible for payment under the TIF Act which are incurred in such contiguous 
areas.  In the event Incremental Taxes from the Project Area in excess of Available Incremental 
Taxes, along with the amounts required to (i) pay principal and interest coming due on the Note 
in any year, and (ii) be deposited in other funds and accounts maintained under the 
Redevelopment Agreement, are allocated to a contiguous project redevelopment area, such 
excess Incremental Taxes will not be available to remedy any future failure to pay principal of and 
interest on the Note. 
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Risk of Delay in Payment 

 
The failure of current or future owners of real property in the Project Area to remit property 

taxes to Cook County when due or the failure of Cook County to timely remit Incremental Taxes 
to the City could result in insufficient Available Incremental Taxes being available to pay principal 
of or interest on the Note when due.   

 
Delays in Exercising Remedies 

 
The enforceability of the Note is subject to applicable bankruptcy laws, equitable principles 

affecting the enforcement of creditors’ rights generally and of liens securing such rights, and the 
police powers of the State of Illinois and its political subdivisions.  Because of delays inherent in 
obtaining judicial remedies, it should not be assumed that these remedies could be accomplished 
rapidly. 

 
Remedies available to the Noteholder may be limited by a variety of factors and may be 

inadequate to assure the timely payment of principal of and interest on the Note, or to preserve 
the tax-exempt status of the Note.  The Note is not subject to acceleration due to payment default.  
Lack of remedies may entail risks of delay, limitation, or modification of the rights of the 
Noteholder.  Judicial remedies, such as foreclosure and enforcement of covenants, are subject 
to exercise of judicial discretion. 

 
Risk of Transferee Becoming a Debtor in Bankruptcy 

 
If a transferee of the Note were to become a debtor under the United States Bankruptcy 

Code or applicable state laws, a creditor or trustee in bankruptcy of the transferee might argue 
that the sale of the Note by the transferee constituted a fraudulent conveyance or a pledge of the 
Note rather than a sale.  If such positions were accepted by a court, then delays in principal and 
interest payments to the Noteholder could occur or reductions in the amounts of such payments 
could result.  Additionally, if the transfer of the Note is re-characterized as a pledge, then a tax 
lien, governmental lien or other lien created by operation of law on the property of the transferee 
could have priority over the holder’s interest in the Note. 

 
Loss of Tax Exemption 

 
Interest on the Note could become includible in gross income for federal income tax 

purposes retroactive to the date of issuance of the Note as a result of a failure of the City to 
comply with certain provisions of the Internal Revenue Code of 1986, as amended (the “Code”).  
An event of taxability does not trigger a mandatory redemption of the Note, and the Note will 
remain outstanding to maturity or until redeemed. 

 
THE ABOVE IS NOT INTENDED TO BE A COMPREHENSIVE DISCUSSION OF ALL 

POTENTIAL RISKS ASSOCIATED WITH THE NOTE. 
 

*   *   *   *   * 
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 PRINCIPAL PAYMENT RECORD 
 
DATE OF PAYMENT PRINCIPAL PAYMENT   PRINCIPAL BALANCE DUE 
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 (ASSIGNMENT) 
 

FOR VALUE RECEIVED, the undersigned sells, assigns and transfers unto [NAME OF 

ASSIGNEE] the within Note and does hereby irrevocably constitute and appoint 

__________________________ attorney to transfer the said Note on the books kept for 

registration thereof with full power of substitution in the premises. 

 

Dated: 
 Registered Owner 
 
NOTICE: The signature to this assignment must correspond with the name of the Registered 

Owner as it appears upon the face of the Note in every particular, without alteration 
or enlargement or any change whatever. 

 
Signature Guaranteed: 
 

Notice:  Signature(s) must be guaranteed by a member of the New York Stock 
Exchange or a commercial bank or trust company. 

 
Consented to by: 
 
CITY OF CHICAGO 
DEPARTMENT OF PLANNING AND DEVELOPMENT 
 
BY:                                    
 
ITS:                                   
 
 
CITY OF CHICAGO 
DEPARTMENT OF FINANCE 
 
BY:                                    
 
ITS:                                   



 

 

 
 
 

100 

 CERTIFICATION OF EXPENDITURE 
 
(Closing Date) 
 
To: Registered Owner 
 
Re: City of Chicago, Cook County, Illinois (the “City”) 

$____________ Tax Increment Allocation Revenue Note 
(____________ Redevelopment Project, [Tax-Exempt] Series [A]) 
(the “Redevelopment Note”) 

 
This Certification is submitted to you, Registered Owner of the Redevelopment Note, 

pursuant to the Ordinance of the City authorizing the execution of the Redevelopment Note 
adopted by the City Council of the City on    , ____ (the “Ordinance”).  All terms 
used herein shall have the same meaning as when used in the Ordinance. 
 

The City hereby certifies that $    is advanced as principal under the 
Redevelopment Note as of the date hereof.  Such amount has been properly incurred, is a proper 
charge made or to be made in connection with the redevelopment project costs defined in the 
Ordinance and has not been the basis of any previous principal advance.  As of the date hereof, 
the outstanding principal balance under the Redevelopment Note is $   , 
including the amount of this Certificate and less payment made on the Redevelopment Note. 
 

IN WITNESS WHEREOF, the City has caused this Certification to be signed on its behalf 
as of (Closing Date). 
 

CITY OF CHICAGO 
 
 

By:       
   ___________Commissioner of Planning and 
Development 

 
 
AUTHENTICATED BY: 
 
 

 
REGISTRAR 
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EXHIBIT I 
 

FORM OF INVESTOR LETTER 
 

 
  _____________, 20__ 
 
City of Chicago 
Department of Planning and Development 
121 N. LaSalle Street, Suite 1000 
Chicago, Illinois  60602 
Attention:  Commissioner 
 
Re:  $[____________] City of Chicago, Illinois Tax Increment Allocation Revenue Note 
([____________________] Redevelopment Project) Series [__] issued to [____________] 
 
Ladies and Gentlemen: 
 
The undersigned (the “Investor”) is the acquirer of the above-described note (the “Note”).  The 
undersigned acknowledges that the Note was issued by the City of Chicago (the “City”) for the 
purpose of paying the costs of certain eligible redevelopment project costs incurred by 
Roosevelt/Clark Partners, LLC, a Delaware limited liability company (the “Developer”) which were 
incurred in connection with the development of public infrastructure improvements (the “Project”) 
in the Roosevelt/Clark Redevelopment Project Area (the “Redevelopment Area”) in the City of 
Chicago. 
 
The undersigned acknowledges that the Note was issued pursuant to an ordinance adopted by 
the City Council of the City on __________, 2026 (the “Project Ordinance”) and The Amended 
and Restated 78 Redevelopment Agreement dated as of ____________, 2026 and recorded on 
____________, 2026 as Document Number _____________ in the Cook County Clerk’s Office 
(the “Agreement”) by and between the City and the Developer.   
 
In connection with the acquisition of the Note by the Investor, the Investor hereby makes the 
following representations upon which the City may rely: 
 
1.The Investor is a [__________________] duly formed, validly existing and in good standing 
under the laws of the State of [_____________] and has authority to acquire the Note and to 
execute this letter and any other instruments and documents required to be executed by the 
Investor in connection with the acquisition of the Note. 
 
[2. The Investor is an institutional “accredited investor” within the meaning of Rule 501(a)(1), (2), 
(3) or (7) of the Securities and Exchange Commission (the “Commission”) promulgated under the 
Securities Act of 1933, as amended (the “Securities Act”) or a “qualified institutional buyer” within 
the meaning of Rule 144A of the Commission promulgated under the Securities Act. 1 ] 
 
1 If the Investor is a broker or dealer and is purchasing the Note with a view toward any distribution, sale or 
resale of the Note or any beneficial interest therein, replace paragraph 2 with the following: 
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[2.  The Investor is a “dealer” meeting the requirements of Rule 144A(a)(1)(ii) or (iii) of the 
Commission promulgated under the Securities Act.] 
 
3.The Investor has sufficient knowledge and experience in financial and business matters, 
including the acquisition and ownership of notes issued by municipalities, to be able to evaluate 
the merits and risks of its investment in the Note, and the Investor is able to bear any economic 
risk associated with its investment in the Note. 
 
[4.The Investor is acquiring the Note for its own account and not with a view toward any 
distribution, sale or resale of the Note. The Investor intends to hold the Note for an indefinite 
period of time.  The Investor understands that it may need to bear the risks of this investment for 
an indefinite time, since any sale of the Note prior to maturity may not be possible. 2] 

 
2 If the Investor is a broker or dealer and is purchasing the Note with a view toward any distribution, sale or 
resale of the Note or any beneficial interest therein, replace paragraph 4 with the following: 
 

[4. The Investor (i) has not solicited offers for, or offered or sold, and will not solicit offers for, 
or offer and sell the Note or any beneficial interest therein except to persons who it reasonably 
believes are “qualified institutional buyers” within the meaning of Rule 144A(a)(1) of the 
Commission promulgated under the Securities Act; (ii) has not solicited offers for, or offered or 
sold, and will not solicit offers for, or offer or sell Notes by, any form of general solicitation or 
general advertising or in any manner involving a public offering; and (iii) shall inform each 
prospective purchaser of the Note or any beneficial interest therein of the restrictions on resale of 
the Note or beneficial interests therein under the Agreement.] 
 
  
[1 If the Investor is a “dealer” meeting the requirements of Section 144A(a)(1) (ii), replace paragraph 4 with 
the      following: 
 

4.The Investor (i) has not solicited offers for, or offered or sold, and will not solicit offers 
for, or offer and sell the Note or any beneficial interest therein, except to persons who it 
reasonably believes are “qualified institutional buyers” within the meaning of Rule 
144A(a)(1) under the Securities Act; (ii) has not solicited offers for, or offered or sold, and 
will not solicit offers for, or offer or sell Notes by, any form of general solicitation or general 
advertising or in any manner involving a public offering; and (iii) shall inform each 
prospective purchaser of the Note or any beneficial interest therein of the restrictions on 
resale of the Note or beneficial interests therein under the Agreement] 
 
5.The Investor understands that the Note is not registered under the Securities Act and that such 
registration is not legally required as of the date hereof; and the Investor further understands that 
the Note (a) is not being registered or otherwise qualified for sale under the “Blue Sky” laws and 
regulations of any state, (b) will not be listed in any stock or other securities exchange, (c) will not 
carry a rating from any rating service, and (d) will be delivered in a form which is not to be readily 
marketable. 
 



 

 

 
 
 

103 

6.The Investor understands that (a) the Note is a limited obligation of the City, payable solely from 
moneys on deposit in the [_____________] Account (as defined in the Project Ordinance); (b) the 
Note does not constitute an indebtedness of the City within the meaning of any constitutional or 
statutory provision or limitation; (c) no holder of the Note will have the right to compel the exercise 
of any taxing power of the City for payment of the principal of, or interest premium, if any, on the 
Note; and (d) the Note does not and will not represent or constitute a general obligation or a 
pledge of the faith and credit of the City, the State of Illinois or any political subdivision thereof. 
 
7.The Investor has read and considered the risk factors set forth in “Noteholder Risks” attached 
hereto. 
 
8.The Investor has not relied upon the City for any information in connection with its acquisition 
of the Note. The Investor has either been supplied with or been given access to information, 
including financial statements and other financial information, to which a reasonable investor 
would attach significance in making investment decisions, and the Investor has had the 
opportunity to ask questions and receive answers from knowledgeable individuals concerning the 
Developer, the Project and the Note.  The Investor is in possession of all the information and 
material necessary to evaluate the merits and risks of the acquisition of the Note.  
 
9.The Investor has been furnished with and has examined the Agreement and other documents, 
certificates and the legal opinions delivered in connection with the issuance of the Note.  The 
Investor acknowledges that neither the City nor the Developer has prepared an offering document 
with respect to the Note.  The Investor has made its own inquiry and analysis with respect to the 
Note and material factors affecting the payment of the Note.   
 
10.The Investor acknowledges that with respect to the Notes, the City has no obligation to provide 
any continuing disclosure to the Electronic Municipal Market Access System maintained by the 
Municipal Securities Rulemaking Board, any holder of the Note or any other person under Rule 
15c2-12 of the Commission promulgated under the Securities Exchange Act of 1934 or otherwise, 
and shall have no liability with respect thereto. 
 
11.The Investor understands that the City, the Developer, their respective counsel and Bond 
Counsel will rely upon the accuracy and truthfulness of the representations and warranties 
contained herein and hereby consents to such reliance. 
     
 
  Very truly yours, 
 

      
  [INVESTOR ENTITY NAME]  
 
  By:   ______________________________ 

      
  Name:_____________________________ 

      
  Title:______________________________ 
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NOTEHOLDER RISKS 

The purchase of or investment in the Note involves certain risks.  Each prospective holder 
or purchaser of the Note, or any interest therein, should make an independent evaluation of the 
financial and business risks associated with holding or having an investment interest in the Note.  
Certain of these risks are set forth below.  The following summary is not intended to be complete 
and does not purport to identify all possible risks that should be considered by prospective holders 
of the Note or any interests therein. Capitalized terms used herein have the meanings set forth in 
the Note.   

 
All prospective holders of the Note are urged to consult with their financial adviser and 

legal counsel before acquiring the Note or any interest therein. 
 

Loss of Investment 
 
Investment in the Note involves a high degree of risk.  It is suitable only for persons who 

are able to bear the economic risks of the investment, including total loss.  No assurance can be 
provided that prospective holders of the Note will not lose their entire investment in the Note.  

 
Lack of Liquidity 

 
The Note is suitable only for persons who have no need for liquidity.  The transferability of 

the Note is restricted.  The Note may only be transferred in the manner and subject to the 
limitations provided in the Redevelopment Agreement.   Investors in the Note must be prepared 
to hold the Note until the maturity of the Note. 

 
Reliance on Projections 

 
The City does not endorse projections of any kind from any source as to the sufficiency of 

available incremental taxes to pay principal and interest on the Note.  Investor who rely on any 
such projections do so at their own risk. 

 
The City’s Office of Budget and Management (“OBM”) produces five-year District 

Projection Reports for each TIF district in the City for the purpose of evaluating resources and 
project balances.  This information, which is currently publicly available, is used by the OBM to 
determine how much funding has been committed and how much funding is available for potential 
projects.  The reports and the projections including therein are not audited and do not represent 
a final accounting of funds.  The reports are not prepared for investors or as a basis for making 
investment decisions with respect to any notes, bonds or other debt obligations of the City that 
are payable from available incremental taxes, including the Note.  Prospective investors in Note 
are cautioned not to rely on any of the information contained in the District Projection Reports. 

 
Limited Obligations 

 
THE NOTE IS A SPECIAL LIMITED OBLIGATION OF THE CITY PAYABLE SOLELY 

FROM THE AVAILABLE INCREMENTAL TAXES, AND SHALL BE A VALID CLAIM ONLY 
AGAINST SAID SOURCES.  THE NOTE DOES NOT CONSTITUTE AN INDEBTEDNESS OR A 
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LOAN AGAINST THE GENERAL TAXING POWERS OR CREDIT OF THE CITY, WITHIN THE 
MEANING OF ANY CONSTITUTIONAL OR STATUTORY PROVISION.  THE NOTEHOLDER 
HAS NO RIGHT TO COMPEL ANY EXERCISE OF THE TAXING POWER OF THE CITY, THE 
STATE OF ILLINOIS OR ANY POLITICAL SUBDIVISION THEREOF TO PAY THE PRINCIPAL 
OR INTEREST OF THE NOTE. 

   
There can be no assurance that Available Incremental Taxes will be sufficient for payment 

of amounts due and owing on the Note. 
 

Limited Information 
 
The Note was issued to the Developer under the Redevelopment Agreement as part of a 

commercial transaction negotiated by the Developer and the City.  [The Developer] engaged a 
[consultant] to deliver a [feasibility report][projection report] to the City in connection with the 
Project, which included certain information about the Project Area, the Project and historical and 
projected Available Incremental Taxes.]  The report contained information as of its date only, and 
neither the Developer nor any other party have any obligation to update the report as of any 
subsequent date. 

 
The City is under no continuing obligation to provide to any holder or prospective holder 

of the Note, or to post to EMMA or any website, any current or updated information with respect 
to the Project Area, the Project, the historical and projected Available Incremental Taxes or the 
Note.  The City does not prepare or have readily available any current or updated information 
about the Project Area, the Project or the Available Incremental Taxes. 

           
Unavailability of City Funds 

 
The City is not obligated to pay principal of or interest on the Note in any year in which 

there are inadequate Available Incremental Taxes.  The City is obligated to pay the amount of 
any unpaid principal or accrued interest in any subsequent year but only to the extent of the 
Available Incremental Taxes for those subsequent years.  If, on the maturity date of the Note, any 
outstanding unpaid principal or interest on the Note exists for any reason, including without 
limitation the inadequacy of Available Incremental Taxes, such outstanding principal and/or 
interest will be forgiven in full and the City will have no further obligation to pay such outstanding 
amount.  In such event, there would be no further payments of principal or interest in respect of 
the Note. 

 
Risk of Failure to Maintain Levels of Assessed Valuation 

 
There can be no assurance that the equalized assessed value of the Project property will 

remain the same throughout the term of the Note.  Furthermore, the successful petition or 
application of any owner for the reduction of the assessed value of the Project property may cause 
the equalized assessed value of the Project Area to be less than the originally projected equalized 
assessed value of the property.  If any time during the term of the Note the actual equalized 
assessed value is less than what was projected, the generation of Available Incremental Taxes 
for payment on the Note is likely to be  significantly impaired. 
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Risk of Change in Available Incremental Taxes 
 
Prospective holders of the Note should carefully consider, among other factors, the risks 

associated with the ultimate generation of Available Incremental Taxes in the Project Area.  These 
risks include, but are not limited to, the following: 

 
1.   Property tax rates are calculated by the County Clerk for numerous funds of a 

number of taxing districts that tax all or part of the property in the Project Area.  A reduction 
in the tax levies by the affected taxing districts may have an adverse effect on the Available 
Incremental Taxes.   

 
2.   Further changes may be made in the real property tax system by the State of 

Illinois or Cook County.  Such changes could include various property tax rollbacks, 
abatements, exemptions, changes in the ratio of assessment, or relief measures, 
limitations on the amount or percent of increase in tax levies by taxing districts, or other 
measures that would limit the tax levy amount that could be extended to the property within 
the Project Area and, consequently, the projected Available Incremental Taxes generated.  
For example, if Illinois adopted practices used in other states, the property tax system 
could be changed so that schools would be financed from a source other than property 
taxes.  This type of change could have a significant adverse effect upon Available 
Incremental Taxes. 

 
3.   Cook County’s methodology and procedures used to assess the value of 

property may be altered resulting in a potentially reduced or altered valuation in a particular 
year or succession of years.   

4.   Failure by Cook County to remit property taxes to the City on a timely basis 
could result in insufficient Available Incremental Taxes being available to pay principal of 
or interest on the Note when due. 
 
FUTURE LEGISLATION, REGULATIONS, GOVERNMENTAL OR JUDICIAL 

INTERPRETATION OF REGULATIONS OR LEGISLATION OR PRACTICES AND 
PROCEDURES RELATED TO PROPERTY TAX ASSESSMENT, LEVY, COLLECTIONS OR 
DISTRIBUTION COULD HAVE A MATERIAL EFFECT ON THE CALCULATION OR 
AVAILABILITY OF AVAILABLE INCREMENTAL TAXES COLLECTED OR DISTRIBUTED.   

 
Changes in Multiplier and Tax Rate 

 
The equalization factor annually determined by the Illinois Department of Revenue for 

properties located within Cook County (commonly referred to as the “multiplier”) may vary 
substantially in future years.  A decrease in the multiplier would reduce the equalized assessed 
value of the taxable real property in the Project Area and, therefore, the Available Incremental 
Taxes available to pay debt service on the Note.  The future tax rates of the units of local 
government levying taxes in the Project Area either individually or on a composite basis, may 
differ from their historical levels.  Any decrease in the composite tax rate of the governmental 
units would decrease the amount of Available Incremental Taxes available to pay debt service on 
the Note.  Any decrease in the composite tax rate of the governmental units could occur in future 
years as a result of various factors, including, but not limited to, one or more of the following:  (a) 
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reduced governmental costs; (b) constitutional or statutory spending or tax rate limitations; or (c) 
governmental reorganization or consolidation. 

 
Economic Risks Affecting Available Incremental Taxes 

 
Changing economic circumstances or events in the Project Area may result in reductions 

in Available Incremental Taxes available to pay debt service on the Note.  Relocations of major 
property owners to sites outside the Project Area or sales of major properties to tax-exempt 
entities could reduce the assessed valuation of the Project Area.  Substantial damage to or 
destruction of improvements within the Project Area could cause a material decline in assessed 
valuation and impair the ability of the taxpayers in the Project Area to pay their respective portions 
of real estate taxes.  There can be no assurance that the improvements in the Project Area are 
or will be insured under fire and extended coverage insurance policies, and, even if such 
insurance exists, the proceeds thereof will not be assigned as security for the payment of real 
estate taxes or to secure payment of the Note.  In addition, any insurance proceeds may not be 
sufficient to repair or rebuild the improvements.  The restoration of the improvements may be 
delayed by other factors, or the terms of then-applicable mortgage financing could require the 
application of insurance proceeds to the reduction of mortgage balances.  Any of the foregoing 
circumstances could result in the assessed valuation of property in the Project Area remaining 
depressed for an unknown period of time and decrease the amount of Available Incremental 
Taxes available to pay debt service on The Note. 

 
Results of operation of properties within the Project Area depend, in part, on sales, leases, 

rental rates and occupancy levels, which may be adversely affected by competition, suitability of 
the properties located in the Project Area in its local market, local unemployment, availability of 
transportation, neighborhood changes, crime levels in the Project Area, vandalism, rising 
operating costs and similar factors.  Poor operating results of properties within the Project Area 
may cause delinquencies in the payment of real estate taxes, reduce assessed valuations and 
increase the risk of foreclosures.  Successful petitions by taxpayers to reduce their assessed 
valuations could adversely affect available incremental Taxes available for payment of the Note. 

 
Failure to Sell or Lease Property 

 
At the time the Note was issued, the redevelopment plan called for the Developer [to 

sell/lease to commercial or industrial enterprises/retailers] prior to completion of the Project.  The 
slowdown, stoppage or failure of the Developer to complete the Project and to successfully 
sell/lease the Project could delay or reduce the amount of Available Incremental Taxes generated 
in the Project Area.  Such delay or reduction could lead to a default in payments of the principal 
of, and interest on, the Note. 

 
Reliance on Primary Taxpayers 

 
If one or only a few property owners within the Project Area are responsible for generating 

a substantial amount of the Available Incremental Taxes, the generation of Available Incremental 
Taxes could be significantly adversely affected if such owner or owners and/or their tenants 
discontinue or curtail their businesses, terminate or default on their leases and substitutes or 
replacements cannot be found or located on a timely basis. 
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Force Majeure Conditions 

 
Riots, civil disturbances, vandalism, fires, and natural disasters or other “Acts of God” 

affecting the conditions and viability of the Project Area may reduce or eliminate the receipt of 
Available Incremental Property. 

 
Contiguous Project Areas 

 
The Project Area is contiguous with other redevelopment areas designated by the City 

pursuant to the TIF Act and may become contiguous with others.  The TIF Act allows the City to 
expend incremental taxes collected from the Project Area which are in excess of the amounts 
required in each year to pay and secure obligations issued and project costs incurred with respect 
to the Project Area to pay for costs eligible for payment under the TIF Act which are incurred in 
such contiguous areas.  In the event Incremental Taxes from the Project Area in excess of 
Available Incremental Taxes and the amounts required to (i) pay principal and interest coming 
due on the Note in any year and (ii) be deposited in other funds and accounts maintained under 
the Redevelopment Agreement are allocated to a contiguous project redevelopment area, such 
excess incremental taxes will not be available to remedy any future failure to pay principal of and 
interest on the Note. 

 
Risk of Delay in Payment of Available Incremental Taxes 

 
The failure of current or future owners of property in the Project Area to remit property 

taxes to the City when due or the failure of the City to timely remit Available Incremental Taxes to 
the Noteholder could result in insufficient Available Incremental Taxes being available to pay 
principal of or interest on the Note when due.   

 
Delays in Exercising Remedies 

 
The enforceability of the Note is subject to applicable bankruptcy laws, equitable principles 

affecting the enforcement of creditors’ rights generally and of liens securing such rights, and the 
police powers of the State of Illinois and its political subdivisions.  Because of delays inherent in 
obtaining judicial remedies, it should not be assumed that these remedies could be accomplished 
rapidly. 

 
Remedies available to holder of the Note may be limited by a variety of factors and may 

be inadequate to assure the timely payment of principal of and interest on the Note, or to preserve 
the tax-exempt status of The Note.  The Note is not subject to acceleration due to payment default.  
Lack of remedies may entail risks of delay, limitation, or modification of the rights of the holders 
of the Note.  Judicial remedies, such as foreclosure and enforcement of covenants, are subject 
to exercise of judicial discretion. 

 
Risk of Transferee Becoming a Debtor in Bankruptcy 

 
If a transferee of the Note were to become a debtor under the United States Bankruptcy 

Code or applicable state laws, a creditor or trustee in bankruptcy of the transferee might argue 
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that the sale of the Note by the transferee constituted a fraudulent conveyance or a pledge of the 
Note rather than a sale.  If such positions were accepted by a court, then delays in principal and 
interest payments to holder the Note could occur or reductions in the amounts of such payments 
could result.  Additionally, if the transfer of the Note is re-characterized as a pledge, then a tax 
lien, governmental lien or other lien created by operation of law on the property of the transferee 
could have priority over the holder’s interest in the Note. 

 
Loss of Tax Exemption 

 
Interest on the Note could become includible in gross income for federal income tax 

purposes retroactive to the date of issuance of the Note as a result of a failure of the City to 
comply with certain provisions of the Internal Revenue Code of 1986, as amended (the “Code”).  
An event of taxability does not trigger a mandatory redemption of the Note, and the Note will 
remain outstanding to maturity or until redeemed. 

 
THE ABOVE IS NOT INTENDED TO BE A COMPREHENSIVE DISCUSSION OF ALL 

POTENTIAL RISKS ASSOCIATED WITH THE NOTE. 
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EXHIBIT J 
 

FORM OF COMPONENT COMMENCEMENT LETTER 
 

[prepare on DPD letterhead] 
 
 [date] 
 
 [Roosevelt/Clark Partners, LLC] 
 
 

Re: Approval to Commence Construction of [_______________] Infrastructure 
Component at [_________], under the terms and conditions of the 78  
Redevelopment Agreement between the City of Chicago and 
Roosevelt/Clark Partners, LLC 

 
 Ladies and Gentlemen: 
 
 Pursuant to that certain the Amended and Restated 78 Redevelopment Agreement 
(“Agreement”) dated ______________, 2026 by and between The City of Chicago (“City”) and 
Roosevelt/Clark Partners, LLC (the “Developer”), the Developer has requested that the City 
approve the Developer’s commencement of the [______________] Infrastructure Component of 
the Project (as defined in the Agreement).  In support thereof, Developer has submitted a number 
of documents to the Department of Planning and Development (“DPD”). 
 
 DPD has reviewed the following documents and information supplied to it by the 
Developer (all section references and capitalized terms below are set forth in or defined in the 
Agreement): 
    
 (a)  a Project Budget for the Component in accordance with the provisions of Section 3.03; 
 

(b)  the Scope Drawings and Plans and Specifications for the Component in accordance 
with the provisions of Section 3.02; 
 
 (c)  evidence of the existence of all other necessary approvals and permits required by 
any state, federal or local statute, ordinance or regulation for the Component; 
 
 (d)  evidence that the Developer has Equity and/or Lender Financing in the amounts set 
forth in Section 4.01 sufficient to complete the Component and satisfy its obligations under the 
Agreement; 

 
(e) a copy of the Title Policy for the Property satisfying the requirements described in 

Section 5A.01(e);  
 

(f) searches as described under Section 5.03, showing no liens against the Developer, the 
Property or any fixtures now or hereafter affixed thereto, except for the Permitted Liens; 
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 (g) the Survey of the Property satisfying the requirements described in Section 5A.01(g); 
 
 (h)  certificates of insurance evidencing that the Developer, at its own expense, has 
insured the Property in accordance with Section 12; 
 

(i) an opinion of the Developer’s counsel, in form and substance acceptable to Corporation 
Counsel;  
 
 (j)  evidence of Prior Expenditures, if any, pertaining to the Infrastructure Component in 
accordance with the provisions of Section 4.05(a); 
 
 (k)  documentation with respect to current employment matters on the prior and pending 
Components of the Project, the MBE/WBE utilization plan for the pending Infrastructure 
Component of the Project, and a progress report containing all current information, if any, 
requested under Section 8.07; 
 

(l)  copies of any updated or new  phase I environmental audit or phase II environmental 
audit with respect to the Property, together with a letter from the environmental engineer(s) who 
completed such audit(s), authorizing the City to rely on such audits;  

 
(m) copies of the Developer’s Articles of Organization or Articles of Incorporation, as 

applicable, containing the original certification of the Secretary of State of its state of organization; 
certificates of good standing from the Secretary of State of its state of organization and all other 
states in which  the Developer is qualified to do business; a secretary's certificate or similar 
instrument in such form and substance as the Corporation Counsel may require; operating 
agreement of the entity; and such other organizational documentation as the City has requested; 
and an Economic Disclosure Statement, in the City’s then current form; 
 
 (n)  a description of all pending or threatened litigation or administrative proceedings 
involving the Developer that will or may affect the ability of the Developer to complete the pending 
Infrastructure Component of the Project in accordance with the Agreement, specifying, in each 
case, the amount of each claim, an estimate of probable liability, the amount of any reserves 
taken in connection therewith and whether (and to what extent) such potential liability is covered 
by insurance;  
 
 (o)  except as already provided to the City in connection with a prior Infrastructure 
Component, copies of all executed operating leases, purchase or sale agreements and letters of 
intent relating to the Project, if any, a copy of the form lease(s), and a summary aggregating total 
tenant occupancy figures and base rent payments;  
 
 (p)  a copy of the Construction Contract for the pending Infrastructure Component of the 
Project pursuant to the requirements of Section 6.01; and 
 
 (q)  evidence that construction on the pending Infrastructure Component has not yet 
commenced. 
 
 Having reviewed all of the above documents and information and found them sufficient, I 
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declare that the City is satisfied that the Developer may proceed with the commencement of 
construction on the [_________] Infrastructure Component of the Project. 
 
 
      CITY OF CHICAGO 
 
 
 
      ____________________________ 
      Commissioner of Planning and Development 
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