

Exhibit A

Attached



March 29, 2022
Last Revised: July 3, 2024

Jonathan Pereira
Plant Chicago, NFP
4459 S Marshfield Ave
Chicago, IL 60609

RE: Conditional Commitment of Neighborhood Opportunity Funds

Dear Jonathan,

The City of Chicago ("City") Department of Planning and Development ("DPD") congratulates Plant Chicago, NFP on being selected as a Neighborhood Opportunity Fund ("NOF") Large Finalist ("Finalist") for the capital project located at 4459 S Marshfield Ave! Pending approval from City Council and execution of a Redevelopment Agreement ("RDA"), Plant Chicago, NFP will be an NOF Large Grantee ("Grantee").

Plant Chicago, NFP has received a conditional commitment of up to **\$825,000** in NOF funds ("City Grant"), which includes **\$750,000** in construction costs ("Base Grant" or "Capital Grant"), and **\$75,000** in Local Hiring Funds for the Project (defined below).

The Project was selected for the plan and scope of work presented in the application and summarized below. Any changes to the proposed project plan or scope of work without DPD's prior written approval may result in forfeiture of the City Grant.

PROJECT ADDRESS

4459 S Marshfield Ave
20-06-411-023-0000
20-06-411-024-0000

(The address and PINS collectively, the "Property")

PROJECT PLAN & SCOPE

The Project will renovate a former Chicago firehouse in the Back of the Yards neighborhood to be a center for circular economy programming. Renovations are a mixture of accessibility, aesthetic, environmental, and functional. The largest portions of the renovations include: decarbonizing HVAC by replacing old gas powered heaters with efficient electric air source heat pumps, tuckpointing the exterior and cleaning up graffiti, insulating the roof, replacing metal garage doors with glass ADA pass through doors, and installing ADA bathrooms. When complete, the Project will have the only shared use indoor farm in the city where residents are provided equipment, indoor "plots" and knowledge community for growing food year-round. (the "Project")

PROJECT SOURCES & USES

Anticipated Project Funds (Sources)*		Anticipated Project Costs (Uses)	
Equity	\$11,929	Acquisition Costs	\$508,129
Lender Financing	\$839,400	Site Preparation Costs	\$49,000
Other Funds	\$220,000	Hard Costs	\$956,578
Base Grant	\$750,000	Soft Costs	\$307,622
Total	\$1,821,329	Total	\$1,821,329

*The Local Hiring Funds are available after project completion and therefore cannot be considered part of the Project capital stack.

CAPITAL GRANT PAYMENT

The Capital Grant may be disbursed as progress payments through a project escrow, or as a single, 100% reimbursement upon project completion. The Finalist must select a payment method before executing the RDA.

Project Escrow

Grantees may establish a project escrow account at their own cost, and receive four, incremental disbursements of their Capital Grant during construction. The fourth, and final, disbursement is provided following the completion of the Project and DPD's issuance of a Certificate of Completion ("Certificate"). Each escrow draw requires review and approval of Grantee's documentation by DPD. Grantees who elect to receive their Capital Grant via a project escrow must execute an escrow agreement with DPD and the title company concurrently with the execution of the RDA.

Single Reimbursement

Grantees may receive a one-time disbursement of 100% of their Capital Grant following the completion of the Project and DPD's issuance of the Certificate.

GRANT STRUCTURE

Before any City Grant funds are disbursed, Grantees will be required to submit evidence of eligible costs.

Base Grant

Rehabilitation projects are eligible to receive up to 50% of total project costs. New construction projects are eligible to receive up to 30% of total project costs, to the extent that eligible costs such as land acquisition or site preparation are documented. In no case may the total Capital Grant exceed the program's \$2.5 million grant limit.

Ineligible project costs include furnishings, fixtures and equipment (FF&E); fees generally related to accounting, marketing, permitting, equipment rental, or construction management; and hard and soft contingencies unrelated to eligible project costs.

Local Hiring Funds

Each Grantee is entitled to up to \$75,000 in additional funds, exclusive of their grant amount, to reimburse wage expenses or training costs associated with hiring at least two or more new employees who maintain their primary residence in the Qualified Investment Area ("QIA"). These funds are disbursed following the issuance of the Certificate, for eligible costs incurred no earlier than three months prior to, and no later than 12 months following, receipt of the Certificate. The new, qualifying employees:

- Must maintain their primary residence in the QIA
- Must work at least 20 hours/week, achieving at least 60 hours/week across all qualifying employees

- Must receive at least minimum wage, as defined by the City of Chicago
- Must be continually employed for a minimum of 12 weeks
- May not include the Grantee's family members (by blood or marriage), persons dwelling at the Grantee's primary residency, or the Grantee themselves.

Grantees are advised to keep a separate record of wage expenses for the qualifying employees in an organized file for reimbursement. Requests for reimbursement can only be submitted once per calendar quarter. Grantees must submit the following documents with their reimbursement requests to verify the new employees' home addresses and wage expenses:

- Evidence of eligible project costs incurred and paid by the Grantee
- Employee Worksheet Form (included in the RDA) listing all new hires, their primary residences, their hourly wages, and their average weekly hours worked.
- Payroll ledgers and/or copies of pay stubs that verify hours worked, hourly wage, and address for employees.

SUMMARY OF GRANT COVENANTS

The following is a summary of important City Grant covenants to which the Grantee must adhere. The RDA will contain a complete list of all City Grant covenants.

Grantees shall not do any of the following without prior, written consent from DPD, for the Term of the Agreement: be a party to any merger, liquidation or consolidation; sell, transfer, convey, lease or otherwise dispose of all or substantially all of their assets or any portion of the project property (including but not limited to any fixtures or equipment now or hereafter attached thereto) except in the ordinary course of business; enter into any transaction outside the ordinary course of Grantee's business; assume, guarantee, endorse, or otherwise become liable in connection with the obligations of any other person or entity; or enter into any transaction that would cause a material and detrimental change to Grantee's financial condition.

Operations & Occupancy Covenants

Grantees must continuously own, occupy, and/or operate the entirety of the Project for three years following the issuance of the Certificate. If a Grantee fails to satisfy these requirements, the City shall have the right to cease the payment of the City Grant, terminate the RDA, or place a lien on the Project property in the value of disbursed City Grant.

Annual Compliance Report

Grantees must submit an Annual Compliance Report for at least three years following the issuance of the Certificate. Requirements for the Annual Compliance Reports will be detailed in the RDA.

GRANT CONDITIONS

Issuance of the City Grant is subject to the Finalist's ability to fulfill the following conditions, and City Council approval. Following City Council approval of the City Grant, the Grantee will be required to execute the RDA with the City, through DPD, which details the legal requirements of the Project and the process for receiving the City Grant.

Conditions for Submission to City Council for Approval for the City Grant

The following must be submitted to your Project Manager by Tuesday, December 3, 2024 to prepare for submission to City Council for approval.

1. **Pre-Construction Compliance Meeting:** The Finalist, general contractor, and all major subcontractors must meet with Construction Compliance staff to review the Finalist's plan to achieve the City's Construction Compliance obligations (MBE/WBE, City Residency and Prevailing Wage Requirements), as established in the RDA and as mandated by City ordinance and DPD policy.
2. **Final Contractor Estimates:** The Finalist must submit at least two, final and comprehensive contractor estimates for the final Project scope of work. All estimates must reflect the same scope of work and final Project Budget, as well as account for the City's M/WBE, Prevailing Wage and City Residency construction compliance requirements.
3. **Final Project Budget:** The Finalist must submit a final Project budget. The City Grant amount in this letter will not be increased; therefore, the Finalist must assume the responsibility of any Project cost increases following City Council approval.
4. **Final Design Documents:** The Finalist must submit, at a minimum, a final site plan, final renderings, and final elevations for the Project. All DPD comments on the Project design should be addressed prior to seeking City Council approval.
5. **Final Zoning Approval:** The Finalist must verify that all proposed Project uses and physical improvements comply with the zoning requirements for the Project location. If the Project uses and/or improvements require a zoning map amendment, licenses, or permits, the Finalist must provide evidence of the approved zoning map amendment, secured licenses and/or permits, and Aldermanic input.
6. **Preliminary Project Financing:** The Finalist must submit proof of project financing, demonstrating that all sources of funds outside of the City Grant are available and secured, or will be secured by closing. The Finalist must close on all financing sources on or before executing the RDA.
7. **Preliminary Site Control:** The Finalist must submit the following proof of site control, demonstrating that the Project location is secured, or will be secured by closing. The Finalist must secure site control on or before executing the RDA.
 - a) Tenant Finalists: Letter of interest or executed lease (for at least three years) for the Project location.
 - b) Owner-Occupied Finalists: Deed or Real Estate Purchase Agreement (demonstrating closing within 90 days), for the Project location.
 - c) Property Owner Finalists: Deed or Real Estate Purchase Agreement (demonstrating closing within 90 days), for the Project location; AND letters of interest or executed tenant leases, for at least three years, for at least 75% of the Project.

Conditions for Executing the RDA

Following City Council's approval, the Grantee must satisfy the conditions below before the City will execute and deliver the RDA, unless the City waives such conditions in writing. The following must be secured within one month of receiving City Council approval to close on the RDA.

1. **Final Project Financing:** If not yet submitted, the Grantee must submit proof of project financing, evidencing that all financing sources outside of the Capital Grant have been secured and are available.
2. **Final Site Control:** If not yet submitted, the Grantee must submit the following proof of site control, evidencing that the Project location has been secured:
 - a) Tenant Grantees: Executed lease for at least three years for the Project location AND written evidence of property owner's consent to record the RDA against the tenant's leasehold interest in the Project location.
 - b) Owner-Occupied Grantee: Deed for the Project location.
 - c) Property Owner Grantee: Deed for the Project location; AND executed tenant leases, for at least three years, for at least 75% of the Project.

3. **Escrow Agreement:** If the Grantee elects to receive the Capital Grant via progress payments (escrow), the escrow agreement between the City, title company and Grantee must be fully executed.
4. **Building Permits:** The Grantee must submit proof of all permits required by the City's Municipal Code for work associated with the Project for all corresponding costs to be eligible for reimbursement.

Conditions for Receiving the Certificate

The Grantee must complete project construction and receive a Certificate within the timeframe dictated by the executed RDA, or the Project will be considered in default, the City Grant may be forfeited, and the RDA may be terminated. The Certificate *must* be issued within two years of the RDA execution date.

1. **MBE/WBE Requirements:** The Grantee must fulfill at least 26% Minority Business Enterprise (MBE) and 6% Women Business Enterprise (WBE) participation for all direct and indirect construction costs associated with the Project.
2. **City Residency Requirements:** The Grantee must hire City residents to perform 50% of all construction hours.
3. **Prevailing Wage Requirements:** The Grantee must adhere to the City's prevailing wage requirement for all construction trades, as established by the Illinois Department of Labor.
4. **Certificate of Occupancy:** The Grantee must obtain and submit proof of all permits required by the City's Municipal Code to occupy the Project premises.
5. **Business Licenses:** The Grantee must obtain all necessary business licenses.
6. **Documentation:** The Grantee must appropriately document all eligible project costs. Documentation includes, but is not limited to, detailed invoices, cancelled checks, sworn owner's statement, sworn statement of contractor and subcontractor to owner and final lien waivers.

PROJECT EXTENSION, WITHDRAWAL AND TERMINATION POLICIES

Project Deadline Extension

Grantees are allowed to request up to two extensions to satisfy the conditions for all milestones leading to RDA execution. Grantees in need of an extension during this time must submit a written request to DPD justifying the need for the extension. DPD will issue extension approvals and durations, in writing, at its discretion. DPD will withdraw City Grants for Grantees who are unable to satisfy the conditions after exhausting their extensions.

Project Withdrawal

Finalists or Grantees must provide written notification to DPD staff of their intent to rescind their City Grant and withdraw from the program. DPD staff will send the Finalist or Grantee an email confirmation of the Project's withdrawal and the return of the allocated City Grant.

Project Termination

DPD staff will send the Finalist or Grantee notification via email and postal mail to the above address regarding termination of the Project and the return of the allocated City Grant. All questions regarding the conditions outlined in this letter, and general City requirements and procedures, can be addressed to William Grams (william.grams@cityofchicago.org) or 312-744-0896.

We look forward to supporting your efforts to revitalize the City's South, Southwest and West sides.


Sincerely,

A handwritten signature in black ink, appearing to read 'W. Jeffries', written in a cursive style.

William Jeffries
Deputy Commissioner
Department of Planning and Development

On behalf of Plant Chicago, NFP, I accept the above terms and conditions of this *Conditional Commitment of Neighborhood Opportunity Funds* offered by the City of Chicago.

July 10, 2024
Date


Jonathan Pereira

EXECUTIVE DIRECTOR
Title

Return one copy of this letter to:

City of Chicago
Department of Planning and Development
Attention: William Grams
121 North LaSalle Street, RM 1003
Chicago, IL 60602

NOF-LARGE DELIVERABLE SUMMARY CHECKLIST & SCHEDULE**Milestone #1: Conditional Commitment of Funds (Letter)**

☒	Conditions for Next Milestone	Time to Next Milestone
	Final Contractor Estimates (2)	<u>5 MONTHS</u>
	Final Project Budget	
	Final Zoning	
	Final Design Documents	
	Preliminary (Final acceptable) Project Financing Documentation	
	Preliminary (Final acceptable) Site Control Documentation	

Milestone #2: Council Approval (City Grant Authorization)

☒	Conditions for Next Milestone	Time to Next Milestone
	Final Project Financing Documentation	<u>1 MONTH</u>
	Final Site Control Documentation	
	Grant Payment Election (executed escrow agreement, if applicable)	
	Building Permits Secured	

Milestone #3: Project Closing (Executed RDA)

☒	Conditions for Next Milestone	Time to Next Milestone
	M/WBE Construction Compliance Requirements Fulfilled	<u>24 MONTHS</u>
	City Residency Construction Compliance Requirements Fulfilled	
	Prevailing Wage Construction Compliance Requirements Fulfilled	
	Occupancy Permits Secured	
	Business Permits Secured	
	Business Licenses Secured	
	Project Cost Documentation (invoices, sworn statements, lien waivers)	

Milestone #4: Project Completion (Certificate of Completion)