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This agreement was prepared by and
after recording return to:

Sweta Shah, Esq.

City of Chicago Department of Law
121 North LaSalle Street, Room 600
Chicago, IL 60602

Franciscan Qutreach Redevelopment Agreement

This Franciscan Outreach Redevelopment Agreement (this “Agreement’) is made as of
this day of , 20__, by and between the City of Chicago, an lllinois municipal
corporation (the “City”), through its Department of Planning and Development ("DPD”), and
Franciscan Outreach, an Illinois not-for-profit corporation (“Developer”).

RECITALS

A Constitutional Authority: As a home rule unit of government under Section 6(a),
Article VIl of the 1970 Constitution of the State of lllinois (the “State”), the City has the power to
regulate for the protection of the public health, safety, morals and welfare of its inhabitants, and
pursuant thereto, has the power to encourage private development in order to enhance the local
tax base, create employment opportunities and to enter into contractual agreements with private
parties in order to achieve these goals.

B. Statutory Authority: The City is authorized under the provisions of the Tax
Increment Allocation Redevelopment Act, 65 ILCS 5/11-74.4-1 et seq., as amended from time to
time (the “Act”), to finance projects that eradicate blighted conditions and conservation area
factors through the use of tax increment allocation financing for redevelopment projects.

C. City Council Authority: To induce redevelopment pursuant to the Act, in
accordance with the provisions of the Act, the City Council of the City (the “City Council’): (1)
approved and adopted a redevelopment plan and project (the “Redevelopment Plan”) for the
Western/Ogden redevelopment project area (the “Redevelopment Area’); (2) designated the
Redevelopment Area as a “redevelopment project area”; and (3) adopted tax increment allocation
financing for the Redevelopment Area, pursuant to ordinances (item 3, the “TIF Adoption
Ordinance” and items (1) — (3) collectively, the “TIF Ordinances”) adopted on February 5, 1998
and subsequently amended on July 30, 2014, April 24, 2020, and October 26, 2022 and published
in the Journal of the Proceedings of the City Council for such dates.

D. The Project: Developer owns or intends to purchase certain property located
within the Redevelopment Area at.2508-38 West 215t Street, Chicago, lllinois 60608 and legally
described on Exhibit A (the “Property”), and, within the time frames set forth in Section 3.01, shall
start and complete construction and/or rehabilitation of an approximately 45,200 square foot
existing industrial complex comprised of four connected buildings resulting in shelter housing with
34 Non-Congregate Shelter units, consisting of 84 Non-Congregate Shelter beds with shared
bathrooms, and two areas that can accommodate up to 36 congregate shelter beds and shared
bathrooms (the “Facility”) thereon. The “Project” means the Facility and related improvements,
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including but not limited to the TIF-Funded Improvements defined below and set forth on Exhibit
B. The completion of the Project would not reasonably be anticipated without the financing
contemplated in this Agreement.

E. Redevelopment Plan: Developer will carry out the Project in accordance with this
Agreement and the Redevelopment Plan.

F. City Financing: The City agrees to use, in the amounts set forth in Section 4.03,
Incremental Taxes (as defined below), to pay for or reimburse Developer for the costs of TIF-
Funded Improvements pursuant to the terms and conditions of this Agreement.

Now, therefore, in consideration of the mutual covenants and agreements contained in
this Agreement, and for other good and valuable consideration, the receipt and sufficiency of
which are hereby acknowledged, the parties to this Agreement agree as follows:

SECTION 1. RECITALS, HEADINGS AND EXHIBITS

The foregoing recitals are hereby incorporated into this Agreement by reference. The
paragraph and section headings contained in this Agreement, including without limitation those
set forth in the following table of contents, are for convenience only and are not intended to limit,
vary, define, or expand the content thereof. Developer agrees to comply with the requirements
set forth in the following exhibits which are attached to and made a part of this Agreement. All
provisions listed in the Exhibits have the same force and effect as if they had been listed in the
body of this Agreement.

Table of Contents List of Exhibits

1. Recitals, Headings and Exhibits A *Legal Description of the Property

2. Definitions B *Project Budgets (Project Budget,
3. The Project MBE/WBE  Budget and  TIF-Funded
4. Financing Improvements)

5. Conditions Precedent C Requisition Form

6. Agreements with Contractors

7. Completion of Construction or Rehabilitation

8. Covenants/Representations/Warranties of | (An asterisk (*) indicates which exhibits are to
Developer be recorded.)

9. Covenants/Representations/Warranties of

the City

10. Developer's Employment Obligations
11. Environmental Matters

12. Insurance

13. Indemnification

14. Maintaining Records/Right to Inspect
15. Defaults and Remedies

16. Mortgaging of the Project

17. Notice

18. Miscellaneous




SECTION 2. DEFINITIONS

For purposes of this Agreement, in addition to the terms defined in the foregoing recitals,
the following terms shall have the meanings set forth below, and unless otherwise specified,
references to Recitals, Sections, Articles and Exhibits are references to Recitals, Sections,
Articles and Exhibits of this Agreement:

“2FM” means the City’s Department of Facilities and Fleet Management, or any successor
to said department.

“‘Act” is defined in the Recitals.

“Affiliate” means any person or entity directly or indirectly controlling, controlled by or
under common control with Developer.

“‘Annual Compliance Report” means a signed report from Developer to the City (a)
itemizing each of Developer’s obligations under this Agreement during the preceding calendar
year, (b) certifying Developer's compliance or noncompliance with such obligations, (c) attaching
evidence (whether or not previously submitted to the City) of such compliance or noncompliance
and (d) certifying that Developer is not in default with respect to any provision of this Agreement,
the agreements evidencing the Lender Financing, if any, or any related agreements; provided,
that the obligations to be covered by the Annual Compliance Report shall include the following:
(1) compliance with the Operating Covenant (Section 8.06); (2) compliance with Jobs Creation
(Section 8.06); (3) delivery of Financial Statements and unaudited financial statements (Section
8.13); (4) delivery of updated insurance certificates, if applicable (Section 8.14); (5) delivery of
evidence of payment of Non-Governmental Charges, if applicable (Section 8.15); (6) delivery of
evidence of compliance with the Sustainable Development Policy (Section 8.22); (7) compliance
with the Increment and Rate of Return Reporting (Section 8.25); and (8) compliance with all other
executory provisions of this Agreement.

“ATS Manual” means the 2023 version of the Architectural and Technical Standards
Manual (ATS Manual) issued by DOH.

“‘Available Project Funds” means: (i) the undisbursed City Funds; (ii) the undisbursed
Lender Financing, if any; (iii) the undisbursed Equity and (iv) any other amounts deposited by
Developer pursuant to this Agreement.

“Certificate” means the Certificate of Completion of Construction or Rehabilitation
described in Section 7.01.

“Change Order” means any amendment or modification to the Scope Drawings, Plans and
Specifications or the Project Budget as described in Section 3.03, Section 3.04 and Section 3.05,
respectively.

“City Contract” is defined in Section 8.01(l).

“City Council” is defined in the Recitals.

“City Funds” is defined in Section 4.03(b).
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“Closing Date” means the date of execution and delivery of this Agreement by all parties
to this Agreement, which shall be deemed to be the date appearing in the first paragraph of this
Agreement.

“Congregate Shelter” any facility, the primary purpose of which is to provide a temporary
shelter for those experiencing Homelessness in general or for specific populations of those
experiencing Homelessness and which does not require occupants to sign leases or occupancy
agreements.

“Contaminant” means any of those materials set forth in 415 ILCS 5/3.165, as amended
from time to time, that are subject to regulation under any Environmental Law.

“Contract” is defined in Section 10.03.
“Contractor” is defined in Section 10.03.

“Construction Contract” means the construction contract to be entered into between
Developer and the General Contractor providing for construction of the Project.

“Corporation Counsel” means the City's Department of Law.

“CSI/ROR’” shall mean the Comprehensive Site Investigation and Remediation Objectives
Report required by the IEPA in order to receive a Final Comprehensive Residential NFR Letter.

“‘DFSS Grant Agreement” means that certain Delegate Agency Grant Agreement,
including all exhibits attached to it and incorporated by reference, and all amendments,
modifications or revisions made in accordance with its terms, or any similar agreement, between
the Department of Family and Support Services of the City, and any successor to said department,
and the Developer pursuant to which the City provides City funds to the Developer for operational
support of the Project.

“EDS” means the City's Economic Disclosure Statement and Affidavit, on the City’s then-
current form, whether submitted in paper or via the City’s online submission process.

“‘Employer(s)” is defined in Section 10.

"Environmental Laws" means any and all Federal, State or local statutes, laws,
regulations, ordinances, codes, rules, orders, licenses, judgments, decrees or requirements
relating to public health and safety and the environment now or hereafter in force, as amended
and hereafter amended, including but not limited to: (i) the Comprehensive Environmental
Response, Compensation and Liability Act (42 U.S.C. Section 9601 et seq.); (ii) any so-called
"Superfund” or "Superlien" law; (iii) the Hazardous Materials Transportation Act (49 U.S.C.
‘Section 1802 et seq.); (iv) the Resource Conservation and Recovery Act (42 U.S.C. Section 6902
et seq.); (v) the Clean Air Act (42 U.S.C. Section 7401 et seq.); (vi) the Clean Water Act (33 U.S.C.
.Section 1251 et seq.); (vii) the Toxic Substances Control Act (15 U.S.C. Section 2601 et seq.);
(viii) the Federal Insecticide, Fungicide and Rodenticide Act (7 U.S.C. Section 136 et seq.); (ix)
the lllinois Environmental Protection Act (415 ILCS 5/1 et seq.); and (x) the Municipal Code (as
defined below).




“Equity” means Developer’'s funds (other than funds derived from Lender Financing)
irrevocably available for the Project, in the amount set forth in Section 4.01, which amount may
be increased pursuant to Section 4.06 (Cost Overruns) or Section 4.03(b).

“Escrow” means the construction escrow established pursuant to the Escrow Agreement.

“Escrow Agreement” means the Escrow Agreement establishing a construction escrow,
to be entered into as of the date of this Agreement by the City, if applicable, the Title Company
(or an affiliate of the Title Company), Developer and Developer's lender(s), in a form acceptable
to the City.

“Event of Default” is defined in Section 15.

“Facility” is defined in the Recitals.
"Family" has the meaning assigned to such term in 24 C.F.R. Section 5.403.

“Final Comprehensive Residential NFR Letter” shall mean a final comprehensive
residential “No Further Remediation” letter issued by the IEPA approving the use of the Property
for the construction, development and operation of the Project in accordance with the site plan
approved by the City and the terms and conditions of the SRP Documents, as amended or
supplemented from time to time. The Final Comprehensive Residential NFR Letter shall state that
the Property meets remediation objectives for residential properties and the construction worker
exposure route as set forth in 35 lll. Adm. Code Part 742, but may be reasonably conditioned
upon use and maintenance of engineered barriers and other institutional or engineering controls
acceptable to the IEPA.

“Financial Interest” is defined in Section 2-156-010 of the Municipal Code.

“Financial Statements” means complete audited financial statements of Developer
prepared by a certified public accountant in accordance with generally accepted accounting
principles and practices consistently applied throughout the appropriate periods.

“Full-Time Equivalent Employee” or “FTE” shall mean an employee of Developer or an
Affiliate (or, with respect to job shares or similar work arrangements, two such employees counted
collectively as a single FTE) who is employed in a permanent position at least 35 hours per week
at the Project during the applicable year, excluding (a) persons engaged as or employed by
independent contractors, third party service providers or consultants and (b) persons employed
or engaged by Developer or by third parties in positions ancillary to Developer's operations at the
Project including, without limitation, food service workers, security guards, cleaning personnel, or
similar positions.

“General_Contractor’” means the general contractor(s) hired by Developer pursuant to
Section 6.01.

“Grant Agreement” means that certain Franciscan Outreach Grant Agreement by and
between the City and Developer dated , 2025 in connection with a grant of bond
proceeds for the Project, as hereafter amended, supplemented and restated from time to time.
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“Hazardous Substance” has the meaning set forth in 415 ILCS 5/3.215, as amended from
time to time.

“Homelessness” means the following populations: A. Literal Homelessness; B. Those at
imminent risk of homelessness, meaning those who are losing their primary nighttime residence
within 14 days and lack resources or support networks to remain in housing; C. Those considered
homeless under federal statues; D. Those who are living doubled up or living in motels or hotels,
including single-room occupancy units; E. Those who are fleeing or attempting to flee gender-
based violence and/or human trafficking, have no other residence, and lack the resources or
support networks to obtain other permanent housing; F. Those exiting a publicly funded
institution, or system of care, such as a health-care facility, a mental health facility, foster care or
other youth facility, or correction program or institution, without a housing placement or at risk of
or currently experiencing housing instability.

“Human Rights Ordinance” is defined in Section 10.

“|EPA” shall mean the lllinois Environmental Protection Agency.
“In Balance” is defined in Section 4.07.

“Incremental Taxes” shall mean such ad valorem taxes which, pursuant to the TIF
Adoption Ordinance and Section 5/11-74.4-8(b) of the Act, are allocated to and when collected
are paid to the Treasurer of the City of Chicago for deposit by the Treasurer into the TIF Fund
established to pay Redevelopment Project Costs and obligations incurred in the payment thereof,
as adjusted to reflect the amount of the TIF District Administration Fee.

“Indemnitee” and “Indemnitees” are defined in Section 13.01.

“Lender Financing” means funds borrowed by Developer from lenders and irrevocably
available to pay for costs of the Project, in the amount set forth in Section 4.01.

“Losses” means any and all debts, liens, claims, causes of action, demands, complaints,
legal or administrative proceedings, losses, damages, obligations, liabilities, judgments, amounts
paid in settlement, arbitration or mediation awards, interest, fines, penalties, costs, expenses and
disbursements of any kind or nature whatsoever (including, without limitation, reasonable
attorneys’ fees and expenses, consultants’ fees and expenses and court costs).

“Literal Homelessness” has the meaning in paragraph (1) of the “Homeless” definition in
24 C.F.R. Section 578.3.

“MBE(s)” means a business identified in the Directory of Certified Minority Business
Enterprises published by the City's Department of Procurement Services, or otherwise certified
by the City's Department of Procurement Services as a minority-owned business enterprise,
related to the Procurement Program or the Construction Program, as applicable.

“MBE/WBE Budget” means the MBE/WBE Budget attached as Exhibit B, as described in
Section 10.03.




“MBE/WBE Program” is defined in Section 10.03.

“Mortgage” shall mean a Mortgage executed by the Developer as mortgagor, in favor of
the City, as mortgagee, securing certain of the Developer’s obligations under this Agreement, the
Grant Agreement and the Mortgage; and which shall be a first mortgage.

“Municipal Code” means the Municipal Code of the City of Chicago, as amended from time
to time.

“New Mortgage” is defined in Article 16.

“Non-Congregate Shelter” means one or more buildings that provide temporary shelter to
Families experiencing Literal Homelessness without a lease or occupancy agreement, providing
each Family with a private room or semi-private room for sleeping, adequate space and security
for each Family and its personal belongings, in-unit or communal bathrooms and sanitary
facilities, in-unit or communal cooking and dining spaces, accessibility to Families with disabilities,
and access to communal space, including but not limited to living and recreational spaces.

“Non-Governmental Charges” means all non-governmental charges, liens, claims, or
encumbrances relating to Developer, the Property, or the Project.

“Other Regulated Material” means any Waste, Contaminant, or any other material, not
otherwise specifically listed or designated as a Hazardous Substance, that (a) is or contains:
petroleum, including crude oil or any fraction thereof, motor fuel, jet fuel, natural gas, natural gas
liquids, liquefied natural gas, or synthetic gas usable for fuel or mixtures of natural gas and such
synthetic gas, asbestos, radon, any polychlorinated biphenyl, urea, formaldehyde foam insulation,
explosive or radioactive material, materials known to contain per- and polyfluoroalkyl substances,
i.e. PFAS, or (b) is a hazard to the environment or to the health or safety of persons.

“Permitted Liens” means (i) mortgages against the Property and/or the Project recorded
on or before the date of this Agreement and securing the Lender Financing, (ii) leases of portions
of the Property entered into after the date hereof in Developer's ordinary course of business, if
any, and (iii) those matters set forth as Schedule B title exceptions in the Title Policy, but only so
long as applicable title endorsements issued in conjunction therewith on the date hereof, if any,
continue to remain in full force and effect.

“Permitted Mortgage” is defined in Article 16.

“Plans_and Specifications” means construction documents containing a site plan and
working drawings and specifications for the Project, as submitted to the City as the basis for
obtaining building permits for the Project.

“Prior Expenditures” is defined in Section 4.05(a).

“Project” is defined in the Recitals.

“Project Budget” means the Project Budget attached as Exhibit B, showing the total cost
of the Project by line item, furnished by Developer to DPD, in accordance with Section 3.03.




“Property” is defined in the Recitals.

“RACR’” shall mean the Remedial Action Completion Report required by the IEPA in order
to receive a Final No Further Remediation Letter.

“RAP” shall mean the Remedial Action Plan document required by the IEPA in order to
receive a Final Comprehensive Residential NFR Letter.

“RAP Approval Letter” shall mean written approval from the IEPA of a RAP.

“Redevelopment Area’ is defined in the Recitals.

“‘Redevelopment Plan” is defined in the Recitals.

“Redevelopment Project Costs” means redevelopment project costs as defined in Section
5/11-74.4-3(q) of the Act that are included in the budget set forth in the Redevelopment Plan or
otherwise referenced in the Redevelopment Plan.

“Requlatory Agreement” shall mean that certain Grant Regulatory Agreement by and
between the City and Developer dated [the Closing Date] and restricting the use of the Property
as described therein.

“Remediation Work”™ means all investigation, sampling, monitoring, testing, reporting,
removal, response, disposal, storage, remediation, treatment and other activities necessary to
obtain a Final Comprehensive Residential NFR Letter for the Property in accordance with the
terms and conditions of the RAP Approval Letter for the Property issued by the |IEPA, the SRP
Documents, all requirements of the IEPA, and all applicable Laws, including, without limitation, all
applicable Environmental Laws.

“Requisition Form” means the document, in the form attached as Exhibit C, to be delivered
by Developer to DPD pursuant to Section 4.04 of this Agreement.

“Scope Drawings” means preliminary construction documents containing a site plan and
preliminary drawings and specifications for the Project.

“Shortfall” means that the amount of the TIF-Funded Improvements the Developer has
incurred, excluding costs for TIF-Funded Improvements previously paid or reimbursed by the City,
at the time of a Milestone is less than the TIF Payment Amount for such Milestone, as indicated
in the chart in Section 4.03(c) hereof.

“Shortfall Amount” means the difference between the TIF Payment Amount for a
Milestone, as indicated in the chart in Section 4.03(c) hereof, and the amount of City Funds paid
to the Developer in connection with said Milestone.

“SRP” shall mean the lllinois Site Remediation Program codified at 35 lll. Adm. Code Part
740 et seq.

“SRP Documents” means all documents submitted to the IEPA under the SRP, as
amended or supplemented from time to time, including, without limitation, the CSI/ROR, the RAP,
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and the RACR and any and all related correspondence, data and other information prepared by
either party pursuant to Section 11.

“Survey” means a plat of survey in the most recently revised form of ALTA/NSPS land title
survey of the Property, meeting the 2021 Minimum Standard Detail Requirements for ALTA/NSPS
Land Title Surveys, effective February 23, 2021, dated within 75 days before the Closing Date,
acceptable in form and content to the City and the Title Company, prepared by a surveyor
registered in the State of lllinois, certified to the City and the Title Company, and indicating
whether the Property is in a flood hazard area as identified by the United States Federal
Emergency Management Agency (and updates thereof to reflect improvements to the Property in
connection with the construction of the Facility and related improvements as required by the City
or lender(s) providing Lender Financing).

“Sustainable Development Policy” shall mean the Sustainable Development Policy of the
City as in effect on the Closing Date.

“Term of the Agreement” means the period of time starting on the Closing Date and ending
on the fifteenth anniversary of the issuance of the Certificate.

“TIF Adoption Ordinance” is defined in the Recitals.

“TIF District Administration Fee” means the fee described in Section 4.05(b).

“TIF_Fund” means the special tax allocation fund created by the City in connection with
the Redevelopment Area into which the Incremental Taxes will be deposited.

“TIF-Funded Improvements” means those improvements of the Project which (i) qualify as
Redevelopment Project Costs, (ii) are eligible costs under the Redevelopment Plan and (iii) the
City has agreed to pay for out of the City Funds, subject to the terms of this Agreement. Exhibit
B lists the TIF-Funded Improvements for the Project.

“TIF Ordinances’ is defined in the Recitals.

“Title Company” means [ ].

“Title Policy’ means a title insurance policy in the most recently revised ALTA or equivalent
form, showing fee simple title in the Developer and naming the City as the insured mortgagee in
the full amount of the City Funds and the grant funds provided in accordance with the Grant
Agreement, noting the recording of this Agreement and the Mortgage as an encumbrance against
the Property, and a subordination agreement in a form acceptable to the City in favor of the City
with respect to previously recorded liens against the Property related to Lender Financing, if any,
issued by the Title Company.

“WARN Act’” means the Worker Adjustment and Retraining Notification Act (29 U.S.C.
Section 2101 et seq.).

“Waste” means those materials defined in the lllinois Environmental Protection Act, 415

ILCS 5/1 et seq. as waste and identified subcategories thereof, including but not limited to,
construction or demolition debris, garbage, household waste, industrial process waste, landfill
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waste, landscape waste, municipal waste, pollution control waste, potentially infectious medical
waste, refuse, or special waste.

“WBE(s)" means a business identified in the Directory of Certified Women Business
Enterprises published by the City's Department of Procurement Services, or otherwise certified
by the City's Department of Procurement Services as a women-owned business enterprise,
related to the Procurement Program or the Construction Program, as applicable.

SECTION 3. THE PROJECT

3.01 The Project. With respect to the Facility, Developer shall, pursuant to the Plans and
Specifications and subject to the provisions of Section 18.17: (i) start construction no later than
180 days after the Closing Date; and (ii) complete construction and conduct business operations
in the Facility no later than 30 months after the Closing Date.

3.02 Scope Drawings and Plans and Specifications. If requested by DPD, Developer
shall submit to DPD the Scope Drawings and Plans and Specifications, and DPD reserves the
right to review and approve these documents. If requested by DPD, Developer shall submit to
DPD subsequent proposed changes to the Scope Drawings or Plans and Specifications as a
Change Order pursuant to Section 3.04. The Scope Drawings and Plans and Specifications shall
always conform to the Redevelopment Plan and all applicable federal, state, and local laws,
ordinances and regulations. Developer shall submit all necessary documents to the City's
Building Department, Department of Transportation and such other City departments or
governmental authorities as may be necessary to acquire building permits and other required
approvals for the Project.

3.03 Project Budget. Developer has furnished to DPD, and DPD has approved, a Project
Budget showing total costs for the Project in an amount not less than $25,633,333. Developer
hereby certifies to the City that (a) the City Funds, together with Lender Financing and Equity
described in Section 4.02, shall be sufficient to complete the Project; and (b) the Project Budget
is true, correct, and complete in all material respects. Developer shall promptly deliver to DPD
certified copies of any Change Orders with respect to the Project Budget for approval pursuant to
Section 3.04.

3.04 Change Orders. All Change Orders (and documentation substantiating the need
and identifying the source of funding therefor) relating to changes to the Project must be submitted
by the Owner to DOH, pursuant to the ATS Manual. The Owner shall not authorize or permit the
performance of any work relating to any Change Order or the furnishing of materials in connection
therewith prior to the receipt by the Owner of DOH written approval, which shall not be
unreasonably withheld, conditioned or delayed. The Construction Contract, and each contract
between the General Contractor and any subcontractor, shall contain a provision to this effect
and also shall contain a provision requiring compliance with the policies and procedures outlined
in the ATS Manual. An approved Change Order shall not be deemed to imply any obligation on
the part of the City to increase the amount of City Funds which the City has pledged pursuant to
this Agreement or provide any other additional assistance to the Owner.

3.05 DPD Approval. Any approval granted by DPD of the Scope Drawings, Plans and
Specifications and the Change Orders is for the purposes of this Agreement only and does not
affect or constitute any approval required by any other City department or pursuant to any City
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ordinance, code, regulation or any other governmental approval, nor does any approval by DPD
pursuant to this Agreement constitute approval of the quality, structural soundness or safety of
the Property or the Project.

3.06 Other Approvals. Any DPD approval under this Agreement shall have no effect
upon, nor shall it operate as a waiver of, Developer's obligations to comply with the provisions of
Section 5.03 (Other Governmental Approvals). Developer shall not start construction of the
Project until Developer has obtained all necessary permits and approvals (including but not limited
to DPD's approval of the Scope Drawings and Plans and Specifications) and proof of the General
Contractor's and each subcontractor's bonding as required under this Agreement.

3.07 Progress Reports and Survey Updates. If requested by DPD, Developer shall
provide DPD with written progress reports detailing the status of the Project, including a revised
completion date, if necessary (with any change in completion date being considered a Change
Order, requiring DPD's written approval pursuant to Section 3.04). Written progress reports must
be submitted to DPD electronically to the website and/or email specified by the City. Developer
shall provide an updated Survey to DPD if requested by DPD or any lender providing Lender
Financing, reflecting improvements made to the Property.

3.08 Inspecting Agent or Architect. An independent agent or architect shall be selected
to act as the inspecting agent or architect, at Developer's expense, for the Project, and DPD
reserves the right to evaluate and approve the inspecting agent or architect. The inspecting agent
or architect shall perform periodic inspections with respect to the Project, providing certifications
with respect to these inspections to DPD, before Developer requests disbursement for costs
related to the Project under this Agreement or the Escrow Agreement, if any. If approved by the
City, the inspecting agent or architect may be the Developer’s architect or the same one being
used in such role by a lender providing Lender Financing, provided that such agent or architect
acknowledges in writing to the City that the City may rely on the findings of such agent or architect.

3.09 Barricades. Before starting any construction requiring barricades, Developer shall
install a construction barricade of a type and appearance satisfactory to the City and constructed
in compliance with all applicable federal, state or City laws, ordinances, and regulations. DPD
retains the right to approve the maintenance, appearance, color scheme, painting, nature, type,
content, and design of all barricades.

3.10 Signs and Public Relations. Developer shall erect a sign of size and style approved
by the City in a conspicuous location on the Property during the Project, indicating that financing
has been provided by the City. The City reserves the right to include the name, photograph,
artistic rendering of the Project and other pertinent information regarding Developer, the Property
and the Project in the City's promotional literature and communications.

3.11 Utility Connections. Developer may connect all on-site water, sanitary, storm and
sewer lines constructed on the Property to City utility lines existing on or near the perimeter of the
Property, provided Developer first complies with all City requirements governing such
connections, including the payment of customary fees and costs related to such connections.

3.12 Permit Fees. In connection with the Project, Developer shall be obligated to pay
only those building, permit, engineering, tap on and inspection fees that are assessed on a
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uniform basis throughout the City of Chicago and are of general applicability to other property
within the City of Chicago.

SECTION 4. FINANCING

4.01 Total Project Cost and Sources of Funds. The estimated total cost of the Project is
shown below, to be applied in the manner set forth in the Project Budget. Such costs shall be
funded from the following sources:

Equity (subject to Sections 4.03(b) and 4.06) $ 1,683,333
Lender Financing $ 1,050,000
City Funds (subject to Section 4.03) $15,000,000
City Bond Proceeds Grant $ 7,900,000
Estimated Total $25,633,333

The payment of City Funds, including the timing of payment, is subject to the terms and conditions
of this Agreement, including but not limited to Section 4.03 and Section 5.

4.02 Developer Funds. Equity and/or Lender Financing shall be used to pay all Project
costs, including but not limited to Redevelopment Project costs and costs of TIF-Funded
Improvements.

4.03 City Funds.

(a) Uses of City Funds. City Funds may only be used to pay directly or reimburse
Developer for costs of TIF-Funded Improvements that constitute Redevelopment Project Costs.
Exhibit B sets forth, by line item, the TIF-Funded Improvements for the Project, and the maximum
amount of costs that may be paid by or reimbursed from City Funds for each line item in Exhibit
B (subject to Sections 4.03(b) and 4.05(b)), contingent upon the City receiving documentation
satisfactory in form and substance to DPD evidencing such cost and its eligibility as a
Redevelopment Project Cost.

(b) Sources of City Funds. Subject to the terms and conditions of this Agreement,
including but not limited to this Section 4.03 and Section 5, the City hereby agrees to provide City
funds from the sources and in the amounts described directly below (the “City Funds”) to pay for
or reimburse Developer for the costs of the TIF-Funded Improvements:

Source of City Funds Maximum Amount

Incremental Taxes $15,000,000

provided, however, that the total amount of City Funds expended for TIF-Funded Improvements
shall be'an amount not to exceed the lesser of $15,000,000 or 58.52% of the actual total Project
costs, with such amount to be further reduced by the TIF District Administration Fee; and provided
further, that the City Funds to be derived from Incremental Taxes shall be available to pay costs
related to TIF-Funded Improvements and allocated by the City for that purpose only so long as:
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(i) The amount of the Incremental Taxes deposited into the TIF Fund shall be
sufficient to pay for such costs; and

(i) The City has been reimbursed from Incremental Taxes for the amount
previously disbursed by the City for TIF-Funded Improvements.

Developer acknowledges and agrees that the City's obligation to pay for TIF-Funded
Improvements up to a maximum of $15,000,000 is contingent upon the fulfilment of the conditions
set forth in parts (i) and (ii) above. If such conditions are not fulfilled, the amount of Equity to be
contributed by Developer pursuant to Section 4.01 shall increase proportionately.

(c) Disbursement of City Funds. Subject to the terms and conditions of this Agreement,
including but not limited to this Section 4.03, the City shall disburse the City Funds as follows:

TIF Payment

Milestone Payment Condition Amount*

Developer has

::iﬁgi%%ousr:? Developer has incurred at least
$3,000,000 in costs attributabie to TIF- $3,000,000

of 20% of the
total Project Funded Improvements

Costs
Developer has

incurred costs )
in the amount Developer h.as mcurred_at least
$3,500,000 in costs attributable to TIF- $3,500,000

of 40% of the *
total Project Funded Improvements (*)

Costs
Developer has

:ziﬁgzdmzousr:? Developer has incurred at least
$3,500,000 in costs attributable to TIF- $3,500,000

of 60% of the i
total Project Funded Improvements (*)

Costs
Developer has
incurred costs
in the amount
of 80% of the
total Project

Developer has incurred at least
$3,500,000 in costs attributable to TIF- $3,500,000
Funded Improvements (*)

Costs
lssuance of Developer has incurred at least
the Certificate | $1:500.000 in costs attributable to TIF- $1,500,000
Funded Improvements (*)
TOTAL CITY $15,000,000

FUNDS
*Excluding costs for TIF-Funded Improvements previously paid or reimbursed by the

City.
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Notwithstanding the schedule set forth above, if at any Milestone other than the issuance
of the Certificate there is a Shortfall, the Developer may provide a Requisition Form with required
supporting documentation for the amount of TIF-Funded Improvements incurred by the Developer
at the time of such Milestone followed by one supplemental Requisition Form with required
supporting documentation when the Developer has incurred TIF-Funded Improvements in the
Shortfall Amount and is eligible to receive payment of such Shortfall Amount.

4.04 Requisition Form. Developer shall provide DPD with a Requisition Form for
reimbursement of TIF-Funded Improvements, along with the documentation described in the
Requisition Form or otherwise requested by DPD. Developer shall meet with DPD at the request
of DPD to discuss any Requisition Form previously delivered.

4.05 Treatment of Prior Expenditures and Subsequent Disbursements.

(a) Effect of Prior Expenditures on Equity or Lender Financing demonstrated before the
Closing Date. If Developer incurs and pays Project expenses before the Closing Date and wants
these expenses to reduce the amount of Equity or Lender Financing Developer is required to
demonstrate before the Closing Date, then Developer shall provide documentation of these
expenses satisfactory to DPD. Any such expenses reviewed and approved in writing by DPD, in
its sole discretion, shall be referred to as “Prior Expenditures”. Prior Expenditures made for TIF-
Funded Improvements may be reimbursed to Developer under the terms of this Agreement. Prior
Expenditures made for items other than TIF-Funded Improvements shall not be reimbursed to
Developer but shall reduce the amount of Equity and/or Lender Financing Developer is required
to contribute under Section 4.01.

(b) TIF District Administration Fee. Annually, the City may allocate an amount (the “TIF
District Administration Fee”) not to exceed five percent (5%) of the Incremental Taxes to pay costs
the City incurred to administer and monitor the Redevelopment Area, including the Project. Such
fee shall be in addition to and shali not be deducted from or considered a part of the City Funds,
and the City shall have the right to receive such funds before any City Funds are paid under this
Agreement.

(c) Allocation Among Line Items. Disbursements for expenditures related to TIF-Funded
Improvements may be allocated to and charged against the appropriate line only, with transfers
of costs and expenses from one line item to another, without the prior written consent of DPD,
being prohibited; provided, however, that such transfers among line items, in an amount not to
exceed $50,000 or $250,000 in the aggregate, may be made without the prior written consent of
DPD.

4.06 Cost Overruns. If the aggregate cost of the TIF-Funded Improvements exceeds City
Funds available pursuant to Section 4.03, or if the cost of completing the Project exceeds the
Project Budget, Developer shall be solely responsible for such excess cost, and shall hold the
City harmless from any and all costs and expenses of completing the TIF-Funded Improvements
in excess of City Funds and of completing the Project.

4.07 Preconditions of Disbursement. Before each disbursement of City Funds, Developer
shall submit documentation regarding the applicable expenditures to DPD, which shall be
satisfactory to DPD in its sole discretion. Developer’s delivery of any request for disbursement of

14



City Funds shall, in addition to the items expressly set forth in such request, constitute Developer's
certification to the City, as of the date of such request for disbursement, that:

(a) the total amount of the disbursement request represents the actual cost of the
acquisition of the Property or the actual amount payable to (or paid to) the General Contractor
and/or subcontractors who have performed work on the Project, and/or their payees;

(b) all amounts shown as previous payments on the current disbursement request have
been paid to the parties entitled to such payment;

(c) Developer has approved all work and materials for the current disbursement request
and such work and materials conform to the Plans and Specifications;

(d) the representations and warranties contained in this Agreement are true and correct
and Developer is in compliance with all covenants contained in this Agreement;

(e) Developer has received no notice and has no knowledge of any liens or claim of lien
either filed or threatened against the Property except for the Permitted Liens;

(f) no Event of Default or condition or event which, with the giving of notice or passage of
time or both, would constitute an Event of Default exists or has occurred; and

(g) the Project is In Balance. The Project shall be deemed to be in balance (“In Balance”)
only if the total of the Available Project Funds equals or exceeds the aggregate of the amount
necessary to pay all unpaid Project costs incurred or to be incurred in the completion of the
Project. Developer hereby agrees that, if the Project is not In Balance, Developer shall, within 10
days after a written request by the City, deposit with the escrow agent or will make available (in
a manner acceptable to the City), cash in an amount that will place the Project In Balance, which
deposit shall first be exhausted before any further disbursement of the City Funds shall be made.

The City shall have the right, in its discretion, to require Developer to submit further
documentation as the City may require in order to verify that the matters certified to above are
true and correct, and any disbursement by the City shall be subject to the City's review and
approval of such documentation and its satisfaction that such certifications are true and correct;
provided, however, that nothing in this sentence shall be deemed to prevent the City from relying
on such certifications by Developer. In addition, Developer shall have satisfied all other
preconditions of disbursement of City Funds for each disbursement, including but not limited to
requirements set forth in the TIF Ordinances, this Agreement and/or the Escrow Agreement.

4.08 Conditional Grant. The City Funds are being granted on a conditional basis, subject
to Developer's compliance with the provisions of this Agreement, and are subject to being
reimbursed as provided in Section 15.02.

SECTION 5. CONDITIONS PRECEDENT

Developer has complied with the following conditions to the City's satisfaction on or before
the Closing Date:
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5.01 Project Budget. Developer has submitted to DPD, and DPD has approved, a Project
Budget in accordance with the provisions of Section 3.03.

5.02 Scope Drawings and Plans and Specifications. Developer has submitted to DPD,
and DPD has approved, the Scope Drawings and Plans and Specifications in accordance with
the provisions of Section 3.02.

5.03 Other Governmental Approvals. Developer has secured all other necessary
approvals and permits required by any state, federal, or local statute, ordinance or regulation and
has submitted evidence thereof to DPD.

5.04 Financing. Developer has furnished proof reasonably acceptable to the City that
Developer has Equity and Lender Financing in the amounts set forth in Section 4.01 to complete
the Project and satisfy its obligations under this Agreement. If such funds include Lender
Financing, Developer has furnished proof as of the Closing Date that the proceeds of the Lender
Financing (a) are available for Developer to draw upon as needed and (b) are sufficient, along
with the Equity and/or other sources set forth in Section 4.01, to complete the Project. If the City
is not a party to the Escrow Agreement, then Developer has delivered to DPD a copy of the
Escrow Agreement. Any liens against the Property existing at the Closing Date have been
subordinated to certain encumbrances of the City set forth in this Agreement pursuant to a
subordination agreement, in a form acceptable to the City, executed on or before the Closing
Date, which is to be recorded, at Developer’s expense, with the Cook County Clerk’s Office.

5.05 Acquisition and Title. On the Closing Date, Developer has furnished the City with a
copy of the Title Policy for the Property, certified by the Title Company. The Title Policy is dated
as of the Closing Date and contains only those title exceptions that are Permitted Liens and
evidences the recording of this Agreement and the Mortgage pursuant to the provisions of Section
8.18. The Title Policy also contains such endorsements as shall be required by Corporation
Counsel, including but not limited to an owner's comprehensive endorsement and satisfactory
endorsements regarding zoning (3.1 with parking), contiguity, location, access, and survey.
Developer has provided to DPD, on or before the Closing Date, documentation related to the
purchase of the Property and certified copies of all easements and encumbrances of record with
respect to the Property not addressed, to DPD's satisfaction, by the Title Policy and any
endorsements to the Title Policy.

5.06 Evidence of Clean Title. Developer, at its own expense, has provided the City with
searches as indicated in the chart below under Developer's name and Developer’s trade names
showing no liens against Developer, the Property or any fixtures now or hereafter affixed to the
Property, except for the Permitted Liens:

Jurisdiction Searches

Secretary of State UCC, Federal tax

Cook County Clerk’s Office UCC, Fixtures, Federal tax, State tax, Memoranda of
judgments

U.S. District Court, Northern | Pending suits and judgments, Bankruptcy
District - lllinois
Clerk of Circuit Court, Cook | Pending suits and judgments
County
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5.07 Surveys. Developer has furnished the City with a copy of the Survey.

5.08 Insurance. Developer, at its own expense, has insured the Property in accordance
with Section 12, and has delivered certificates required pursuant to Section 12 evidencing the
required coverages to DPD.

5.09 Opinion of Developer's Counsel. On the Closing Date, Developer has furnished the
City with an opinion of counsel in form and substance acceptable to Corporation Counsel. If
Developer has engaged special counsel in connection with the Project, and such special counsel
is unwilling or unable to give some of the opinions required by the Corporation Counsel, such
opinions must be obtained by Developer from its general corporate counsel or such other counsel
acceptable to the Corporation Counsel.

5.10 Evidence of Prior Expenditures. Developer has provided evidence satisfactory to
DPD in its sole discretion of the Prior Expenditures, if any, in accordance with the provisions of
Section 4.05(a).

5.11 Financial Statements. Developer has provided Financial Statements to DPD for its
most recent fiscal year and audited or unaudited interim financial statements.

5.12 [Intentionally Omitted].

5.13 Environmental. Developer has provided DPD with copies of that certain Phase |
ESA completed with respect to the Property and any Phase Il ESA with respect to the Property
required by the City. Developer has provided the City with a letter from the environmental
engineer(s) who completed such audit(s), authorizing the City to rely on such audits.

5.14 Corporate Documents; Economic Disclosure Statement. Developer has provided a
copy of its articles or certificate of incorporation or organization containing the original certification
of the Secretary of State; certificates of good standing from the Secretary of State of its state of
incorporation or organization and all other states in which Developer is qualified to do business;
a secretary's certificate in such form and substance as the Corporation Counsel may require;
bylaws or operating agreement; and such other organizational documentation as the City has
requested.

Developer has provided to the City an EDS, dated as of the Closing Date, which is
incorporated by reference, and Developer further will provide any other affidavits or certifications
as may be required by federal, state, or local law in the award of public contracts, all of which
affidavits or certifications are incorporated by reference. Notwithstanding acceptance by the City
of the EDS, failure of the EDS to include all information required under the Municipal Code renders
this Agreement voidable at the option of the City. Developer and any other parties required by
this Section 5.14 to complete an EDS must promptly update their EDS(s) on file with the City
whenever any information or response provided in the EDS(s) is no longer complete and accurate,
including changes in ownership and changes in disclosures and information pertaining to
ineligibility to do business with the City under Chapter 1-23 of the Municipal Code, as such is
required under Sec. 2-154-020, and failure to promptly provide the updated EDS(s) to the City
will constitute an event of default under this Agreement.

5.15 Mortgage. The Developer has delivered to the City the Mortgage and such
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financing statements as the City may require.
SECTION 6. AGREEMENTS WITH CONTRACTORS

6.01 Bid Requirement for General Contractor and Subcontractors.

(a) DPD acknowledges that Developer has selected Walsh Construction Company |I,
LLC as the General Contractor for the Project. Developer will cause the General Contractor to
solicit bids for work on the Project solely from qualified subcontractors eligible to do business with
the City of Chicago. Developer will cause the General Contractor to solicit bids for work on the
Project solely from qualified subcontractors eligible to do business with the City of Chicago, and
if requested by DPD shall submit all bids received to DPD for its inspection and written approval.

(b) Developer shall submit copies of the Construction Contract to DPD in accordance with
Section 6.02 below. Copies of all subcontracts entered or to be entered into in connection with
the TIF-Funded Improvements shall be provided to DPD within five (5) business days after they
are signed. Developer shall ensure that the General Contractor shall not (and shall cause the
General Contractor to ensure that the subcontractors shall not) begin work on the Project until the
Plans and Specifications have been approved by DPD, if requested by DPD in accordance with
Section 3.02, and all requisite permits have been obtained.

6.02 Construction Contract. Before executing the Construction Contract, Developer shall
deliver to DPD a copy of the proposed Construction Contract with the General Contractor selected
to handle the Project in accordance with Section 6.01 above, for DPD's prior written approval,
which DPD shall grant or deny within ten (10) business days after delivery of the proposed
Construction Contract. The Developer shall ensure that its General Contractor adheres to the
policies and procedures outlined in the ATS Manual. Within ten (10) business days after the
Construction Contract is executed by all parties thereto, Developer shall deliver to DPD and
Corporation Counsel a certified copy of such contract together with any modifications,
amendments, or supplements thereto.

6.03 Performance and Payment Bonds. Before starting construction of any portion of
the Project, Developer shall require that the General Contractor be bonded for its performance
and payment by sureties having an AA rating or better using American Institute of Architect's Form
No. A312 or its equivalent. Before starting construction of any portion of the Project which includes
work on the public way, Developer shall require that the General Contractor be bonded for its
payment by sureties having an AA rating or better using a bond in the form acceptable to the City.
The City shall be named as obligee or co-obligee on any such bonds.

6.04 Employment Opportunity. Developer shall contractually obligate and cause the
General Contractor and each subcontractor to agree to the provisions of Section 10.

6.05 Other Provisions. In addition to the requirements of this. Section 6, the Construction
Contract and each contract with any subcontractor shall contain provisions required pursuant to
Section 3.04 (Change Orders), Section 8.09 (Prevailing Wage), Section 10.01(e) (Employment
Opportunity), Section 10.02 (City Resident Employment Requirement); Section 10.03 (MBE/WBE
Requirements, as applicable), Section 12 (Insurance) and Section 14.01 (Books and Records).
Copies of all contracts or subcontracts entered or to be entered into in connection with the TIF-
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Funded Improvements shall be provided to DPD within five (5) business days of the execution
thereof.

SECTION 7. COMPLETION OF CONSTRUCTION OR REHABILITATION

7.01 Certificate of Completion of Construction or Rehabilitation. Upon completion of the
construction and/or rehabilitation of the Project in accordance with the terms of this Agreement,
and upon Developer's written request, DPD shall issue to Developer a Certificate in recordable
form certifying that Developer has fulfilled its obligation to complete the construction and/or
rehabilitation of the Project in accordance with the terms of this Agreement. DPD shall respond
to Developer's written request for a Certificate within forty-five (45) days by issuing either a
Certificate or a written statement detailing the ways in which the Project does not conform to this
Agreement or has not been satisfactorily completed, and the measures which must be taken by
Developer to obtain the Certificate. Developer may resubmit a written request for a Certificate
upon completion of such measures.

Developer acknowledges and understands that the City will not issue the Certificate until
the following conditions have been met:

(a) Evidence acceptable to DPD that the total Project cost equals or exceeds
$25,633,333; as described in Section 4.03(b), the City Funds will be reduced on a
dollar-for-dollar basis if the Total Project Cost is less than this amount; and

(b) Evidence that Developer has incurred TIF-eligible expenses in an amount equal
to, or greater than, the total amount of City Funds for the Project (up to
$15,000,000); and

(c) Receipt of a certificate of occupancy for the Project or other evidence acceptable
to DPD that Developer has complied with building permit requirements for the
Project; and

(d) Evidence acceptable to DPD in the form of a closeout letter from DPD’s
Compliance and Monitoring division stating that Developer is in complete
compliance with all City Requirements (MBE/WBE, City Residency, and Prevailing
Wage); and

(e) Evidence acceptable to DPD that the Project has achieved 50 points on the City’s
Sustainable Development Policy; and

(f) A Final Comprehensive Residential NFR Letter has been recorded with the Cook
County Clerk’s Office; and

(g) There exists neither an Event of Default which is continuing nor a condition or
event which, with the giving of notice or passage of time or both, would constitute
an Event of Default; and

(h) Evidence acceptable to DPD that the Developer is eligible for a certificate of
completion of construction or rehabilitation pursuant to the Grant Agreement.

7.02 Effect of Issuance of Certificate; Continuing Obligations. The Certificate relates only
to the construction and/or rehabilitation of the Project, and upon its issuance, the City will certify
that the terms of the Agreement specifically related to Developer's obligation to complete such
~ activities have been satisfied. After the Certificate is issued, however, all executory terms and
. conditions of this Agreement and all representations and covenants contained in this Agreement
will continue to remain in full force and effect throughout the Term of the Agreement as to the
parties described in the following paragraph, and the issuance of the Certificate shall not be
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construed as a waiver by the City of any of its rights and remedies pursuant to such executory
terms.

Those covenants specifically described at Section 8.02 (Covenant to Redevelop), Section
8.06 (Jobs Creation; Operating Covenant), and Section 8.19 (Real Estate Provisions), as
covenants that run with the land are the only covenants in this Agreement intended to be binding
upon any transferee of the Property (including an assignee as described in the following sentence)
throughout the Term of the Agreement notwithstanding the issuance of a Certificate; provided,
that when the Certificate is issued, the covenants set forth in Section 8.02 shall be deemed to
have been fulfilled. The other executory terms of this Agreement that remain after the Certificate
is issued shall be binding only upon Developer or a permitted assignee of Developer who,
pursuant to Section 18.14 (Assignment) of this Agreement, has contracted to take an assignment
of Developer's rights under this Agreement and assume Developer's liabilities under this
Agreement.

7.03 Failure to Complete. If Developer fails to complete the Project in accordance with
the terms of this Agreement, then the City has, but shall not be limited to, any of the following
rights and remedies:

(a) the right to terminate this Agreement and cease all disbursement of City Funds not yet
disbursed under this Agreement;

(b) the right (but not the obligation) to complete those TIF-Funded Improvements that are
public improvements and to pay for the costs of TIF-Funded improvements (including interest
costs) out of City Funds or other City monies. If the aggregate cost of completing the TIF-Funded
Improvements exceeds the amount of City Funds available pursuant to Section 4.03, Developer
shall reimburse the City for all reasonable costs and expenses incurred by the City in completing
such TIF-Funded Improvements in excess of the available City Funds; and

(c) the right to place a lien on the Project in the amount of City Funds paid and/or to seek
reimbursement of the City Funds from Developer.

7.04 Notice of Expiration of Term of Agreement. When the Term of the Agreement
expires, at Developer's written request DPD shall provide Developer with a written notice in
recordable form stating that the Term of the Agreement has expired.

SECTION 8. COVENANTS/REPRESENTATIONS/WARRANTIES OF DEVELOPER.

8.01 General. The representations and warranties provided by Developer under this
Agreement are material conditions precedent to the City’s obligations under this Agreement.
Developer represents, warrants, and covenants, as of the date of this Agreement and as of the
date of each disbursement of City Funds hereunder and throughout the Term of the Agreement,
that:

(a) Developer is an lllinois not-for-profit corporation duly incorporated or organized, validly

existing, qualified to do business in lllinois, and licensed to do business in any other state where,
due to the nature of its activities or properties, such qualification or license is required;
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(b) Developer has the right, power and authority to enter into, execute, deliver and perform
this Agreement;

(c) the execution, delivery and performance by Developer of this Agreement has been
duly authorized by all necessary action, and does not and will not violate its certificate or articles
of incorporation or organization, bylaws or operating agreement as amended and supplemented,
any applicable provision of law, or constitute a breach of, default under or require any consent
under any agreement, instrument or document to which Developer is now a party or by which
Developer is now or may become bound,;

(d) Developer shall acquire and shall maintain good, indefeasible, and merchantable fee
simple title to the Property (and all improvements thereon) free and clear of all liens (except for
the Permitted Liens, Lender Financing as disclosed in the Project Budget and non-governmental
charges that Developer is contesting in good faith pursuant to Section 8.15)

(e) Developer is now and for the Term of the Agreement shall remain solvent and able to
pay its debts as they mature;

(f) there are no actions or proceedings by or before any court, governmental commission,
board, bureau or any other administrative agency pending, threatened or affecting Developer
which would impair its ability to perform under this Agreement;

(g) Developer has and shall maintain all government permits, certificates and consents
(including, without limitation, appropriate environmental approvals) necessary to conduct its
business and to construct, complete and operate the Project;

(h) Developer is not in default with respect to any indenture, loan agreement, mortgage,
deed, note or any other agreement or instrument related to the borrowing of money to which
Developer is a party or by which Developer is bound,

(i) the Financial Statements are, and when hereafter required to be submitted will be,
complete, correct in all material respects and accurately present Developer's assets, liabilities,
results of operations and financial condition, and there has been no material adverse change in
Developer's assets, liabilities, results of operations or financial condition since the date of
Developer's most recent Financial Statements;

(j) during the Term of the Agreement, Developer shall not do any of the following without
the prior written consent of DPD: (1) sale, be a party to any merger, liquidation or consolidation;
(2) sell, transfer, convey, lease or otherwise dispose of all or substantially all of its assets or any
portion of the Property (including but not limited to any fixtures or equipment now or hereafter
attached to the Property) except in the ordinary course of business; (3) enter into any transaction
outside the ordinary course of Developer's business; (4) assume, guarantee, endorse, or
otherwise become liable in connection with the obligations of any other person or entity; or (5)
enter into any transaction that would cause a material and detrimental change to Developer's
financial condition;

(k) Developer has not incurred, and, before the Certificate is issued, shall not, without

the prior written consent of the Commissioner of DPD, allow the existence of any liens against
the Property (or improvements thereon) other than the Permitted Liens; or incur any
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indebtedness, secured or to be secured by the Property (or improvements thereon) or any fixtures
now or hereafter attached to the Property, except Lender Financing disclosed in the Project
Budget;

() has not made or caused to be made, directly or indirectly, any payment, gratuity or
offer of employment in connection with the Agreement or any contract paid from the City treasury
or pursuant to City ordinance, for services to any City agency (“City Contract’) as an inducement
for the City to enter into the Agreement or any City Contract with Developer in violation of Chapter
2-156-120 of the Municipal Code;

(m)  neither Developer nor any affiliate of Developer is listed on any of the following
lists maintained by the Office of Foreign Assets Control of the U.S. Department of the Treasury,
the Bureau of Industry and Security of the U.S. Department of Commerce or their successors, or
on any other list of persons or entities with which the City may not do business under any
applicable law, rule, regulation, order or judgment: the Specially Designated Nationals List, the
Denied Persons List, the Unverified List, the Entity List and the Debarred List. For purposes of
this subparagraph (m) only, the term “affiliate,” when used to indicate a relationship with a
specified person or entity, means a person or entity that, directly or indirectly, through one or more
intermediaries, controls, is controlled by or is under common control with such specified person
or entity, and a person or entity shall be deemed to be controlled by another person or entity, if
controlled in any manner whatsoever that results in control in fact by that other person or entity
(or that other person or entity and any persons or entities with whom that other person or entity is
acting jointly or in concert), whether directly or indirectly and whether through share ownership, a
trust, a contract or otherwise.

(n) Developer understands that (i) the City Funds are limited obligations of the City,
payable solely from moneys on deposit in the account of the TIF Fund designated for the Project;
(i) the City Funds do not constitute indebtedness of the City within the meaning of any
constitutional or statutory provision or limitation; (iii) Developer will have no right to compel the
exercise of any taxing power of the City for payment of the City Funds; and (iv) the City Funds do
not and will not represent or constitute a general obligation or a pledge of the faith and credit of
the City, the State of lllinois or any political subdivision thereof;

(o) Developer has sufficient knowledge and experience in financial and business
matters, including municipal projects and revenues of the kind represented by the City Funds,
and has been supplied with access to information to be able to evaluate the risks associated with
the receipt of City Funds;

(p) Developer understands that there is no assurance as to the amount or timing of
receipt of City Funds, and that the amounts of City Funds actually received by such party may be
substantially less than the maximum amounts set forth in Section 4.03(b);

() Developer understands it may not sell, assign, pledge or otherwise transfer its
interest in this Agreement or City Funds in whole or in part except in accordance with the terms
of Section 18.14 (Assignment) of this Agreement, and, to the fullest extent permitted by law,
agrees to indemnify the City for any losses, claims, damages or expenses relating to or based
upon any sale, assignment, pledge or transfer of City Funds in violation of this Agreement; and
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8.02 Covenant to Redevelop. Upon DPD's approval of the Project Budget, the Scope
Drawings and Plans and Specifications as provided in Sections 3.02 and 3.03, and Developer's
receipt of all required building permits and governmental approvals, Developer shall redevelop
the Property in accordance with this Agreement and all its Exhibits, the TIF Ordinances, the Scope
Drawings, Plans and Specifications, Project Budget and all amendments to such documents, and
all federal, state and local laws, ordinances, rules, regulations, executive orders and codes
applicable to the Project, the Property and/or Developer. The covenants set forth in this Section
shall run with the land and be binding upon any transferee but shall be deemed satisfied when
the City issues the Certificate.

8.03 Redevelopment Plan. Developer represents that the Project is and shall be in
compliance with all of the terms of the Redevelopment Plan, which is hereby incorporated by
reference into this Agreement.

8.04 Use of City Funds. City Funds disbursed to Developer shall be used by Developer
solely to pay for (or to reimburse Developer for its payment for) the TIF-Funded Improvements as
provided in this Agreement.

8.05 Other Bonds. Developer shall, at the request of the City, agree to any reasonable
amendments to this Agreement that are necessary or desirable in order for the City to issue (in
its sole discretion) any bonds in connection with the Redevelopment Area, the proceeds of which
may be used to reimburse the City for expenditures made in connection with, or provide a source
of funds for the payment for, the TIF-Funded Improvements; provided, however, that any such
amendments shall not have a material adverse effect on Developer or the Project. Developer
shall, at Developer's expense, cooperate and provide reasonable assistance in connection with
the marketing of any such bonds, including but not limited to providing written descriptions of the
Project, making representations, providing information regarding its financial condition and
assisting the City in preparing an offering statement with respect to such bonds.

8.06 Jobs Creation; Operating Covenant. (a) Developer estimates that the Project will
result in the creation of (i) approximately 15 full-time equivalent permanent jobs (the “Permanent
Jobs") and (ii) during the construction of the Project, approximately 40 temporary full-time
construction jobs (the “Construction Jobs,” and collectively with the Permanent Jobs, the “Jobs”).
Developer agrees to report the number of jobs, whether FTE or otherwise, projected to be created
by the Project at the Closing Date. Developer agrees to report the number of jobs, whether FTE
or otherwise, to date created by the Project. Notwithstanding any other provision in this
Agreement to the contrary, the failure to create the specified number of Jobs shall not constitute
an Event of Default.

(b) Developer hereby covenants and agrees to maintain its operations within the City of
Chicago at the Facility through the Term of the Agreement. The Developer must occupy the
Property and operate it as a Non-Congregate Shelter and Congregate Shelter throughout the
Term of the Agreement. The covenant set forth in this Section 8.06 shall run with the land and be
binding upon any transferee of the Property throughout the Term of this Agreement.

8.07 Employment Opportunity; Progress Reports. Developer covenants and agrees to
abide by, and contractually obligate and use reasonable efforts to cause the General Contractor
and each subcontractor to abide by the terms set forth in Section 10. Developer shall deliver to
the City written progress reports detailing compliance with the requirements of Sections 8.09
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10.02 and 10.03 of this Agreement. Such reports shall be delivered to the City when the Project
is 25%, 50%, 75% and 100% completed (based on the amount of expenditures incurred in relation
to the Project Budget). If any such reports indicate a shortfall in compliance, Developer shall also
deliver a plan to DPD which shall outline, to DPD's satisfaction, how Developer shall correct any
shortfall.

8.08 Employment Profile. Developer shall submit, and contractually obligate and cause
the General Contractor or any subcontractor to submit, to DPD, from time to time, statements of
its employment profile upon DPD's request.

8.09 Prevailing Wage. Developer covenants and agrees to pay, and to contractually
obligate and cause the General Contractor and each subcontractor to pay, the prevailing wage
rate as ascertained by the lllinois Department of Labor (the “Department’), to all Project
employees. All such contracts shall list the specified rates to be paid to all laborers, workers and
mechanics for each craft or type of worker or mechanic employed pursuant to such contract. If
the Department revises such prevailing wage rates, the revised rates shall apply to all such
contracts. Upon the City's request, Developer shall provide the City with copies of all such
contracts entered into by Developer or the General Contractor to evidence compliance with this
Section 8.09.

8.10 Arms-Length Transactions. Unless DPD has given its prior written consent, no
Affiliate of Developer may receive any portion of City Funds, directly or indirectly, in payment for
work done, services provided or materials supplied in connection with any TIF-Funded
Improvement. Developer shall provide information with respect to any entity to receive City Funds
directly or indirectly (whether through payment to the Affiliate by Developer and reimbursement
to Developer for such costs using City Funds, or otherwise), upon DPD's request, before any such
disbursement.

8.11 Conflict of Interest. Pursuant to Section 5/11-74.4-4(n) of the Act, Developer
represents, warrants and covenants that, to the best of its knowledge, no member, official, or
employee of the City, or of any commission or committee exercising authority over the Project,
the Redevelopment Area or the Redevelopment Plan, or any consultant hired by the City or
Developer with respect thereto, owns or controls, has owned or controlled or will own or control
any interest, and no such person shall represent any person, as agent or otherwise, who owns or
controls, has owned or controlled, or will own or control any interest, direct or indirect, in
Developer's business, the Property or any other property in the Redevelopment Area.

8.12 Disclosure of Interest. Developer's counsel has no direct or indirect financial
ownership interest in Developer, the Property or any other aspect of the Project.

8.13 Financial Statements. Developer shall obtain and provide to DPD Financial
Statements for Developer's most recent fiscal year and each fiscal year thereafter for the Term of
the Agreement. In addition, Developer shall submit unaudited financial statements as soon as
reasonably practical following the close of each fiscal year and for such other periods as DPD
may request.

8.14 Insurance. Developer, at its own expense, shall comply with all provisions of Section
12.
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8.15 Non-Governmental Charges. (a) Payment of Non-Governmental Charges. Except
for the Permitted Liens, Developer agrees to pay or cause to be paid when due any Non-
Governmental Charge assessed or imposed upon the Project, the Property or any fixtures that
are or may become attached thereto, which creates, may create, or appears to create a lien upon
all or any portion of the Property or Project; provided however, that if such Non-Governmental
Charge may be paid in installments, Developer may pay the same together with any accrued
interest thereon in instaliments as they become due and before any fine, penalty, interest, or cost
may be added thereto for nonpayment. Developer shall furnish to DPD, within thirty (30) days of
DPD's request, official receipts from the appropriate entity, or other proof satisfactory to DPD,
evidencing payment of the Non-Governmental Charge in question.

(b) Right to Contest. Developer has the right, before any delinquency occurs:

(i) to contest or object in good faith to the amount or validity of any Non-
Governmental Charge by appropriate legal proceedings properly and diligently instituted
and prosecuted, in such manner as shall stay the collection of the contested Non-
Governmental Charge, prevent the imposition of a lien or remove such lien, or prevent
the sale or forfeiture of the Property (so long as no such contest or objection shall be
deemed or construed to relieve, modify or extend Developer's covenants to pay any such
Non-Governmental Charge at the time and in the manner provided in this Section 8.15);
or

(ii) at DPD's sole option, to furnish a good and sufficient bond or other security
satisfactory to DPD in such form and amounts as DPD shall require, or a good and
sufficient undertaking as may be required or permitted by law to accomplish a stay of any
such sale or forfeiture of the Property or any portion thereof or any fixtures that are or may
be attached thereto, during the pendency of such contest, adequate to pay fully any such
contested Non-Governmental Charge and all interest and penalties upon the adverse
determination of such contest.

8.16 Developer's Liabilities. Developer shall not enter into any transaction that would
materially and adversely affect its ability to perform its obligations under this Agreement or to
repay any material liabilities or perform any material obligations of Developer to any other person
or entity. Developer shall immediately notify DPD of any and all events or actions which may
materially affect Developer's ability to carry on its business operations or perform its obligations
under this Agreement or any other documents and agreements.

8.17 Compliance with Laws. To the best of Developer's knowledge, after diligent inquiry,
the Property and the Project are and shall be in compliance with all applicable federal, state and
local laws, statutes, ordinances, rules, regulations, executive orders and codes pertaining to or
affecting the Project and the Property. Upon the City's request, Developer shall provide evidence
satisfactory to the City of such compliance.

8.18 Recording and Filing. Developer shall cause this Agreement, certain exhibits (as
specified by Corporation Counsel) and all amendments and supplements to this Agreement and
the Mortgage to be recorded and filed, at Developer’s expense, against the Property on the date
hereof in the Cook County Clerk’s Office.

8.19 Real Estate Provisions.

25



(a) Governmental Charges.

(i) Payment of Governmental Charges. Developer agrees to pay or cause to be
paid when due all Governmental Charges (as defined below) which are assessed or
imposed upon Developer, the Property or the Project, or become due and payable, and
which create or may create a lien upon Developer or all or any portion of the Property or
the Project. “Governmental Charge” means all federal, State, county, the City, or other
governmental (or any instrumentality, division, agency, body, or department thereof)
taxes, levies, assessments, charges, liens, claims or encumbrances (except for those
assessed by foreign nations, states other than the State of lllinois, counties of the State
other than Cook County, and municipalities other than the City) relating to Developer, the
Property or the Project including but not limited to real estate taxes.

(i) Right to Contest. Developer has the right before any delinquency occurs to
contest or object in good faith to the amount or validity of any Governmental Charge by
appropriate legal proceedings properly and diligently instituted and prosecuted in such
manner as shall stay the collection of the contested Governmental Charge and prevent
the imposition of a lien or the sale or forfeiture of the Property. Developer's right to
challenge real estate taxes applicable to the Property is limited as provided for in Section
8.19(c) below; provided, that such real estate taxes must be paid in full when due and may
be disputed only after such payment is made. No such contest or objection shall be
deemed or construed in any way as relieving, modifying, or extending Developer's
covenants to pay any such Governmental Charge at the time and in the manner provided
in this Agreement unless Developer has given prior written notice to DPD of Developer's
intent to contest or object to a Governmental Charge and, unless, at DPD's sole option,

(x) Developer shall demonstrate to DPD's satisfaction that legal proceedings
instituted by Developer contesting or objecting to a Governmental Charge shall
conclusively operate to prevent or remove a lien against, or the sale or forfeiture of, all or
any part of the Property to satisfy such Governmental Charge before the final
determination of such proceedings; and/or

(y) Developer shall furnish a good and sufficient bond or other security satisfactory
to DPD in such form and amounts as DPD shall require, or a good and sufficient
undertaking as may be required or permitted by law to accomplish a stay of any such sale
or forfeiture of the Property during the pendency of such contest, adequate to pay fully
any such contested Governmental Charge and all interest and penalties upon the adverse
determination of such contest.

(b) Developer's Failure To Pay Or Discharge Lien. If Developer fails to pay any
Governmental Charge or to obtain discharge of the same, then Developer shall advise DPD in
writing. At that time DPD in its sole discretion may, but shall not be obligated to, make all or any
part of such payment or obtain such discharge and take any other related action which DPD
deems advisable. By taking any action under this paragraph, DPD shall not waive or release any
obligation or liability of Developer under this Agreement. Developer shall promptly reimburse DPD
for all sums, if any, DPD pays under this paragraph and expenses, if any, including reasonable
attorneys' fees, court costs, expenses and other charges relating thereto. Notwithstanding
anything contained in this paragraph to the contrary, this paragraph shall not be construed to
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obligate the City to pay any Governmental Charge. If Developer fails to pay any Governmental
Charge, the City, in its sole discretion, may require Developer to submit to the City audited
Financial Statements at Developer's own expense.

(c) Intentionally omitted.

(d) Notification to the Cook County Assessor of Change in Use or Ownership. If required
under 35 ILCS 200/15-20 due to a change in use or ownership of the Property, within 90 days
after the Closing Date, Developer shall complete a letter of notification, in accordance with 35
ILCS 200/15-20, notifying the Cook County Assessor of such change in use or ownership. After
delivery of the notification, Developer shall forward a copy of the return receipt to DPD, with a
copy to the City’s Corporation Counsel’s office.

8.20 Annual Compliance Report. Starting when the Certificate is issued and continuing
throughout the Term of the Agreement, Developer shall submit to DPD the Annual Compliance
Report within 30 days after the end of the calendar year to which the Annual Compliance Report
relates.

8.21 Inspector General. It is the duty of Developer and the duty of any bidder, proposer,
contractor, subcontractor, and every applicant for certification of eligibility for a City contract or
program, and all of Developer’s officers, directors, agents, partners, and employees and any such
bidder, proposer, contractor, subcontractor or such applicant, to cooperate with the Inspector
General in any investigation or hearing undertaken pursuant to Chapter 2-56 of the Municipal
Code. Developer represents that it understands and will abide by all provisions of Chapter 2-56
of the Municipal Code and that it will inform subcontractors of this provision and require their
compliance.

8.22 Sustainable Development Policy. Developer shall provide evidence acceptable to
the City that it has complied with the Sustainable Development Policy for the Project in
accordance with Section 7.01. If a default occurs under this Section 8.22, the City shall have the
right to reduce the City Funds by $250,000 as described in Section 15.02.

8.23. FOIA and Local Records Act Compliance.

(a) FOIA. Developer acknowledges that the City is subject to the lllinois Freedom of
Information Act, 5 ILCS 140/1 et. seq., as amended (“FOIA”). The FOIA requires the City to
produce records (very broadly defined in FOIA) in response to a FOIA request in a very short
period of time, unless the records requested are exempt under the FOIA. If Developer receives
a request from the City to produce records within the scope of FOIA, then Developer covenants
to comply with such request within 48 hours of the date of such request. Failure by Developer to
timely comply with such request shall be an Event of Default.

(b) Exempt Information. Documents that Developer submits to the City as part of the
Annual Compliance Report or otherwise during the Term of the Agreement that contain trade
secrets and commercial or financial information may be exempt if disclosure would result in
competitive harm. However, for documents submitted by Developer to be treated as a trade
secret or information that would cause competitive harm, FOIA requires that Developer mark any
such documents as “proprietary, privileged or confidential.” If Developer marks a document as
“proprietary, privileged and confidential’, then DPD will evaluate whether such document may be

27



withheld under the FOIA. DPD, in its discretion, will determine whether a document will be
exempted from disclosure, and that determination is subject to review by the lllinois Attorney
General's Office and/or the courts.

(c) Local Records Act. Developer acknowledges that the City is subject to the Local
Records Act, 50 ILCS 205/1 et. seq, as amended (the “Local Records Act’). The Local Records
Act provides that public records may only be disposed of as provided in the Local Records Act.
If requested by the City, Developer covenants to use its best efforts consistently applied to assist
the City in its compliance with the Local Records Act.

8.24 Survival of Covenants. All warranties, representations, covenants and agreements
of Developer contained in this Section 8 and elsewhere in this Agreement shall be true, accurate
and complete at the time of Developer's execution of this Agreement, and shall survive the
execution, delivery and acceptance hereof by the parties to this Agreement and, except as
provided in Section 7 when the Certificate is issued, shall be in effect throughout the Term of the
Agreement.

8.25 Increment and Rate of Return Reporting. Developer agrees to report the increment
projected to be created by the Project at the Closing Date. Developer agrees to report the
increment to date created by the Project. Developer agrees to report the Project’s rate of return.
Rate of return report to be independently verified by a third party chosen by the City.

SECTION 9. COVENANTS/REPRESENTATIONS/WARRANTIES OF CITY

9.01 General Covenants. The City represents that it has the authority as a home rule unit
of local government to execute and deliver this Agreement and to perform its obligations under
this Agreement.

9.02 Survival of Covenants. All warranties, representations, and covenants of the City
contained in this Section 9 or elsewhere in this Agreement shall be true, accurate, and complete
at the time of the City's execution of this Agreement, and shall survive the execution, delivery and
acceptance hereof by the parties to this Agreement and be in effect throughout the Term of the
Agreement.

SECTION 10. DEVELOPER'S EMPLOYMENT OBLIGATIONS

10.01 Employment Opportunity. Developer, on behalf of itself and its successors and
assigns, hereby agrees, and shall contractually obligate its or their various contractors,
subcontractors or any Affiliate of Developer operating on the Property (collectively, with
Developer, the “Employers” and individually an “Employer”) to agree, that for the Term of this
Agreement with respect to Developer and during the period of any other party's provision of
services in connection with the construction of the Project or occupation of the Property:

(a) No Employer shall discriminate against any employee or applicant for employment
based upon race, religion, color, sex, national origin or ancestry, age, handicap or disability,
sexual orientation, military discharge status, marital status, parental status or source of income
as defined in the City of Chicago Human Rights Ordinance, Chapter 2-160, Section 2-160-010 et
seq., Municipal Code, except as otherwise provided by said ordinance and as amended from time
to time (the “Human Rights Ordinance”). Each Employer shall take affirmative action to ensure
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that applicants are hired and employed without discrimination based upon race, religion, color,
sex, national origin or ancestry, age, handicap or disability, sexual orientation, military discharge
status, marital status, parental status or source of income and are treated in a non-discriminatory
manner with regard to all job-related matters, including without limitation: employment, upgrading,
demotion or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training, including apprenticeship. Each Employer
agrees to post in conspicuous places, available to employees and applicants for employment,
notices to be provided by the City setting forth the provisions of this nondiscrimination clause. In
addition, the Employers, in all solicitations or advertisements for employees, shall state that all
qualified applicants shall receive consideration for employment without discrimination based upon
race, religion, color, sex, national origin or ancestry, age, handicap or disability, sexual orientation,
military discharge status, marital status, parental status or source of income.

(b) To the greatest extent feasible, each Employer is required to present opportunities for
training and employment of low- and moderate-income residents of the City and preferably of the
Redevelopment Area; and to provide that contracts for work in connection with the construction
of the Project be awarded to business concerns that are located in, or owned in substantial part
by persons residing in, the City and preferably in the Redevelopment Area.

(c) Each Employer shall comply with all federal, state and local equal employment and
affirmative action statutes, rules and regulations, including but not limited to the City's Human
Rights Ordinance and the lllinois Human Rights Act, 775 ILCS 5/1-101 et seq. (1993), and any
subsequent amendments and regulations promulgated thereto.

(d) Each Employer, in order to demonstrate compliance with the terms of this Section,
shall cooperate with and promptly and accurately respond to inquiries by the City, which has the
responsibility to observe and report compliance with equal employment opportunity regulations of
federal, state and municipal agencies.

(e) Each Employer shall include the foregoing provisions of subparagraphs (a) through
(d) in every contract entered into in connection with the Project, and shall require inclusion of
these provisions in every subcontract entered into by any subcontractors, and every agreement
with any Affiliate operating on the Property, so that each such provision shall be binding upon
each contractor, subcontractor or Affiliate, as the case may be.

(f) Failure to comply with the employment obligations described in this Section 10.01 shall
be a basis for the City to pursue remedies under the provisions of Section 15.02.

10.02 City Resident Construction Worker Employment Requirement. Developer agrees
for itself and its successors and assigns, and shall contractually obligate its General Contractor
and shall cause the General Contractor to contractually obligate its subcontractors, as applicable,
to agree, that during the construction of the Project they shall comply with the minimum
percentage of total worker hours performed by actual residents of the City as specified in Section
2-92-330 of the Municipal Code (at least 50 percent of the total worker hours worked by persons
on the site of the Project shall be performed by actual residents of the City); provided, however,
that in addition to complying with this percentage, Developer, its General Contractor and each
subcontractor shall be required to make good faith efforts to utilize qualified residents of the City
in both unskilled and skilled labor positions.
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Developer may request a reduction or waiver of this minimum percentage level of
Chicagoans as provided for in Section 2-92-330 of the Municipal Code in accordance with
standards and procedures developed by the Chief Procurement Officer of the City.

“Actual residents of the City” means persons domiciled within the City. The domicile is an
individual's one and only true, fixed and permanent home and principal establishment.

Developer, the General Contractor and each subcontractor shall provide for the
maintenance of adequate employee residency records to show that actual Chicago residents are
employed on the Project. Each Employer shall maintain copies of personal documents supportive
of every Chicago employee's actual record of residence.

Weekly certified payroll reports (U.S. Department of Labor Form WH-347 or equivalent)
shall be submitted to the Commissioner of DPD in triplicate, which shall identify clearly the actual
residence of every employee on each submitted certified payroll. ~ The first time that an
employee's name appears on a payroll, the date that the Employer hired the employee should be
written in after the employee's name.

Developer, the General Contractor and each subcontractor shall provide full access to
their employment records to the Chief Procurement Officer, the Commissioner of DPD, the
Superintendent of the Chicago Police Department, the Inspector General or any duly authorized
representative of any of them. Developer, the General Contractor and each subcontractor shall
maintain all relevant personnel data and records for a period of at least three (3) years after final
acceptance of the work constituting the Project.

At the direction of DPD, affidavits and other supporting documentation will be required of
Developer, the General Contractor and each subcontractor to verify or clarify an employee’s
actual address when doubt or lack of clarity has arisen.

Good faith efforts on the part of Developer, the General Contractor and each subcontractor
to provide utilization of actual Chicago residents (but not sufficient for the granting of a waiver
request as provided for in the standards and procedures developed by the Chief Procurement
Officer) shall not suffice to replace the actual, verified achievement of the requirements of this
Section concerning the worker hours performed by actual Chicago residents.

When work at the Project is completed, in the event that the City has determined that
Developer has failed to ensure the fulfilment of the requirement of this Section concerning the
worker hours performed by actual Chicago residents or failed to report in the manner as indicated
above, the City will thereby be damaged in the failure to provide the benefit of demonstrable
employment to Chicagoans to the degree stipulated in this Section. Therefore, in such a case of
non-compliance, it is agreed that 1/20 of 1 percent (0.0005) of the aggregate hard construction
costs set forth in the Project budget (the product of .0005 x such aggregate hard construction
costs) (as the same shall be evidenced by approved contract value for the actual contracts) shall
be surrendered by Developer to the City in payment for each percentage of shortfall toward the
stipulated residency requirement. Failure to report the residency of employees entirely and
correctly shall result in the surrender of the entire liquidated damages as if no Chicago residents
were employed in either of the categories. The willful falsification of statements and the
certification of payroll data may subject Developer, the General Contractor and/or the
subcontractors to prosecution. Any retainage to cover contract performance that may become
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due to Developer pursuant to Section 2-92-250 of the Municipal Code may be withheld by the
City pending the Chief Procurement Officer's determination as to whether Developer must
surrender damages as provided in this paragraph.

Nothing herein provided shall be construed to be a limitation upon the “Notice of
Requirements for Affirmative Action to Ensure Equal Employment Opportunity, Executive Order
11246 * and “Standard Federal Equal Employment Opportunity, Executive Order 11246,” or other
affirmative action required for equal opportunity under the provisions of this Agreement or related
documents.

Developer shall cause or require the provisions of this Section 10.02 to be included in all
construction contracts and subcontracts related to the Project.

10.03. MBE/WBE Commitment. Developer agrees for itself and its successors and
assigns, and, if necessary to meet the requirements set forth herein, shall contractually obligate
the General Contractor to agree that during the Project:

(a) Consistent with the findings which support, as applicable, (i) the Minority-Owned and
Women-Owned Business Enterprise Procurement Program, Section 2-92-420 et seq., Municipal
Code (the “Procurement Program”), and (ii) the Minority- and Women-Owned Business Enterprise
Construction Program, Section 2-92-650 et seq., Municipal Code (the “Construction Program,”
and collectively with the Procurement Program, the “MBE/WBE Program”), and in reliance upon
the provisions of the MBE/WBE Program to the extent contained in, and as qualified by, the
provisions of this Section 10.03, during the course of the Project, at least the following
percentages of the MBE/WBE Budget (as set forth in Exhibit B) shall be expended for contract
participation by MBEs and by WBEs:

(1) At least 26 percent by MBEs.
(2) At least six percent by WBEs.

(b) For purposes of this Section 10.03 only, Developer (and any party to whom a contract
is let by Developer in connection with the Project) shall be deemed a “contractor” and this
Agreement (and any contract let by Developer in connection with the Project) shall be deemed a
“contract” or a “construction contract’ as such terms are defined in Sections 2-92-420 and 2-92-
670, Municipal Code, as applicable.

(c) Consistent with Sections 2-92-440 and 2-92-720, Municipal Code, Developer's
MBE/WBE commitment may be achieved in part by Developer's status as an MBE or WBE (but
only to the extent of any actual work performed on the Project by Developer) or by a joint venture
with one or more MBEs or WBEs (but only to the extent of the lesser of (i) the MBE or WBE
participation in such joint venture or (i) the amount of any actual work performed on the Project
by the MBE or WBE), by Developer utilizing a MBE or a WBE as the General Contractor (but only
to the extent of any actual work performed on the Project by the General Contractor), by
subcontracting or causing the General Contractor to subcontract a portion of the Project to one
or more MBEs or WBEs, or by the purchase of materials or services used in the Project from one
or more MBEs or WBES, or by any combination of the foregoing. Those entities which constitute
both a MBE and a WBE shall not be credited more than once with regard to Developer's
MBE/WBE commitment as described in this Section 10.03. In accordance with Section 2-92-730,
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Municipal Code, Developer shall not substitute any MBE or WBE General Contractor or
subcontractor without the prior written approval of DPD.

(d) Developer shall deliver quarterly reports to the City’s monitoring staff during the Project
describing its efforts to achieve compliance with this MBE/WBE commitment. Such reports shall
include, inter alia, the name and business address of each MBE and WBE solicited by Developer
or the General Contractor to work on the Project, and the responses received from such
solicitation, the name and business address of each MBE or WBE actually involved in the Project,
a description of the work performed or products or services supplied, the date and amount of such
work, product or service, and such other information as may assist the City’s monitoring staff in
determining Developer's compliance with this MBE/WBE commitment. Developer shall maintain
records of all relevant data with respect to the utilization of MBEs and WBEs in connection with
the Project for at least five years after completion of the Project, and the City’s monitoring staff
shall have access to all such records maintained by Developer, on five Business Days' notice, to
allow the City to review Developer's compliance with its commitment to MBE/WBE participation
and the status of any MBE or WBE performing any portion of the Project.

(e) Upon the disqualification of any MBE or WBE General Contractor or subcontractor, if
such status was misrepresented by the disqualified party, Developer shall be obligated to
discharge or cause to be discharged the disqualified General Contractor or subcontractor, and, if
possible, identify and engage a qualified MBE or WBE as a replacement. For purposes of this
subsection (e), the disqualification procedures are further described in Sections 2-92-540 and 2-
92-730, Municipal Code, as applicable.

(f) Any reduction or waiver of Developer's MBE/WBE commitment as described in this
Section 10.03 shall be undertaken in accordance with Sections 2-92-450 and 2-92-730, Municipal
Code, as applicable.

(g) Before starting the Project, Developer shall be required to meet with the City's
monitoring staff with regard to Developer's compliance with its obligations under this Section
10.03. The General Contractor and all major subcontractors shall be required to attend this pre-
construction meeting. During said meeting, Developer shall demonstrate to the City’'s monitoring
staff its plan to achieve its obligations under this Section 10.03, the sufficiency of which shall be
approved by the City’s monitoring staff. During the Project, Developer shall submit the
documentation required by this Section 10.03 to the City’s monitoring staff, including the following:
(i) subcontractor’'s activity report; (i) contractor's certification concerning labor standards and
prevailing wage requirements; (ii) contractor letter of understanding; (iv) monthly utilization
report; (v) authorization for payroll agent; (vi) certified payroll; (vii) evidence that MBE/WBE
contractor associations have been informed of the Project via written notice and hearings; and
(viii) evidence of compliance with job creation/job retention requirements. Failure to submit such
documentation on a timely basis, or a determination by the City’s monitoring staff, upon analysis
of the documentation, that Developer is not complying with its obligations under this Section
10.03, shall, upon the delivery of written notice to Developer, be deemed an Event of Default.
Upon'the occurrence of any such Event of Default, in addition to any other remedies provided in
this Agreement, the City may: (1) issue a written demand to Developer to halt the Project, (2)
withhold any further payment of any City Funds to Developer or the General Contractor, or (3)
seek any other remedies against Developer available at law or in equity.
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SECTION 11. ENVIRONMENTAL MATTERS

The Developer provided the City with a Phase | Environmental Site Assessment (“Phase
| ESA”) compliant with ASTM E-1527-21 for the Property prior to and conducted, or updated,
within 180 days prior to the conveyance of the Property and a Phase |l Environmental Site
Assessment (“Phase Il ESA”).

The Phase | ESA identified Recognized Environmental Conditions (‘RECs”) and the
Developer performed a Phase || ESA to ascertain the presence of any environmental impacts that
may be associated with the RECs.

The Phase Il ESA identified contamination above residential remediation objectives as
determined by Title 35 of the lllinois Administrative Code (“IAC”) Part 742, and the Developer shall
enroll the Property (or any portion thereof) in the IEPA’s SRP in order to obtain a Final
Comprehensive Residential NFR Letter for the enrolled Property. The Developer acknowledges
and agrees that it may not commence construction on the Property or commence any other
activity on the Property that could interfere with the prompt start and completion of the RAP until
the IEPA issues a RAP Approval Letter for the Property.

Upon receipt of the RAP Approval Letter for the Property, the Developer covenants and
agrees to promptly complete all Remediation Work necessary to obtain a Final Comprehensive
Residential NFR Letter for the Property using all reasonable means. The City shall have the right
to review in advance and approve all documents submitted to the IEPA under the SRP, as
amended or supplemented from time to time, including, without limitation, the SRP Documents
and any changes thereto, and the Developer's estimate of the cost to perform the Remediation
Work. The Developer shall bear sole responsibility for all costs of the Remediation Work
necessary to obtain the Final Comprehensive Residential NFR Letter, and the costs of any other
investigative and cleanup costs associated with the Property. The Developer shall promptly
transmit to the City copies of all Environmental Documents prepared or received with respect to
the Remediation Work, including, without limitation, any written communications delivered to or
received from the |IEPA or other regulatory agencies. The Developer acknowledges and agrees
to not request a certificate of occupancy for the Project from the City’s Department of Buildings
until the IEPA has issued, and the Developer has recorded with the Cook County Clerk’s Office
and the City has approved, a Final Comprehensive Residential NFR Letter for the Property (to
the extent required), which approval shall not be unreasonably withheld. If the Developer fails to
obtain the Final Comprehensive Residential NFR Letter within six (6) months of the submission
of the RACR to the IEPA, unless the City agreed to extend such time period, then the City shall
have the right to issue a notice of default of this Agreement against the Property.

The Developer shall remove any soil or soil gas not meeting the requirements of 35 IAC
Section 742.305. Any underground storage tanks (“USTs") identified must be removed and
closed in accordance with applicable regulations including Title 41 of IAC Part 175 and any
identified leaking USTs must be properly addressed in accordance with 35 IAC Part 734.

The Developer shall cooperate and consult with the City at all relevant times (and in all
cases upon the City’s request) with respect to environmental matters. 2FM shall have the right
to review and approve the sufficiency of the Phase | ESA and Phase |l ESA (if needed). The City
must be named in a reliance letter for all environmental assessment reports produced concerning
the Property.
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The Developer must abide by the terms and conditions of the Final Comprehensive
Residential NFR Letter.

Developer will conduct a Hazardous Building Material Survey of the Property prior to
conducting any work that could constitute renovation, demolition, or abatement under the
Environmental Laws (“abatement work”) on or within an existing physical structure located on the
Property. The Hazardous Building Material Survey shall include (but is not limited to):

e asbestos and lead-based paint surveys,

e testing and visually inspecting and, as necessary, testing the Property to determine
the presence and location of polychlorinated-biphenyl (PCB)-containing equipment
and materials (such as lighting ballasts, switchgears, transformers, and hydraulic
fluids),

*  mercury-containing equipment and materials (mercury lamps, thermostats, switches,

thermometers, regulators, and gauges),

radioactive material-containing equipment and/or waste,

medical wastes (such as biological or infectious wastes, hazardous chemicals, and/or
wastes),

refrigerants such as chlorofluorocarbons (CFCs),

large appliances or equipment,

mold,

or any other materials that may require special handling or disposal during or after
renovation, demolition, or abatement work.

The Hazardous Building Material Survey must discuss each of the Hazardous Building
Materials listed above and state whether or not they were identified. The Hazardous Building
Material Survey must document the type, location, quantity, and condition of each Hazardous
Building Material that is identified.

Any Hazardous Building Materials that will be impacted by renovation or demolition
activities, or are in poor or unstable condition, must be properly abated. A report documenting
the Hazardous Building Material Survey results and an abatement plan shall be submitted to the
City for review prior to beginning any renovation, demolition, or abatement work. Please note
that abatement does not necessarily require removal and disposal of materials. Alternative
methods to stabilize or prevent access to materials may be utilized if appropriate.

The Developer will incorporate the results of the Hazardous Building Material Survey into
its Project documents and perform abatement work as part of the Project in accordance with all
Environmental Laws. A report documenting the completion of the abatement work shall be
submitted to the City prior to approval of the Property for occupancy. If abatement work activities
are not deemed sufficient by the City, the Developer shall continue work at their own expense
until approved.

Developer acknowledges that, except in the case of information specifically designated by
the Developer to be treated confidentially as a trade secret or secret process, the City may make
environmental assessments, hazardous material building surveys, |IEPA SRP submittals, or
similar environmental documents relating to the property publicly available, and Developer
consents to the City’s publication of those documents.
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The Developer, on behalf of itself and its officers, directors, employees, successors,
assigns and anyone claiming by, through or under them (collectively, the “Developer Parties”),
hereby releases, relinquishes and forever discharges the City, its officers, agents and employees
(collectively, the “Indemnified Parties”), from and against any and all Losses which the Developer
or any of the Developer Parties ever had, now have, or hereafter may have, whether grounded in
tort or contract or otherwise, in any and all courts or other forums, of whatever kind or nature,
whether known or unknown, foreseen or unforeseen, now existing or occurring after the Closing
Date, based upon, arising out of or in any way connected with, directly or indirectly (i) any
environmental contamination, pollution or hazards associated with the Property or any
improvements, facilities or operations located or formerly located thereon, including, without
limitation, any release, emission, discharge, generation, transportation, treatment, storage or
disposal of Hazardous Substances (ii) the structural, physical or environmental condition of the
Property, including, without limitation, the presence or suspected presence of Hazardous
Substances or Other Regulated Material in, on, under or about the Property or the migration of
Hazardous Substances or Other Regulated Material from or to other Property; (iii) any violation
of, compliance with, enforcement of or liability under any Environmental Laws, including, without
limitation, any governmental or regulatory body response costs, natural resource damages or
Losses arising under the Comprehensive Environmental Response, Compensation and Liability
Act, 42 U.S.C. § 6901 et seq; and (iv) any investigation, cleanup, monitoring, remedial, removal
or restoration work required by any federal, state or local governmental agency or political
subdivision or other third party in connection or associated with the Property or any improvements,
facilities or operations located or formerly located thereon (collectively, “Released Claims”).
Furthermore, the Developer shall indemnify, defend (through an attorney reasonably acceptable
to the City) and hold the Indemnified Parties harmless from and against any and all Losses which
may be made or asserted by any third parties (including, without limitation, any of the Developer
Parties) arising out of or in any way connected with, directly or indirectly, any of the Released
Claims. The Developer Parties waive their rights of contribution and subrogation against the
Indemnified Parties.

SECTION 12. INSURANCE
Developer must provide and maintain, at Developer's own expense, or cause to be provided and
maintained during the term of this Agreement, the insurance coverage and requirements specified

below, insuring all operations related to the Agreement.

(a) Before execution and delivery of this Agreement.

(i) Workers Compensation and Employers Liability

Workers Compensation Insurance, as prescribed by applicable law covering all
employees who are to provide work under this Agreement and Employers Liability
coverage with limits of not less than $100,000 each accident, illness or disease.

(i) Commercial General Liability (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than
$1.000,000 per occurrence for bodily injury, personal injury, and property damage liability.
Coverages must include the following: All premises and operations, products/completed
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operations independent contractors, separation of insureds, defense, and contractual
liability (with no limitation endorsement). The City of Chicago is to be named as an
additional insured on a primary, non-contributory basis for any liability arising directly or
indirectly from the work.

(iii) All Risk Property

All Risk Property Insurance at replacement value of the property to protect against loss of,
damage to, or destruction of the building/facility. The City is to be named as an additional
insured and loss payee/mortgagee if applicable.

(b) Construction. Before the construction of any portion of the Project, Developer will
cause its architects, contractors, subcontractors, project managers and other parties constructing
the Project to procure and maintain the following kinds and amounts of insurance:

(i) Workers Compensation and Employers Liability

Workers Compensation Insurance, as prescribed by applicable law covering all
employees who are to provide work under this Agreement and Employers Liability
coverage with limits of not less than $ 500,000 each accident, illness or disease.

(i) Commercial General Liability (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than

$2,000,000 per occurrence for bodily injury, personal injury, and property damage liability.
Coverages must include the following: All premises and operations, products/completed
operations (for a minimum of two (2) years following project completion), explosion,
collapse, underground, separation of insureds, defense, and contractual liability (with no
limitation endorsement). The City of Chicago is to be named as an additional insured on
a primary, non-contributory basis for any liability arising directly or indirectly from the work.

iii) Automobile Liability (Primary and Umbrella)

When any motor vehicles (owned, non-owned and hired) are used in connection with work
to be performed, the Automobile Liability Insurance with limits of not less than $2.000,000
per occurrence for bodily injury and property damage. The City of Chicago is to be named
as an additional insured on a primary, non-contributory basis.

(iv) Railroad Protective Liability

When any work is to be done adjacent to or on railroad or transit property, Developer must
provide cause to be provided with respect to the operations that Contractors perform,
Railroad Protective Liability Insurance in the name of railroad or transit entity. The policy
must have limits of not less than $2,000,000 per occurrence and $6,000,000 in the
aggregate for losses arising out of injuries to or death of all persons, and for damage to or
destruction of property, including the loss of use thereof.

(v) All Risk /Builders Risk
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When Developer undertakes any construction, including improvements, betterments,
and/or repairs, Developer must provide or cause to be provided All Risk Builders Risk
Insurance at replacement cost for materials, supplies, equipment, machinery and fixtures
that are or will be part of the project. The City of Chicago is to be named as an additional
insured and loss payee/mortgagee if applicable.

(vi) Professional Liability

When any architects, engineers, construction managers or other professional consultants
perform work in connection with this Agreement, Professional Liability Insurance covering
acts, errors, or omissions must be maintained with limits of not less than $_1,000,000.
Coverage must include contractual liability. When policies are renewed or replaced, the
policy retroactive date must coincide with, or precede, start of work on the Contract. A
claims-made policy which is not renewed or replaced must have an extended reporting
period of two (2) years.

(vii)  Valuable Papers

When any plans, designs, drawings, specifications and documents are produced or used
under this Agreement, Valuable Papers Insurance must be maintained in an amount to
insure against any loss whatsoever, and must have limits sufficient to pay for the re-
creation and reconstruction of such records.

(viii)  Contractors Pollution Liability

When any remediation work is performed which may cause a pollution exposure,
Developer must cause remediation contractor to provide Contractor Pollution Liability
covering bodily injury, property damage and other losses caused by pollution conditions
that arise from the contract scope of work with limits of not less than $1,000,000 per
occurrence. Coverage must include completed operations, contractual liability, defense,
excavation, environmental cleanup, remediation and disposal. When policies are
renewed or replaced, the policy retroactive date must coincide with or precede, start of
work on the Agreement. A claims-made policy which is not renewed or replaced must
have an extended reporting period of two (2) years. The City of Chicago is to be named
as an additional insured.

(c) Post Construction:

(i) All Risk Property Insurance at replacement value of the property to protect
against loss of, damage to, or destruction of the building/facility. The City is to be named
as an additional insured and loss payee/mortgagee if applicable.

(d) Other Requirements:

Developer must furnish the City of Chicago, Department of Planning and Development,
City Hall, Room 1000, 121 North LaSalle Street, Chicago, lllinois 60602, original
Certificates of Insurance, or such similar evidence, to be in force on the date of this
Agreement, and Renewal Certificates of Insurance, or such similar evidence, if the
coverages have an expiration or renewal date occurring during the term of this Agreement.

37



Developer must submit evidence of insurance on the City of Chicago Insurance Certificate
Form (copy attached) or equivalent before closing. The receipt of any certificate does not
constitute agreement by the City that the insurance requirements in the Agreement have
been fully met or that the insurance policies indicated on the certificate are in compliance
with ail Agreement requirements. The failure of the City to obtain certificates or other
insurance evidence from Developer is not a waiver by the City of any requirements for
Developer to obtain and maintain the specified coverages. Developer shall advise all
insurers of the Agreement provisions regarding insurance. Non-conforming insurance
does not relieve Developer of the obligation to provide insurance as specified herein.
Nonfulfillment of the insurance conditions may constitute a violation of the Agreement, and
the City retains the right to stop work and/or terminate agreement until proper evidence of
insurance is provided.

The insurance must provide for 60 days prior written notice to be given to the City in the
event coverage is substantially changed, canceled, or non-renewed.

Any deductibles or self insured retentions on referenced insurance coverages must be
borne by Developer and Contractors.

Developer hereby waives and agrees to require their insurers to waive their rights of
subrogation against the City of Chicago, its employees, elected officials, agents, or
representatives.

The coverages and limits furnished by Developer in no way limit Developer's liabilities and
responsibilities specified within the Agreement or by law.

Any insurance or self insurance programs maintained by the City of Chicago do not
contribute with insurance provided by Developer under the Agreement.

The required insurance to be carried is not limited by any limitations expressed in the
indemnification language in this Agreement or any limitation placed on the indemnity in
this Agreement given as a matter of law.

If Developer is a joint venture or limited liability company, the insurance policies must
name the joint venture or limited liability company as a named insured.

Developer must require Contractor and subcontractors to provide the insurance required
herein, or Developer may provide the coverages for Contractor and subcontractors. All
Contractors and subcontractors are subject to the same insurance requirements of
Developer unless otherwise specified in this Agreement.

If Developer, any Contractor or subcontractor desires additional coverages, the party
desiring the additional coverages is responsible for the acquisition and cost.

The City of Chicago Risk Management Department maintains the right to modify, delete,
alter or change these requirements.

SECTION 13. INDEMNIFICATION
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13.01 General Indemnity. Developer agrees to indemnify, pay, defend and hold the City,
and its elected and appointed officials, employees, agents and affiliates (individually an
“Indemnitee,” and collectively the “Indemnitees”) harmless from and against, any and all liabilities,
obligations, losses, damages, penalties, actions, judgments, suits, claims, costs, expenses and
disbursements of any kind or nature whatsoever (and including without limitation, the reasonable
fees and disbursements of counsel for such Indemnitees in connection with any investigative,
administrative or judicial proceeding commenced or threatened, whether or not such Indemnitees
shall be designated a party thereto), that may be imposed on, suffered, incurred by or asserted
against the Indemnitees in any manner relating or arising out of:

(i) Developer’s failure to comply with any of the terms, covenants and conditions
contained within this Agreement; or

(i) Developer's or any contractor's failure to pay General Contractors,
subcontractors or materialmen in connection with the TIF-Funded Improvements or any
other Project improvement; or

(iii) the existence of any material misrepresentation or omission in this Agreement,
any official statement, limited offering memorandum or private placement memorandum
or the Redevelopment Plan or any other document related to this Agreement that is the
result of information supplied or omitted by Developer or any Affiliate Developer or any
agents, employees, contractors or persons acting under the control or at the request of
Developer or any Affiliate of Developer; or

(iv) Developer’s failure to cure any misrepresentation in this Agreement or any
other agreement relating to this Agreement;

provided, however, that Developer shall have no obligation to an Indemnitee arising from the
wanton or willful misconduct of that Indemnitee. To the extent that the preceding sentence may
be unenforceable because it is violative of any law or public policy, Developer shall contribute the
maximum portion that it is permitted to pay and satisfy under the applicable law, to the payment
and satisfaction of all indemnified liabilities incurred by the Indemnitees or any of them. The
provisions of the undertakings and indemnification set out in this Section 13.01 shall survive the
termination of this Agreement.

SECTION 14. MAINTAINING RECORDS/RIGHT TO INSPECT

14.01 Books and Records. Developer shall keep and maintain separate, complete,
accurate and detailed books and records necessary to reflect and fully disclose the total actual
cost of the Project and the disposition of all funds from whatever source allocated thereto, and to
monitor the Project. All such books, records and other documents, including but not limited to
Developer's loan statements, if any, General Contractors' and contractors' sworn statements,
general contracts, subcontracts, purchase orders, waivers of lien, paid receipts and invoices, shall
be available at Developer's offices for inspection, copying, audit and examination by an authorized
representative of the City, at Developer's expense. Developer shall incorporate this right to
inspect, copy, audit and examine all books and records into all contracts entered into by Developer
with respect to the Project.
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14.02 Inspection Rights. Upon three (3) business days' notice, Developer shall permit
any authorized representative of the City to access to all portions of the Project and the Property
during normal business hours for the Term of the Agreement.

. SECTION 15. DEFAULT AND REMEDIES

15.01 Events of Default. The occurrence of any one or more of the following events,
subject to the provisions of Section 15.03, shall constitute an “Event of Default” by Developer
under this Agreement:

(a) Developer fails to perform, keep or observe any of the covenants, conditions,
promises, agreements or obligations of Developer under this Agreement, the Mortgage, the
Escrow Agreement, the Grant Agreement, the DFSS Grant Agreement, the Regulatory
Agreement or any related agreement;

(b) Developer fails to perform, keep or observe any of the covenants, conditions,
promises, agreements or obligations of Developer under any other agreement with any person or
entity if such failure may have a material adverse effect on Developer's business, property, assets,
operations or condition, financial or otherwise;

(c) Developer makes or furnishes to the City any representation, warranty, certificate,
schedule, report or other communication within or in connection with this Agreement or any
related agreement which is untrue or misleading in any material respect;

(d) except as otherwise permitted under this Agreement, the creation (whether voluntary
or involuntary) of, or any attempt to create, any lien or other encumbrance upon the Property,
including any fixtures now or hereafter attached thereto, other than the Permitted Liens, or the
making or any attempt to make any levy, seizure or attachment thereof;

(e) the commencement of any proceedings in bankruptcy by or against Developer or for
the liquidation or reorganization of Developer, or alleging that Developer is insolvent or unable to
pay its debts as they mature, or for the readjustment or arrangement of Developer's debts,
whether under the United States Bankruptcy Code or under any other state or federal law, now
or hereafter existing for the relief of debtors, or the commencement of any analogous statutory or
non-statutory proceedings involving Developer; provided, however, that if such commencement
of proceedings is involuntary, such action shall not constitute an Event of Default unless such
proceedings are not dismissed within sixty (60) days after the commencement of such
proceedings;

(f) the appointment of a receiver or trustee for Developer, for any substantial part of
Developer's assets or the institution of any proceedings for the dissolution, or the full or partial
liquidation, or the merger or consolidation, of Developer; provided, however, that if such
. appointment or commencement of proceedings is involuntary, such action shall not constitute an
Event of Default unless such appointment is not revoked or such proceedings are not dismissed
within sixty (60) days after the commencement thereof;

(g) any judgment or order is entered against Developer and remains unsatisfied or
undischarged and in effect for sixty (60) days after such entry without a stay of enforcement or
execution;
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(h) an event of default occurs under the Lender Financing, which default is not cured
within any applicable cure period;

(i) the dissolution of Developer,

(j) a criminal proceeding (other than a misdemeanor) is instituted in any court against
Developer or any natural person who owns a material interest in Developer and is not dismissed
within thirty (30) days, or Developer or any natural person who owns a material interest in
Developer is indicted for any crime (other than a misdemeanor);

(k) before the expiration of the Term of the Agreement, a majority of the ownership
interests of Developer are sold or transferred without the prior written consent of the City;

(I) Developer or any party that is a Controlling Person (defined in Section 1-23-010 of the
Municipal Code) with respect to Developer fails to maintain eligibility to do business with the City
in violation of Section 1-23-030 of the Municipal Code; such failure shall render this Agreement
voidable or subject to termination, at the option of the Chief Procurement Officer; or

(m) failure to provide the City with an Annual Compliance Report within sixty (60) days of
when it is due, as set forth in Section 8.20.

For purposes of Sections 15.01(i) and 15.01(j), a person with a material interest in
Developer shall be one having a direct or indirect beneficial interest (including ownership)
exceeding 10% of Developer.

15.02 Remedies. Upon the occurrence of an Event of Default, the City may terminate
this Agreement and any other agreements to which the City and Developer are or shall be parties,
suspend disbursement of City Funds, place a lien on the Project in the amount of City Funds paid
and/or seek reimbursement of any City Funds paid, as set forth in this Section 15.02 below. The
City may, in any court of competent jurisdiction by any action or proceeding at law or in equity,
pursue and secure any available remedy, including but not limited to damages, injunctive relief or
the specific performance of the agreements contained in this Agreement. Upon the occurrence of
an Event of Default under Section 8.06, Developer shall be obligated to repay to the City all
previously disbursed City Funds.

Upon the occurrence of an Event of Default under Section 15.01(m), Developer shall be
obligated to pay to the City the amount of $10,000 as liquidated damages, and not as a penalty,
which such payment shall be required no more often than once per calendar year. Any payment
of liquidated damages by Developer shall not relieve Developer of its obligation under Section
8.20.

Upon the occurrence of an Event of Default because of failure to comply with Section 8.22,
(Sustainable Development Policy), the City's remedy shall be the right to reduce the amount of
City Funds by $250,000.

15.03 Curative Period. In the event Developer shall fail to perform a monetary covenant
which Developer is required to perform under this Agreement, notwithstanding any other provision
of this Agreement to the contrary, an Event of Default shall not be deemed to have occurred
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unless Developer has failed to perform such monetary covenant within ten (10) days of its receipt
of a written notice from the City specifying that it has failed to perform such monetary covenant.
In the event Developer shall fail to perform a non-monetary covenant which Developer is required
to perform under this Agreement, notwithstanding any other provision of this Agreement to the
contrary, an Event of Default shall not be deemed to have occurred unless Developer has failed
to cure such default within thirty (30) days of its receipt of a written notice from the City specifying
the nature of the default; provided, however, with respect to those non-monetary defaults which
are not capable of being cured within such thirty (30) day period, Developer shall not be deemed
to have committed an Event of Default under this Agreement if it has started to cure the alleged
default within such thirty (30) day period and thereafter diligently and continuously prosecutes the
cure of such default until the same has been cured.

SECTION 16. MORTGAGING OF THE PROJECT

All mortgages or deeds of trust in place as of the date of this Agreement with respect to
the Property or any portion thereof that were made before or on the date of this Agreement in
connection with Lender Financing and which are Permitted Liens are referred to in this Agreement
as the “Existing Mortgages.” Any mortgage or deed of trust that Developer may hereafter elect
to execute and record or permit to be recorded against the Property or any portion thereof is
referred to in this Agreement as a “New Mortgage.” Any New Mortgage that Developer may
hereafter elect to execute and record or permit to be recorded against the Property or any portion
thereof with the prior written consent of the City is referred to in this Agreement as a “Permitted
Mortgage.” The City and Developer agree as follows:

(a) If a mortgagee or any other party shall succeed to Developer's interest in the
Property or any portion thereof pursuant to the exercise of remedies under a New Mortgage (other
than a Permitted Mortgage), whether by foreclosure or deed in lieu of foreclosure, and in
conjunction therewith accepts an assignment of Developer's interest under this Agreement in
accordance with Section 18.14 (Assignment), the City may, but shall not be obligated to, attorn to
and recognize such party as the successor in interest to Developer for all purposes under this
Agreement and, unless so recognized by the City as the successor in interest, such party shall
be entitled to no rights or benefits under this Agreement, but such party shall be bound by those
provisions of this Agreement that are covenants expressly running with the land.

(b) If any mortgagee shall succeed to Developer's interest in the Property or any portion
thereof pursuant to the exercise of remedies under an Existing Mortgage or a Permitted Mortgage,
whether by foreclosure or deed in lieu of foreclosure, and in conjunction therewith accepts an
assignment of Developer's interest under this Agreement in accordance with Section 18.14
(Assignment), the City hereby agrees to attorn to and recognize such party as the successor in
interest to Developer for all purposes under this Agreement so long as such party accepts all of
the obligations and liabilities of “Developer” under this Agreement; provided, however, that,
notwithstanding any other provision of this Agreement to the contrary, it is understood and agreed
that if such party accepts an assignment of Developer's interest under this Agreement, such party
has no liability under this Agreement for any Event of Default of Developer which accrued before
such party succeeded to the interest of Developer under this Agreement, in which case Developer
shall be solely responsible. However, if such mortgagee under a Permitted Mortgage or an
Existing Mortgage does not expressly accept an assignment of Developer's interest under this
Agreement, such party shall be entitled to no rights and benefits under this Agreement, and such
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party shall be bound only by those provisions of this Agreement, if any, which are covenants
expressly running with the land.

(c) Before the City issues a Certificate under Section 7, Developer shall not execute
a New Mortgage with respect to the Property or any portion of the Property without the prior written
consent of the Commissioner of DPD.

SECTION 17. NOTICE

Unless otherwise specified, any notice, demand or request required under this Agreement
shall be given in writing at the addresses set forth below, by any of the following means: (a)
personal service; (b) telecopy or facsimile; (c) overnight courier, or (d) registered or certified mail,
return receipt requested.

If to the City: If to Developer:

City of Chicago Franciscan QOutreach
Department of Planning and Development 1101 West Adams, Suite A

121 North LaSalle Street, Room 1000 Chicago, lllinois 60607
Chicago, lllinois 60602 Attention: Robret Simpson
Attention: Commissioner Email: robret@franoutreach.org
With Copies To: With Copies To:

City of Chicago Taft Stettinius & Hollister, LLP
Department of Law 111 East Wacker Drive, Ste. 2600
121 North LaSalle Street, Room 600 Chicago, lllinois

Chicago, lllinois 60602 Attention: Liz Butler

Attention: Finance and Economic Development | Email: LButler@taftiaw.com
Division

Such addresses may be changed by notice to the other parties given in the same manner
provided above. Any notice, demand, or request sent pursuant to either clause (a) or (b) hereof
shall be deemed received upon such personal service or upon dispatch. Any notice, demand or
request sent pursuant to clause (c) shall be deemed received on the day immediately following
deposit with the overnight courier and any notices, demands or requests sent pursuant to
subsection (d) shall be deemed received two (2) business days following deposit in the mail.

SECTION 18. MISCELLANEOUS

18.01 Amendment. This Agreement and its Exhibits may not be amended or modified
without the prior written consent of the parties to this Agreement; provided, however, that the City,
in its sole discretion, may amend, modify, or supplement the Redevelopment Plan without the
consent of any party to this Agreement. No material amendment or change to this Agreement
shall be made or be effective unless ratified or authorized by an ordinance duly adopted by the
City Council. The term. “material” for the purpose of this Section 18.01 shall be defined as any
deviation from the terms of the Agreement which operates to cancel or otherwise reduce any
developmental, construction or job-creating obligations of Developer (including those set forth in
Sections 10.02 and 10.03) by more than five percent (5%) or materially changes the Project site
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or character of the Project or any activities undertaken by Developer affecting the Project site, the
Project, or both, or increases any time agreed for performance by Developer by more than ninety
(90) days. Any extension to the time agreed for performance by Developer granted under this
Section 18.01 is in addition to any extension granted under Section 3.04.

18.02 Entire Agreement. This Agreement (including each Exhibit attached to this
Agreement, which is hereby incorporated into this Agreement by reference) constitutes the entire
agreement between the parties to this Agreement and it supersedes all prior agreements,
negotiations, and discussions between the parties relative to the subject matter of this Agreement.

18.03 Limitation of Liability. No member, official or employee of the City shall be
personally liable to Developer or any successor in interest in the event of any default or breach
by the City or for any amount which may become due to Developer from the City or any successor
in interest or on any obligation under the terms of this Agreement.

18.04 Further Assurances. Developer agrees to take such actions, including the
execution and delivery of such documents, instruments, petitions and certifications as may
become necessary or appropriate to carry out the terms, provisions and intent of this Agreement.

18.05 Waiver. Waiver by the City or Developer with respect to any breach of this
Agreement shall not be considered or treated as a waiver of the rights of the respective party with
respect to any other default or with respect to any particular default, except to the extent
specifically waived by the City or Developer in writing. No delay or omission on the part of a party
in exercising any right shall operate as a waiver of such right or any other right unless pursuant
to the specific terms of this Agreement. A waiver by a party of a provision of this Agreement shalll
not prejudice or constitute a waiver of such party’s right otherwise to demand strict compliance
with that provision or any other provision of this Agreement. No prior waiver by a party, nor any
course of dealing between the parties to this Agreement, shall constitute a waiver of any such
parties’ rights or of any obligations of any other party to this Agreement as to any future
transactions.

18.06 Remedies Cumulative. The remedies of a party under this Agreement are
cumulative and the exercise of any one or more of the remedies provided for in this Agreement
shall not be construed as a waiver of any other remedies of such party unless specifically so
provided in this Agreement.

18.07 Disclaimer. Nothing contained in this Agreement nor any act of the City shall be
deemed or construed by any of the parties, or by any third person, to create or imply any
relationship of third-party beneficiary, principal or agent, limited or general partnership or joint
venture, or to create or imply any association or relationship involving the City.

18.08 Counterparts. This Agreement may be executed in several counterparts, each of
which shall be deemed an original and all of which shall constitute one and the same agreement.

18.09 Severability. If any provision in this Agreement, or any paragraph, sentence,
clause, phrase, word or the application thereof, in any circumstance, is held invalid, this
Agreement shall be construed as if such invalid part were never included in this Agreement and
the remainder of this Agreement shall be and remain valid and enforceable to the fullest extent
permitted by law.
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18.10 Conflict. In the event of a conflict between any provisions of this Agreement and
the provisions of the TIF Ordinances, such ordinance(s) shall prevail and control.

18.11 Governing Law. This Agreement shall be governed by and construed in
accordance with the internal laws of the State of lllinois, without regard to its conflicts of law
principles.

18.12 Form of Documents. All documents required by this Agreement to be submitted,
delivered or furnished to the City shall be in form and content satisfactory to the City.

18.13 Approval. Wherever this Agreement provides for the approval or consent of the
City, DPD or the Commissioner, or any matter is to be to the City's, DPD's or the Commissioner's
satisfaction, unless specifically stated to the contrary, such approval, consent or satisfaction shall
be made, given, or determined by the City, DPD or the Commissioner in writing and in the
reasonable discretion thereof. The Commissioner or other person designated by the Mayor of
the City shall act for the City or DPD in making all approvals, consents, and determinations of
satisfaction, granting the Certificate or otherwise administering this Agreement for the City.

18.14 Assignment. Developer may not sell, assign, or otherwise transfer its interest in
this Agreement in whole or in part without the written consent of the City. Any successor in interest
to Developer under this Agreement shall certify in writing to the City its agreement to abide by all
remaining executory terms of this Agreement, as described in Section 7.02 (Effect of Issuance of
Certificate; Continuing Obligations), for the Term of the Agreement. Developer consents to the
City's sale, transfer, assignment, or other disposal of this Agreement at any time in whole or in
part.

18.15 Binding Effect. This Agreement shall be binding upon Developer, the City and their
respective successors and permitted assigns (as provided in this Agreement) and shall inure to
the benefit of Developer, the City and their respective successors and permitted assigns (as
provided in this Agreement). Except as otherwise provided in this Agreement, this Agreement
shall not run to the benefit of, or be enforceable by, any person or entity other than a party to this
Agreement and its successors and permitted assigns. This Agreement should not be deemed to
confer upon third parties any remedy, claim, right of reimbursement or other right.

18.16 Force Majeure. Neither the City nor Developer nor any successor in interest to
either of them shall be considered in breach of or in default of its obligations under this Agreement
in the event of any delay caused by damage or destruction by fire or other casualty, strike,
shortage of material, unusually adverse weather conditions such as, by way of illustration and not
limitation, severe rain storms or below freezing temperatures of abnormal degree or for an
abnormal duration, tornadoes or cyclones, and other events or conditions beyond the reasonable
control of the party affected which in fact interferes with the ability of such party to discharge its
obligations under this Agreement. The individual or entity relying on this section with.respect to
any such delay shall, upon the occurrence of the event causing such delay, immediately give
written notice to the other parties to this Agreement. The individual or entity relying on this section
with respect to any such delay may rely on this section only to the extent of the actual number of
days of delay effected by any such events described above.

45



18.17 Business Economic Support Act. Pursuant to the Business Economic Support Act
(30 ILCS 760/1 et seq.), if Developer is required to provide notice under the WARN Act, Developer
shall, in addition to the notice required under the WARN Act, provide at the same time a copy of
the WARN Act notice to the Governor of the State, the Speaker and Minority Leader of the House
of Representatives of the State, the President and minority Leader of the Senate of State, and
the Mayor of each municipality where Developer has locations in the State. Failure by Developer
to provide such notice as described above may result in the termination of all or a part of the
payment or reimbursement obligations of the City set forth in this Agreement.

18.18 Venue and Consent to Jurisdiction. If there is a lawsuit under this Agreement, each
party to this Agreement agrees to submit to the jurisdiction of the courts of Cook County, the State
of lllinois, and the United States District Court for the Northern District of lllinois.

18.19 Costs and Expenses. In addition to and not in limitation of the other provisions of
this Agreement, Developer agrees to pay upon demand the City’s out-of-pocket expenses,
including attorney’s fees, incurred in connection with the enforcement of the provisions of this
Agreement. This includes, subject to any limits under applicable law, attorney’s fees and legal
expenses, whether or not there is a lawsuit, including attorney’s fees for bankruptcy proceedings
(including efforts to modify or vacate any automatic stay or injunction), appeals and any
anticipated post-judgment collection services. Developer also will pay any court costs, in addition
to all other sums provided by law.

18.20 Business Relationships. Developer acknowledges (A) receipt of a copy of Section
2-156-030 (b) of the Municipal Code, (B) that Developer has read such provision and understands
that pursuant to such Section 2-156-030 (b), it is illegal for any elected official of the City, or any
person acting at the direction of such official, to contact, either orally or in writing, any other City
official or employee with respect to any matter involving any person with whom the elected City
official or employee has a business relationship that creates a “Financial Interest’ (as defined in
Section 2-156-010 of the Municipal Code)(a “Financial Interest’), or to participate in any
discussion in any City Council committee hearing or in any City Council meeting or to vote on any
matter involving any person with whom the elected City official or employee has a business
relationship that creates a Financial Interest, or to participate in any discussion in any City Council
committee hearing or in any City Council meeting or to vote on any matter involving the person
with whom an elected official has a business relationship that creates a Financial Interest, and
(C) that a violation of Section 2-156-030 (b) by an elected official, or any person acting at the
direction of such official, with respect to any transaction contemplated by this Agreement shall be
grounds for termination of this Agreement and the transactions contemplated hereby. Developer
hereby represents and warrants that, to the best of its knowledge after due inquiry, no violation of
Section 2-156-030 (b) has occurred with respect to this Agreement or the transactions
contemplated hereby.

[THE REMAINDER OF THIS PAGE IS INTENTIONALLY LEFT BLANK ]
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IN WITNESS WHEREOF, the parties to this Agreement have caused this Agreement to
be executed on or as of the day and year first above written.

Franciscan Outreach

By:

Its:

CITY OF CHICAGO

By:
Ciere Boatright,

Commissioner

Department of Planning and Development
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STATE OF ILLINOIS )
) SS
COUNTY OF COOK )

I, , a notary public in and for the said County, in the State
aforesaid, DO HEREBY CERTIFY that , personally known to
me to be the of Franciscan Outreach, an lllinois not-for-profit
corporation (the “Developer”), and personally known to me to be the same person whose name
is subscribed to the foregoing instrument, appeared before me this day in person and
acknowledged that he/she signed, sealed, and delivered said instrument, pursuant to the authority
given to him/her by the [Board of Directors] of Developer, as his/her free and voluntary act and
as the free and voluntary act of Developer, for the uses and purposes therein set forth.

GIVEN under my hand and official seal this day of ,

Notary Public

My Commission Expires

(SEAL)
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STATE OF ILLINOIS )
) SS
COUNTY OF COOK )

l, , a notary public in and for the said County, in the State
aforesaid, DO HEREBY CERTIFY that Ciere Boatright, personally known to me to be the
Commissioner of the Department of Planning and Development of the City of Chicago (the “City”),
and personally known to me to be the same person whose name is subscribed to the foregoing
instrument, appeared before me this day in person and acknowledged that he/she signed, sealed,
and delivered said instrument pursuant to the authority given to him/her by the City, as his/her
free and voluntary act and as the free and voluntary act of the City, for the uses and purposes
therein set forth.

GIVEN under my hand and official seal this ___th day of

Notary Public

My Commission Expires
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Exhibit A
Legal Description of the Property
[Subject to Survey and Title Insurance]
Property Address: 2508-2538 West 21 Street, Chicago, lllinois

Property identification numbers (PINs):
16-24-419-016-0000
16-24-419-017-0000
16-24-419-018-0000
16-24-419-019-0000
16-24-419-020-0000
16-24-419-021-0000

Legal Description:

LOTS 64 TO 76 iNCLUSIVE, IN BLOCK 11 IN THE SUBDIVISION OF BLOCKS 10 TO 15 IN WALKER
DOUGLAS PARK ADDITION, A SUBDIVISION OF THE EAST 1/2 OF THE SOUTHEAST 1/4 AND THE
EAST 1/2 OF THE WEST 1/2 OF THE SOUTHEAST 1/4 OF SECTICN 24, TOWNSHIP 39 NORTH,
RANGE 13, EAST OF THE THIRD PRINCIPAL MERIDIAN, IN COOK COUNTY, ILLINGIS
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Exhibit B

Project Budgets (Project Budget, MBE/WBE Budget and TIF-Funded Improvements)’

Cost Amount TIF Eligible Amt per bed
ECDRCY Gsi 08} Gai
Acquisition costs $ 3,019,703 $ 3,000,000 $ 25,164.19
@3 Building/land cost $ 3,000,000 $ 3,000,000 3 25,000.00
@i Title & Recording Fees $ 12,203 $ -_F'» 101.69
@8} Legal $ 7,500 $ - % 62.50
Construction/rehabilitatio
n costs $ 18283129 $ 16,422,802 $ 152,359.41
@i Allowances - Furniture 332,850 $ - - % 2,773.75
@ Final Cleaning $ 39,481 $ -8 329.01
di Selective Demolition % 220,800 l$ 220,800 $ 1,840.00
Asbestos  Abatement
i Allowance $ 50,000 $ 50,000 $ 416.67
@i} Cast-In-Place Concrete $ 401,597 $ 401,597 5 3,346.64
Polished Concrete
G Finishing $ 216,300 $ 216,300 $ 1,802.50
@i CastUnderlayment ~ § 75,250 $ 75,250 $ 627.08
Maintenance of Unit
©ei Masonry $ 1,138,568 $ 1,138,568 % 9,488.07
©ei Metal Fabrication $ 756,610 756,610 I$ 6,305.08
Miscellaneous  Rough
@i Carpentry $ 338,631 % 338,631 % 2,821.93
@i Architectural Woodwork $ 307,747 % 307,747 $ 2,564.56
Fluid Applied
@ Waterproofing ! 23500 23,500 $ 195.83
@i Thermal Insulation $ 246,136 $ 246,136 % 2,051.13
i Membrane Roofing $ 972,402 § 972,402 $ 8,103.35
Hollow Metal Doors and 1
% Frames $ 267604 5 -8 2,230.03
@i Floor Access Hatches  $ 30,000 $ 30,000 $ 250.00
Aluminum Framed |
Entrances and l
©ei Storefront 3 448,450 $ 448,450 % 3,737.08

1 The MBE/WBE budget is an estimate calculated as of the Closing Date. The final percentages will be

based on the final hard construction costs of the Project.
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8 Vinyl Windows $ 71,358 $ 71,358 $
_ Gypsum Board| l$

8 Assemblies $ 2,936,814 2,936,814 1$
@il Tiling $ 123,250 $ 123,250 $
@} Resilient Flooring $ 200,299 $ 200,299 5
@i Painting and Coating ~ $ 178,200 E 178,200 $
@i Panel Signage $ 8,998 8,998 Eﬁ
@i Toilet Compartments  $ 42,527 |$ 42,527 ’$
~ Wall & Corner Guard| |$

@i Protection $ 1,538 1,538

_ Toilet & Bath| l$

@i Accessories $ 15,976 o
__ Fire Protection| l$

@} Specialties % 2,512 2512 §
@i Lockers (Breakroom) $ 3,505 ﬁ ;F
i Wire Shelving $ 6,500 l$ - %
i Residential Appliances $ 7,054 |$ - E
@i Horizontal Louver Blinds $ 16,950 § -8
__ Entrance Floor Mats and \s

© Frames $ 1,889 - 9
_ Electric Traction ]$

©si Elevators $ 124,000 124,000 $
@i Fire Protection $ 246,400 246,400 $
i} Plumbing $ 1,649,926 1,649,926 $
©si HVAC/Mechanical $ 1,544,305 |$ 1,544,305 $
@i Electrical $ 2,372,055 $ 2372055 §
i} Earthwork $ 131,500 $ 131,500 ‘$
@i Asphalt Paving $ 59,500 [$ 59,500 $
i Fences & Gates $ 45,870 B - l
@i Landscaping $ 248,000 [$ 248,000 ﬂt?a
@i Site Utilities $ 132,980 § 132.980 §
i "Hard" costs $ 16,037,832.00 $ 15,300,153.00 $
@i Contractor Overhead § __32_0L52_‘_I§____ 160,379 $
_Contractor General k

©8i Conditions $ 962,270 481,135 §
%} Contractor Profit $ 962,270 $ 481,135 $
168} icai {081 8} 1081
Professional Fees and

other owner costs $ 1,998,938 $ 1,412,337 $
&} Survey 5 3,500 .5
%} Appraisal $ 2500 $ -8
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24,473.45
1,027.08
1,669.16
1,485.00

74.98
354.39

12.82
133.13

20.93
29.21
54.17
58.78
141.25

15.74

1,033.33
2,053.33
13,749.38
12,869.21
19,767.13
1,095.83
495.83
382.25
2,066.67
1,108.17
133,648.60
2,672.98

8,018.92
8,018.92

16,657.82
29.17
20.83
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o

ol

e

o=

; Phase | Environ. Report $ 950 $ 951 ?p
Phase I Environ.
} Report/Soil Testing $ 41,235 | 41,235 $
Hazardous Materials i$
Survey $ 6,450 6,451 $
i Owner's Rep ;$ 185 000_|§_ :$
} Architect 890,800 [$ 890 soq__ 5
: Project consultant fees  $ 96,900 5 96,900 $
! Attorney fees $ 250,000 $ 250,000 $
Building permits and|
fees $ 10,000 $ - $
i Permit expeditor $ 23,000 [$ -9
i Security systems $ 126,000 $ 126,000 $
~ SRP program enroIImenL 1$
i costs $ 70,000 - $
I Kitchen equipment 3 217,603 E - |,$
} Laundry Equipment  [$ 50,000 [$ -5
Pre-construction  cosf |$ ‘
i estimating $ 25,000 - %
©ai oas 8] 108}
Construction period costs $ 2,331,562 $ 928,859 __$
Liability Insurance $ 259,845 § -_$
GC insurance $ 34,200 $ - l$
@} Construction financing $ 175,000 $ - .$
Construction | l$ {
Contingency $ 1,857,717 928,859 $
; Utility Fees $ 4,800 - s
08} o8l i08i; )
Total development costs $ 25,633,333 $ 21,763,997 $

B %R g E

7.92
343.63

53.75
1,541.67
7,423.33

807.50
2,083.33

83.33
191.67
1,050.00

583.33
1,813.36
416.67

208.33

19,429.69
2,165.38
285.00
1,458.33

15,480.98
40.00

213,611.11

The DPD Commissioner shall have authority to consent to adjustments between the line items
set forth above and to consent to additional TIF-Funded Improvement redevelopment project
costs within other categories authorized under the Act. Notwithstanding the total of TIF-Funded
Improvements or the amount of TIF-eligible costs, the assistance to be provided by the City is
limited to the amount described in Section 4.03.

MBE/WBE Budget

Total Construction Costs:$18,283,129

Related Soft Costs (Architecture and Engineering): $890,800

26% of Hard Costs and Related Soft Costs (MBE) =
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6% of Hard Costs and Related Soft Costs (WBE) = $1,150,436
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Exhibit C

Requisition Form

STATE OF ILLINOIS )
) SS
COUNTY OF COOK )

The affiant, [INSERT NAME], [INSERT TITLE] of Franciscan Outreach, an lllinois not-for-
profit corporation (the “Developer”), hereby certifies that with respect to the Franciscan Outreach
Redevelopment Agreement between Developer and the City of Chicago dated

; (the “Agreement”):

A. Expenditures for the Project, in the total amount of $ , have
been made.
B. This paragraph B sets forth and is a true and complete statement of all costs of

TIF-Funded Improvements for the Project paid or reimbursed by the City to date:

$
C. Developer requests paid or reimbursement for the following cost of TIF-Funded
Improvements:
$
D. None of the costs referenced in paragraph C above have been previously paid or

reimbursed by the City.
E. Developer hereby certifies to the City that, as of the date hereof:
1. Except as described in the attached certificate, the representations and
warranties contained in the Agreement are true and correct and Developer is in compliance with

all applicable covenants contained in the Agreement.

2. No event of Default or condition or event which, with the giving of notice or
passage of time or both, would constitute an Event of Default, exists or has occurred.

All capitalized terms which are not defined in this Requisition Form has the meanings
given such terms in the Agreement.
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FRANCISCAN OUTREACH, an lllinois not-for-profit corporation

By:
Name:
Title:

Subscribed and sworn before me this ____ day of

My commission expires:
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