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This agreement was prepared by
and after recording return to:
Randall L. Johnson, Esq.

City of Chicago Department of Law
121 North LaSalle Street, Room 600
Chicago, IL 60602

BR CONGRESS OWNER, LLC (CONGRESS THEATER)
REDEVELOPMENT AGREEMENT

This BR Congress Owner, LLC (Congress Theater) Redevelopment Agreement (this
“Agreement”) is made as of this _ day of , 2026, between and among the City of
Chicago, an Illinois municipal corporation (the “City”), through its Department of Planning and
Development (“DPD”), BR Congress Owner, LLC, an Illinois limited liability company
(“BRCO”) and Congress Theater NFP, an Illinois not for profit corporation (“NFP”) (NFP and
BRCO are collectively referred to herein as the “Developer”).

RECITALS

A. Constitutional Authority: As a home rule unit of government under Section 6(a),
Article VII of the 1970 Constitution of the State of Illinois (the “State”), the City has the power to
regulate for the protection of the public health, safety, morals and welfare of its inhabitants, and
pursuant thereto, has the power to encourage private development in order to enhance the local tax
base, create employment opportunities and to enter into contractual agreements with private parties
in order to achieve these goals.




B. Statutory Authority: The City is authorized under the provisions of the Tax
Increment Allocation Redevelopment Act, 65 ILCS 5/11-74.4-1 et seq., as amended from time to
time (the “Act”), to finance projects that eradicate blighted conditions and conservation area
factors through the use of tax increment allocation financing for redevelopment projects.

C. City Council Authority: To induce redevelopment pursuant to the Act, the City
Council of the City (the “City Council”) adopted the following ordinances on February 16, 2000:
(1) “An Ordinance of the City of Chicago, Illinois Approving a Redevelopment Plan for the
Fullerton/Milwaukee Redevelopment Project Area” (the “Plan Adoption Ordinance”); (2) “An
Ordinance of the City of Chicago, Illinois Designating the Fullerton/Milwaukee Redevelopment
Project Area as a Redevelopment Project Area Pursuant to the Tax Increment Allocation
Redevelopment Act”; and (3) “An Ordinance of the City of Chicago, Illinois Adopting Tax
Increment Allocation Financing for the Fullerton/Milwaukee Redevelopment Project Area” (the
“TIF Adoption Ordinance”) (items(1)-(3), as amended, collectively referred to herein as the “TIF
Ordinances”). The redevelopment project area referred to above (the “TIF Redevelopment
Area”) is legally described in Exhibit A hereto. Pursuant to an ordinance adopted by City Council
on July 19, 2023, the estimated completion date of the TIF Redevelopment Area was extended to
December 31, 2027.

D. The Project: On or about January 25, 2024 Developer acquired (the “Acquisition”)
certain property located within the Redevelopment Area generally at 2135 North Milwaukee
Avenue, Chicago, Illinois 60647 and legally described on Exhibit B hereto with multiple buildings
thereon commonly known as the Congress Theater (the “Property”). Within the time frames set
forth in Section 3.01 hereof, the Developer shall: Restore the Property to include a state-of-the-
art entertainment and live performance music venue (the “Theater”) to be operated by AEG
Presents Chicago, LLC, a Delaware limited liability company or an affiliate thereof (the “Tenant”)
it being understood that the Developer will complete the renovations on the Theater to its
specifications; rehabilitate existing space within the so-called North Milwaukee Avenue building
with no fewer than 16 residential units, all of which shall be affordable -- three (3) shall be
affordable to households with incomes not greater than 40% of area median income (“AMI”) as
defined in the Affordable Requirements Ordinance, Municipal Code § 2-44-085 (the “ARO”); four
(4) shall be affordable to households with incomes not greater than 50% of AMI; three (3) shall be
affordable to households with incomes not greater than 60% of AMI or less; two (2) shall be
affordable to households with incomes not greater than 70% of AMI; and four (4) shall be
affordable to households with incomes not greater than 80% of AMI (individually, an “Affordable
Unit” and collectively, the “Affordable Units”); renovate theater offices and approximately 13,000
square feet of retail and restaurant space along Rockwell and Milwaukee Avenues; and convert a
portion of the existing space in the so-called North Rockwell building into “affordable”
office/work space for Local Tenants (as defined herein). For the purposes of the office/work space,
“affordable” means base rents (i.e., exclusive of taxes, CAM, insurance and other reasonable
operating expenses) that are no greater than 70% of market rents. Market rents shall be based on
comparable office or work space in the Logan Square Community Area or within a 0.5 mile radius
at the time of the commencement of such lease. Market rents shall be determined by Developer
using a real estate broker licensed in the State of Illinois, specializing in the field of commercial
office leasing in the Logan Square Community Area having no less than ten (10) years’ experience
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in such field, and be recognized as ethical and reputable within the field. The Acquisition,
renovation of the Theater, the renovation work to complete 16 affordable residential dwelling
units, the renovation work of the retail and restaurant space and the renovation of the office/work
space are collectively referred to as the “Project.”

While this Agreement does not impose any job creation or retention obligations on the
Developer or the Tenant, it is anticipated that the Project will create 125 new, permanent jobs and
200 temporary construction jobs.

In connection with the operations of the Theater at the Property, Developer, as landlord,
and the Tenant have executed that certain First Amendment to Lease Agreement dated December
14, 2023, amending that certain Lease Agreement dated August 26, 2016 (as amended from time
to time, the “Lease”) pursuant to which Developer has, among other matters, leased the Theater
portion of the Property to Tenant.

The completion of the Project would not reasonably be anticipated without the financing
contemplated in this Agreement.

E. Redevelopment Plan: The Project will be carried out in accordance with this
Agreement and the City of Chicago Fullerton/Milwaukee Redevelopment Project Area Tax
Increment Financing Program: Redevelopment Plan (the “Redevelopment Plan”) included in the
Plan Adoption Ordinance and published at pages 25063 through 25162 of the Journal of the
Proceedings of the City Council.

F. City Financing: The City agrees to use, in the amounts set forth in Section 4.03
hereof, Available Incremental Taxes (as defined below), to pay for or reimburse Developer for the
costs of TIF-Funded Improvements pursuant to the terms and conditions of this Agreement.

Now, therefore, in consideration of the mutual covenants and agreements contained herein,
and for other good and valuable consideration, the receipt and sufficiency of which are hereby
acknowledged, the parties hereto agree as follows:

SECTION 1. RECITALS, HEADINGS AND EXHIBITS

The foregoing recitals are hereby incorporated into this Agreement by reference. The
paragraph and section headings contained in this Agreement, including without limitation those
set forth in the following table of contents, are for convenience only and are not intended to limit,
vary, define or expand the content thereof. Developer agrees to comply with the requirements set
forth in the following exhibits which are attached to and made a part of this Agreement. All
provisions listed in the Exhibits have the same force and effect as if they had been listed in the
body of this Agreement.

Table of Contents List of Exhibits

1. Recitals, Headings and Exhibits A *Redevelopment Area




2. Definitions B *Property

3. The Project C *TIF-Funded Improvements
4. Financing D *Permitted Liens

5. Conditions Precedent E

6. Agreements with Contractors E

-1 *Project Budget
-2 *MBE/WBE Budget

7.Completion of Construction or 13 Approved Prior Expenditures
Rehabilitation G Requisition Form

8. Covenants/Representations/Warranties | H Developer Note

of Developer

9. Covenants/Representations/Warranties | (An asterisk (*) indicates which exhibits are to
of the City be recorded.)

10. Developer’s Employment Obligations
11. Environmental Matters

12. Insurance

13. Indemnification

14. Maintaining Records/Right to Inspect
15. Defaults and Remedies

16. Mortgaging of the Project

17. Notice

18. Miscellaneous

SECTION 2. DEFINITIONS

For purposes of this Agreement, in addition to the terms defined in the foregoing recitals,
the following terms shall have the meanings set forth below:

“Act” shall have the meaning set forth in the Recitals hereof.

“Affiliate” shall mean any person or entity directly or indirectly controlling, controlled by
or under common control with Developer.

“Affordable Unit(s)” shall have the meaning set forth in the Recitals hereof.

“Annual Compliance Report” shall mean a signed report from Developer to the City (a)
itemizing each of Developer’s obligations under the Agreement during the preceding calendar
year, (b) certifying Developer’s compliance or noncompliance with such obligations, (c) attaching
evidence (whether or not previously submitted to the City) of such compliance or noncompliance
and (d) certifying that Developer is not in default with respect to any provision of the Agreement,
the agreements evidencing the Lender Financing, if any, or any related agreements; provided, that
the obligations to be covered by the Annual Compliance Report shall include the following: (1)
compliance with the Operating Covenant and Occupancy Covenant (Section 8.06 and Section
8.26); (2) delivery of Financial Statements and unaudited financial statements (Section 8.13); (3)
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delivery of updated insurance certificates, if applicable (Section 8.14); (4) delivery of evidence of
payment of Non-Governmental Charges, if applicable (Section 8.15); (5) delivery of evidence that
Chicago Sustainable Development Policy has been obtained (Section 8.22); (6) compliance with
the City Regulatory Agreement, as applicable and, to the extent permitted by law, a list of tenants
of the Affordable Units (Section 7.01 and Section 8.24); (7) List of tenants of retail spaces of the
Project (Section 7.01 and Section 8.26); (8) an estimate of the number of jobs created at the
Property; and (9) compliance with all other executory provisions of the Agreement.

“Available Incremental Taxes” shall mean Incremental Taxes collected from the
Redevelopment Area, less the City Fee.

“Available Project Funds” shall have the meaning set forth for such term in Section 4.07
hereof.

“Capital Event” shall have the meaning set forth for such term in Section 4.09 hereof.
“Certificate” shall mean the Certificate described in Section 7 hereof.

“Change Order” shall mean any amendment or modification to the Scope Drawings, Plans
and Specifications or the Project Budget as described in Section 3.03, Section 3.04 and Section
3.05, respectively.

“Chicago’s Sustainable Development Policy” shall mean that certain sustainable
development policy established and published by DPD as of the date of passage of Residential
Business Planned Development No. 1435 which governs the Property.

“City Contract™ shall have the meaning set forth in Section 8.01(1) hereof.

“City Construction Loan” shall mean the loan of proceeds of the Section 108 Loan (as
defined below) by the City to the Developer.

“City Council” shall have the meaning set forth in the Recitals hereof.

“City Fee” shall mean the fee described in Section 4.05(c) hereof.

“City Funds” shall mean the funds paid to Developer pursuant to the funds from Available
Incremental Taxes described in Section 4.03(b) hereof. The maximum aggregate amount of City
Funds shall not be in excess of $27,250,000.

“City Regulatory Agreement” means the Inclusionary Housing Agreement by and between
the City and the Developer dated as of the date hereof.

“City TIF Loan” shall mean a loan to the Developer by the City of City Funds in the
maximum amount of $27,250,000.




“Closing Date” shall mean the date of execution and delivery of this Agreement by all
parties hereto, which shall be deemed to be the date appearing in the first paragraph of this
Agreement. Failure to meet a Closing Date with the City no later than sixty (60) days after (1) the
City (1) closes with the lender and HUD on the Section 108 Loan (as defined below) and (ii) is
prepared to make a loan of the Section 108 Loan proceeds to Developer, will be considered an
Event of Default.

“Commencement Date” shall have the meaning set forth in Section 3.01 hereof.

“Completion Date” shall have the meaning set forth in Section 3.01 hereof.

“Compliance Period” shall mean a 10-year period beginning on the date of issuance of the
Certificate, subject to extensions pursuant to Section 15.03.

“Construction or Rehabilitation Commencement Letter” shall mean that letter from DPD
to Developer indicating that Developer has fully complied with all of the conditions of Section
5A.01 herein that apply to the construction or rehabilitation of the Project.

“Contract” shall have the meaning set forth in Section 10.03 hereof.
“Contractor” shall have the meaning set forth in Section 10.03 hereof.

“Construction Contract” shall mean that certain contract, as reviewed and approved by
DPD, to be entered into between Developer and the General Contractor providing for construction
of the Project.

“Corporation Counsel” shall mean the City’s Department of Law.

“Contaminant” shall mean any of those materials set forth in 415 ILCS 5/3.165, as
amended from time to time, that are subject to regulation under any Environmental Law.

“Developer Note” means that certain promissory note in substantially the form attached as
Exhibit H hereto made by Developer to the City in the original principal amount of the City Funds.

“EDS” shall mean the City’s Economic Disclosure Statement and Affidavit, on the City’s
then-current form, whether submitted in paper or via the City’s online submission process.

“Employer(s)” shall have the meaning set forth in Section 10 hereof.

“Environmental Laws” means any Federal, state, or local law, statute, ordinance, code,
rule, permit, plan, regulation, license, authorization, order, or injunction which pertains to health,
safety, any Hazardous Substance or Other Regulated Material, or the environment (including, but
not limited to, ground, air, water or noise pollution or contamination, and underground or above-
ground tanks) and shall include, without limitation, the Emergency Planning and Community
Right-to-Know Act, 42 U.S.C. § 11001 et seq.; the Toxic Substances Control Act, 15 U.S.C. §
2601 et seq.; the Hazardous Material Transportation Act, 49 U.S.C. § 1801 et seq.; the Resource
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Conservation and Recovery Act (‘RCRA”), 42 U.S.C. § 6901 et seq., as amended by the
Hazardous and Solid Waste Amendments of 1984; the Comprehensive Environmental Response,
Compensation and Liability Act of 1980, 42 U.S.C. § 9601 et seq. (“CERCLA”), as amended by
the Superfund Amendments and Reauthorization Act of 1986 (“SARA”); the Occupational Safety
and Health Act, 29 U.S.C. § 651 et seq.; the Federal Water Pollution Control Act, 33 US.C. §
1251 et seq.; the Clean Air Act, 42 U.S.C. § 7401 et seq.; the Illinois Environmental Protection
Act, 415 ILCS 5/1 et seq.; the Gasoline Storage Act, 430 ILCS 15/0.01 et seq.; the Sewage and
Waste Control Ordinance of the Metropolitan Water Reclamation District of Greater Chicago
(“MWRD?”); the Municipal Code of the City of Chicago; and any other local, state, or federal
environmental statutes, and all rules, regulations, orders, and decrees now or hereafter promulgated
under any of the foregoing, as any of the foregoing now exist or may be changed or amended or
come into effect in the future.

“Equity” shall mean funds of Developer (other than funds derived from Lender Financing)
irrevocably available for the Project, in the amount set forth in Section 4.01 hereof, which amount
may be increased pursuant to Section 4.06 (Cost Overruns) or Section 4.03(b).

“Escrow” shall mean the applicable construction escrow established pursuant to any
applicable Escrow Agreement.

“Escrow Agreement” shall mean the Escrow Agreement establishing a construction escrow
entered into by the Title Company (or an affiliate of the Title Company), the Developer and the
Developer’s lender(s), in form and content reasonably acceptable to DPD.

“Event of Default” shall have the meaning set forth in Section 15 hereof.

“Final Comprehensive Residential NFR Letter” shall mean a Final Comprehensive
Residential No Further Remediation (“NFR”) Letter issued by the IEPA approving the use of the
Property for the construction, development and operation of the Project in accordance with the site
plan approved by the City and the terms and conditions of the SRP Documents, as amended or
supplemented from time to time. The Final Comprehensive Residential NFR Letter shall state that
the Property meets remediation objectives for residential properties and the construction worker
exposure route as set forth in 35 [1l. Adm. Code Part 742 but may be reasonably conditioned upon
use and maintenance of engineered barriers and other institutional or engineering controls
acceptable to the [EPA.

“Financial Interest” shall have the meaning set forth for such term in Section 2-156-010 of
the Municipal Code.

“Financial Statements” shall mean complete audited financial statements of Developer
prepared by a certified public accountant in accordance with generally accepted accounting
principles and practices consistently applied throughout the appropriate periods.

“General Contractor” shall mean the general contractor(s) hired by Developer pursuant to
Section 6.01.




“Hazardous Building Material Survey” shall include (but is not limited to) asbestos and
lead-based paint survey, visually inspecting the Property to determine the presence and location of
polychlorinated-biphenyl (PCB)-containing equipment and materials (such as lighting ballasts,
switchgears, transformers, and hydraulic fluids), mercury-containing equipment and materials
(mercury lamps, thermostats, switches, thermometers, regulators, and gauges), radioactive
material-containing equipment and/or waste, medical wastes (such as biological or infectious
wastes, hazardous chemicals, and/or wastes), refrigerants such as chlorofluorocarbons (CFCs),
large appliances or equipment, mold, or any other materials that may require special handling or
disposal during or after demolition.

“Hazardous Substance” shall have the meaning set forth in 415 ILCS 5/3.215, as amended
from time to time.

“HTC Investor” shall mean the to-be-admitted, up to 99% member of BRCO providing
Equity to BRCO in exchange in part for the receipt of federal historic tax credits related to the
Project (the “Historic Tax Credits™).

“Human Rights Ordinance” shall have the meaning set forth in Section 10 hereof.

“IEPA” shall mean the Illinois Environmental Protection Agency.
“In Balance” shall have the meaning set forth in Section 4.07 hereof.

“Incremental Taxes” shall mean such ad valorem taxes which, pursuant to the TIF
Adoption Ordinance and Section 5/11-74.4-8(b) of the Act, are allocated to and when collected
are paid to the Treasurer of the City of Chicago for deposit by the Treasurer into the TIF Fund
established to pay Redevelopment Project Costs and obligations incurred in the payment thereof.

“Indemnitee” and “Indemnitees” shall have the meanings set forth in Section 13.01 hereof.

“Lender Financing” shall mean funds borrowed by Developer from lenders and irrevocably
available to pay for costs of the Project including, without limitation, the City Construction Loan,
each in the amount set forth in Section 4.01 hereof.

“Local Tenants” shall mean tenants that are (a) community organizations whose principal
place of operation is within the Logan Square Community Area or within 1.5 miles from the
Property; (b) businesses that are majority owned by one or more residents of the Logan Square
Community Area or reside within 1.5 miles from the Property; (c) artists or artisans that are
residents of the Logan Square Community Area or reside within 1.5 miles from the Property; or
(d) such other tenants acceptable to DPD.

“Managing Member” shall mean the manager and/or managing member of BRCO which
has day-to-day control of BRCO.

“MBE(s)” shall mean a business identified in the Directory of Certified Minority Business
Enterprises published by the City’s Department of Procurement Services, or otherwise certified by
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the City’s Department of Procurement Services as a minority-owned business enterprise, related
to the Procurement Program or the Construction Program, as applicable.

“MBE/WBE Budget” shall mean the budget attached hereto as Exhibit E-2 with respect to
the Project, as described in Section 10.03.

“MBE/WBE Program” shall have the meaning set forth in Section 10.03 hereof.

“Municipal Code” shall mean the Municipal Code of the City of Chicago, as amended from
time to time.

“Net Annual Cash Flow” shall mean the amount remaining from Net Operating Income
after payment of debt service, repayment of TIF Funds pursuant to Section 4.09 herein, 20% return
on senior equity (including accrued returns), senior equity principal, 20% return on Developer
equity and developer equity principal. Historic Tax Credits will not be counted as debt or equity.

“Net Operating Income” shall mean, with respect to any given year, Project Revenues
minus Operating Expenses with respect to the Project.

“New Mortgage” shall have the meaning set forth in Article 16 hereof.

“Non-Governmental Charges” shall mean all non-governmental charges, liens, claims, or
encumbrances relating to Developer, the Property or the Project.

“Operating Expenses” shall mean those certain operating expenses set forth in the audited
annual Financial Statements including Debt Service and any Lender required reserves, but
excluding any reserves arising in connection with a Capital Event, Income Taxes, Depreciation
and Amortization.

“Other Regulated Material” shall mean any Waste, Contaminant, material meeting 35 IAC
Part 742.305, or any other material, not otherwise specifically listed or designated as a Hazardous
Substance, that (a) is or contains: petroleum, including crude oil or any fraction thereof, motor
fuel, jet fuel, natural gas, natural gas liquids, liquefied natural gas, or synthetic gas usable for fuel
or mixtures of natural gas and such synthetic gas, asbestos, radon, any polychlorinated biphenyl,
urea, formaldehyde foam insulation, explosive or radioactive material, materials known to contain
per- and polyfluoroalkyl substances, i.e. PFAS, or (b) is a hazard to the environment or to the
health or safety of persons.

“Permitted Liens” shall mean those liens and encumbrances against the Property and/or the
Project set forth on Exhibit D hereto.

“Permitted Mortgage”shall have the meaning set forth in Article 16 hereof.

“Permitted Transfer” shall mean (a) the transfer by the HTC Investor of its membership
interest to an Affiliate of the HTC Investor pursuant to the Operating Agreement of BRCO upon
the City’s receipt of its corporate documents, an EDS, and any other affidavits or certifications as
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requested by the City and as may be required by federal, state or local law in the award of public
contracts as contemplated by Section 5.14; and (b) the HTC’s Investor member’s sale of its interest
in BRCO to the Managing Member of an Affiliate of the Managing Member pursuant to the terms
of the BRCO Operating Agreement upon the City’s receipt of its corporate documents, an EDS,
and any other affidavits or certifications as requested by the City and as may be required by federal,
state or local law in the award of public contracts as contemplated by Section 5.14.

“Phase I ESA” shall mean a Phase I Environmental Site Assessment with ASTM E-1527-
13 or ASTM E-1527-21 (as most recently updated at the time of assessment).

“Plans and Specifications” shall mean initial construction documents containing a site plan
and working drawings and specifications for the Project, as submitted to the City as the basis for
obtaining a permit to start construction of the Project.

“Principal” shall mean the principal balance of the Developer Note, as may be adjusted
from time to time based on the City’s disbursement of City Funds or forgiveness of the City TIF
Loan.

“Prior Expenditure(s)” shall have the meaning set forth in Section 4.05(a) hereof.
“Project” shall have the meaning set forth in the Recitals hereof.

“Project Activities” shall mean Developer construction work performed as part of the
Project, including, but not limited to, environmental remediation, demolition, site preparation,
building construction and rehabilitation, construction contingency (to the extend used), all as listed
in the MBE/WBE Budget attached hereto as Exhibit E-2.

“Project Budget” shall mean the budget for the Project attached hereto as Exhibit E-1,
showing the total cost of the Project by line item, furnished by Developer to DPD, in accordance
with Section 3.03 hereof.

“Project Revenues” shall mean those certain revenues for the Project as set forth in the
audited annual Financial Statements, including net proceeds to the Developer (as evidenced on the
executed settlement statement), resulting from a Capital Event.

“Property” shall have the meaning set forth in the Recitals hereof.

“RAP” shall mean the Remedial Action Plan document required by the IEPA in order to
receive a Final Comprehensive No Further Remediation Letter.

“RAP Approval Letter” shall mean written approval from the IEPA of the RAP.

“Redevelopment Area” shall have the meaning set forth in the Recitals hereof.

“Redevelopment Plan” shall have the meaning set forth in the Recitals hereof.
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“Redevelopment Project Costs” shall mean redevelopment project costs as defined in
Section 5/11-74.4-3(q) of the Act that are included in the budget set forth in the Redevelopment
Plan or otherwise referenced in the Redevelopment Plan.

“Remediation Work™ means all investigation, sampling, monitoring, testing, reporting,
removal, response, disposal, storage, remediation, treatment, and other activities taken to obtain a
No Further Remediation Letter in accordance with: the terms and conditions of the RAP Approval
Letter issued by the Illinois Environmental Protection Agency (“IEPA”), the SRP Documents (as
defined below), all requirements of the IEPA, and all applicable federal, state, and local laws,
ordinances, and regulations, including, without limitation, all applicable Environmental Laws.

“Requisition Form” shall mean the document, in the form attached hereto as Exhibit G, to
be delivered by Developer to DPD pursuant to Section 4.04 of this Agreement.

“Scope Drawings” shall mean preliminary construction documents containing a site plan
and preliminary drawings and specifications for the Project.

“Section 108 Loan” shall mean a loan received by the City from the United States
Department of Housing and Urban Development (“HUD”) pursuant to loan guarantee assistance
allowed under Section 108 of the Housing and Community Development Act of 1974, as amended,
42 U.S.C. Section 5308 (the “Act”) and the regulations promulgated thereunder and published at
24 C.F.R. 570.700 (the “Regulations”).

“SRP” shall mean the IEPA’s Site Remediation Program as set forth in Title XVII of the
Illinois Environmental Protection Act, 415 ILCS 5/58 et seq., and the regulations promulgated
thereunder. ’

“SRP Documents” means all documents submitted to the IEPA under the SRP, as amended
or supplemented from time to time, including, without limitation, the Comprehensive Site
Investigation and Remediation Objectives Report, the Remedial Action Plan, and the Remedial
Action Completion Report and any and all related correspondence, data and other information
prepared by either party pursuant to Section 11.

“Survey” shall mean a plat of survey in the most recently revised form of ALTA/ACSM
land title survey of the Property, meeting the 2021 Minimum Standard Detail Requirements for
ALTA/ACSM Land Title Surveys, effective February 23, 2021, dated within 90 days prior to the
Closing Date, acceptable in form and content to the City and the Title Company, prepared by a
surveyor registered in the State of Illinois, certified to the City and the Title Company, and
indicating whether the Property is in a flood hazard area as identified by the United States Federal
Emergency Management Agency (and updates thereof to reflect improvements to the Property in
connection with the construction of the Project and related improvements as required by the City
or lender(s) providing Lender Financing).

“Term of the Agreement” shall mean the period of time commencing on the Closing Date
and ending upon the expiration of the Compliance Period.
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“TIF Adoption Ordinance” shall have the meaning set forth in the Recitals hereof.

“TIF Fund” shall mean the special tax allocation fund created by the City in connection
with the Redevelopment Area into which the Incremental Taxes will be deposited.

“TIF-Funded Improvements” shall mean those improvements of the Project which (i)
qualify as Redevelopment Project Costs, (ii) are eligible costs under the Redevelopment Plan and
(iii) the City has agreed to pay for out of the City Funds, subject to the terms of this Agreement.
Exhibit C lists the TIF-Funded Improvements for the Project.

“TIF Ordinances” shall have the meaning set forth in the Recitals hereof.

“Title Company” shall mean Chicago Title Insurance Company.

“Title Policy” shall mean a title insurance policy in the most recently revised ALTA or
equivalent form, showing Developer as the insured, noting the recording of this Agreement as an
encumbrance against the Property, and a subordination agreement in favor of the City with respect
to previously recorded liens against the Property related to Lender Financing, if any, issued by the
Title Company.

“WARN Act” shall mean the Worker Adjustment and Retraining Notification Act (29
U.S.C. Section 2101 et seq.).

“Waste” shall mean those materials defined in the Illinois Environmental Protection Act,
415 ILCS 5/1 et seq. as waste and identified subcategories thereof, including but not limited to,
construction or demolition debris, garbage, household waste, industrial process waste, landfill
waste, landscape waste, municipal waste, pollution control waste, potentially infectious medical
waste, refuse, or special waste.

“WBE(s)” shall mean a business identified in the Directory of Certified Women Business
Enterprises published by the City’s Department of Procurement Services, or otherwise certified by
the City’s Department of Procurement Services as a women-owned business enterprise, related to
the Procurement Program or the Construction Program, as applicable.

SECTION 3. THE PROJECT

3.01. The Project. The Developer shall, pursuant to the Plans and Specifications and
subject to the provisions of Section 18.17 hereof: (i) commence construction no later than the date
which is sixty (60) days after the date the City issues the Construction or Rehabilitation
Commencement Letter (the “Commencement Date™); and (ii) request the Certificate no later than
the date which is thirty (30) months after the Commencement Date (the “Completion Date™).

3.02. Scope Drawings and Plans and Specifications. Developer has delivered the Scope
Drawings and Plans and Specifications to DPD and DPD has approved same. After such initial
approval, subsequent proposed changes to the Scope Drawings or Plans and Specifications shall
be submitted to DPD as a Change Order pursuant to Section 3.04 hereof. The Scope Drawings
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and Plans and Specifications shall at all times conform to the Redevelopment Plan and all
applicable federal, state and local laws, ordinances and regulations. Developer shall submit all
necessary documents to the City’s Department of Buildings, Department of Transportation and
such other City departments or governmental authorities as may be necessary to acquire building
permits and other required approvals for the Project.

3.03  Project Budget. Developer has furnished to DPD, and DPD has approved, a Project
Budget showing total costs for the Project in an amount not less than $89,378,018. Developer
hereby certifies to the City that (a) the City Funds, together with Developer Funds as described in
Section 4.01 and Section 4.02 hereof, shall be sufficient to complete the Project; and (b) the Project
Budget is true, correct and complete in all material respects. Developer shall promptly deliver to
DPD certified copies of any Change Orders with respect to the Project Budget for approval
pursuant to Section 3.04 hereof.

3.04 Change Orders. Except as provided below in this Section 3.04, all Change Orders
(and documentation substantiating the need and identifying the source of funding therefor) relating
to changes to the Project must be submitted by Developer to DPD concurrently with the progress
reports described in Section 3.07 hereof; provided, that any Change Order relating to any of the
following must be submitted by Developer to DPD for DPD’s prior written approval: (a) a
reduction in the gross or net square footage of the Project by five percent (5%) or more; (b) a
change in the use of the Property to a use other than as described in Recital D to this Agreement;
(c) a delay in the completion of the Project by six (6) months or more; or (d) Change Orders
resulting in an aggregate increase to the Project Budget of ten percent (10%) or more. Developer
shall not authorize or permit the performance of any work relating to any Change Order or the
furnishing of materials in connection therewith prior to the receipt by Developer of DPD’s written
approval (to the extent said City prior approval is required pursuant to the terms of this
Agreement). The Construction Contract, and each contract between the General Contractor and
any subcontractor, shall contain a provision to this effect. An approved Change Order shall not be
deemed to imply any obligation on the part of the City to increase the amount of City Funds which
the City has pledged pursuant to this Agreement or provide any other additional assistance to
Developer. Notwithstanding anything to the contrary in this Section 3.04, Change Orders other
than those set forth above do not require DPD’s prior written approval as set forth in this Section
3.04, but DPD shall be notified in writing of all such Change Orders within 10 business days after
the execution of such Change Order and Developer, in connection with such notice, shall identify
to DPD the source of funding therefor and shall be included in the Developer’s Quarterly Progress
Reports (as defined herein).

3.05 DPD Approval. Any approval granted by DPD of the Scope Drawings, Plans and
Specifications and the Change Orders is for the purposes of this Agreement only and does not
affect or constitute any approval required by any other City department or pursuant to any City
ordinance, code, regulation or any other governmental approval, nor does any approval by DPD
pursuant to this Agreement constitute approval of the quality, structural soundness or safety of the
Property or the Project. ‘
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3.06 Other Approvals. Any DPD approval under this Agreement shall have no effect
upon, nor shall it operate as a waiver of, Developer’s obligations to comply with the provisions of
Section 5.03 (Other Governmental Approvals) hereof. Developer shall not commence construction
of the Project until Developer has obtained all necessary permits and approvals (including but not
limited to DPD’s approval of the Scope Drawings and Plans and Specifications) and proof of the
General Contractor’s and each subcontractor’s bonding as required hereunder.

3.07 Progress Reports and Survey Updates. Developer shall provide DPD with written
quarterly progress reports (“Quarterly Progress Reports™) detailing the status of the Project,
including duplicates of applicable support documentation verifying the disbursement and receipt
of overall Project funds; and including a revised completion date, if necessary (with any change in
completion date being considered a Change Order, requiring DPD’s written approval pursuant to
Section 3.04). Developer shall provide three (3) copies of an updated Survey to DPD upon the
request of DPD or any lender providing Lender Financing, reflecting improvements made to the
Property.

3.08 Inspecting Agent or Architect. An independent agent or architect (other than
Developer’s architect) approved by DPD shall be selected to act as the inspecting agent or
architect, at Developer’s expense, for the Project. The inspecting agent or architect shall perform
periodic inspections with respect to the Project, providing certifications with respect thereto to
DPD, prior to requests for disbursement for costs related to the Project hereunder.

3.09 Barricades. Prior to commencing any construction requiring barricades, Developer
shall install a construction barricade of a type and appearance satisfactory to the City and
constructed in compliance with all applicable federal, state or City laws, ordinances and
regulations. DPD retains the right to approve the maintenance, appearance, color scheme,
painting, nature, type, content and design of all barricades.

3.10  Signs and Public Relations. Developer shall erect a sign of size and style approved
by the City in a conspicuous location on the Property during the Project, indicating that financing
has been provided by the City. The City reserves the right to include the name, photograph, artistic
rendering of the Project and other pertinent information regarding Developer, the Property and the
Project in the City’s promotional literature and communications.

3.11  Utility Connections. Developer may connect all on-site water, sanitary, storm and
sewer lines constructed on the Property to City utility lines existing on or near the perimeter of the
Property, provided Developer first complies with all City requirements governing such
connections, including the payment of customary fees and costs related thereto.

3.12 Permit Fees. In connection with the Project, Developer shall be obligated to pay
only those building, permit, engineering, tap on and inspection fees that are assessed on a uniform
basis throughout the City of Chicago and are of general applicability to other property within the
City of Chicago.
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SECTION 4. FINANCING

4.01. Total Project Cost and Sources of Funds. The cost of the Project is estimated to be
$89,378,018, to be applied in the manner set forth in the Project Budget. Such costs shall be funded
from the following sources:

Lender Financing [[$20,000,000]]
Equity/Historic Tax Credit Equity [[$14,220,733]]

AEG Equity (Property Contribution) [[$12,499,551]]

AEG Fitout Expenditure [[$8,000,000]]
Deferred Development Fee [1$6,086,951]]
City Funds* [[$27,250,000]]
Total Sources [1$89,384,9801]

*Developer will receive a bridge loan from a lender based on the amount of the pledged
City Funds. City Funds shall be disbursed pursuant to the terms of this Agreement including,
without limitation, Section 4.03 below.

4.02. Developer Funds. Developer Equity, Senior Equity, Historic Tax Credits, and
Lender Financing (each as set forth and defined in Section 4.01) shall be used to pay all Project
costs, including but not limited to Redevelopment Project costs and costs of TIF-Funded
Improvements.

4.03. City Funds.

(a) Uses of City Funds. City Funds may only be used to pay directly or reimburse
Developer for costs of TIF-Funded Improvements that constitute Redevelopment Project Costs.
Exhibit C sets forth, by line item, the TIF-Funded Improvements for the Project, and the maximum
amount of costs that may be paid by or reimbursed from City Funds for each line item therein
(subject to Sections 4.03(b) and 4.05(d)), contingent upon receipt by the City of documentation
satisfactory in form and substance to DPD evidencing such cost and its eligibility as a
Redevelopment Project Cost. City Funds shall not be paid to Developer hereunder prior to the
issuance of the Certificate or as set forth in Section 4.03(b).

(b) Sources of City Funds. Subject to the terms and conditions of this Agreement,
including but not limited to this Section 4.03 and Section 5 hereof, the City hereby agrees to
provide City funds from the sources and in the amounts described directly below with respect to
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the Project (the “City Funds™) to pay for or reimburse Developer for the costs of the TIF-Funded
Improvements:

Sources of City Funds Maximum Amount

Available Incremental Taxes during
The period of Construction $24.000,000

Available Incremental Taxes upon TIF
Expiration or first anniversary of issuance of Certificate $3,250,000

If the total Project cost is not at least $89,378,018 upon issuance of the Certificate, the
amount of City Funds will be reduced on a dollar-for-dollar basis. The maximum of $27,250,000
to be derived from Available Incremental Taxes shall be available to pay costs related to TIF-
Funded Improvements and allocated by the City for that purpose only so long as:

(1) The amount of Available Incremental Taxes deposited into the TIF Fund
shall be sufficient to pay for such costs;

(11) Developer provides evidence that Developer has incurred TIF-eligible costs
for the Project, in an equal amount to, or greater than, the amount of City Funds to be paid
pursuant to the issuance of the Certificate; and

(i11))  No Event of Default or condition exists for which the giving of notice or the
passage of time, or both, would constitute an Event of Default exists under this Agreement.

Developer acknowledges and agrees that the City’s obligation to pay for the TIF-Funded
Improvements up to a maximum of $27,250,000 is contingent upon the fulfillment of the
conditions set forth in parts (i), (ii) and (ii1) above. In the event that such conditions are not
fulfilled, the amount of Equity to be contributed by Developer pursuant to Section 4.01 hereof
shall increase proportionately.

(c.)  Disbursement of City Funds. (i) Once Developer has incurred eight million dollars
(88,000,000) in costs for TIF-Funded Improvements, the City shall provide City Funds in the
amount of eight million dollars ($8,000,000) in the form of a loan. The City TIF Loan shall be
issued subject to an interest rate set forth in Section 4.08 hereof and be secured with a second lien
on the Project and Property. (ii) Once the Developer has incurred at least eight million dollar
($8,000,000) in additional costs for TIF-Funded Improvements (i.e., costs of at least $16 million
in TIF-Funded Improvements), the City shall increase the amount of the City TIF Loan by the
amount of $8,000,000 and disburse City Funds in such amount pursuant to the terms of this
Agreement. (ii1) Once the Developer has incurred at least eight million dollar ($8,000,000) in
additional costs for TIF-Funded Improvements (i.e., costs of at least $24 million in TIF-Funded
Improvements), the City shall increase the amount of the City TIF Loan by the amount of eight
million dollars ($8,000,000) and disburse City Funds in such amount pursuant to the terms of this
Agreement. (1v) Once Developer has incurred three-million two hundred fifty thousand dollars
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($3,250,000) in additional costs for TIF-Funded Improvements (i.e. costs of at least $27.25 million
in TIF Funded Improvements), the City shall increase the City TIF Loan by the amount of three
million dollars ($3,250,000) pursuant to the terms of this Agreement so long as such additional
costs are incurred in time for the City to make the final disbursement upon the earlier of (A.) the
one-year anniversary of the issuance of the Certificate and (B.) expiration of the TIF
Redevelopment Area. (v) The City shall forgive the City TIF Loan in accordance with the
provisions of Section 4.08. No payments of principal and interest on the City TIF Loan shall be
required during construction of the Project and through and until issuance of the Certificate. The
City shall respond to a request for disbursement of City Funds upon Developer’s delivery of a
Requisition Form and pay applications to support the Developer’s certification that it has incurred
costs for TIF-Funded Improvements by either (A.) a disbursement of City Funds within forty-five
(45) days or (B.) a statement setting forth deficiencies in the Developer’s request for disbursement
of City Funds within fifteen (15) days. The City’s obligation to disburse any City Funds shall
always be conditioned on there being no Event of Default or existence of a condition for which
the giving of notice or the passage of time, or both, would constitute an Event of Default exists
under this Agreement.

4.04. Requisition Form. For each request to disburse City Funds, Developer shall
provide DPD with a Requisition Form, along with the documentation described therein. Developer
shall meet with DPD at the request of DPD to discuss the Requisition Form(s) previously
delivered. For each requisition, Developer will deliver: (for loan proceeds) owner’s sworn
statement, contractor’s sworn statement, architect’s letter, pay application, lien waivers (to date or
final as may be applicable), and disbursement statement and (for non-loan proceeds) invoices and
evidence of ACH payment.

4.05. Treatment of Prior Expenditures and Subsequent Disbursements.

(a) Prior Expenditures. Only those expenditures made by Developer with respect to
the Project prior to the date of issuance of the Certificate, evidenced by documentation satisfactory
to DPD and approved by DPD as satisfying costs covered in the Project Budget, shall be considered
previously contributed Equity (the “Prior Expenditures”). DPD will consider Prior Expenditures
on a case by case basis. DPD shall have the right, in its sole discretion, to disallow any such
expenditure as a Prior Expenditure. Exhibit F hereto sets forth the prior expenditures approved by
DPD as of the date hereof as Prior Expenditures. Prior Expenditures made for items other than
TIF-Funded Improvements shall not be reimbursed to Developer, but shall reduce the amount of
Equity and/or Lender Financing required to be contributed by Developer pursuant to Section 4.01
hereof.

(b) Reserved.

(c) City Fee. Annually, the City may allocate an amount (the “City Fee”) not to exceed
five percent (5%) of the Incremental Taxes for payment of costs incurred by the City for the
administration and monitoring of the Redevelopment Area, including the Project. Such fee shall
be in addition to and shall not be deducted from or considered a part of the City Funds, and the
City shall have the right to receive such funds prior to any payment of City Funds hereunder.

17



(d) Allocation Among Line Items. Disbursements for expenditures related to TIF-
Funded Improvements may be allocated to and charged against the appropriate line item only, with
transfers of costs and expenses from one line item to another, without the prior written consent of
DPD, being prohibited; provided, however, that such transfers among line items, in an amount not
to exceed $25,000 or $100,000 in the aggregate, may be made without the prior written consent of
DPD.

(e) Reserved.

4.06. Cost Overruns. If the aggregate cost of the TIF-Funded Improvements exceeds
City Funds available pursuant to Section 4.03 hereof, or if the cost of completing the Project
exceeds the Project Budget, Developer shall be solely responsible for such excess cost, and shall
hold the City harmless from any and all costs and expenses of completing the TIF-Funded
Improvements in excess of City Funds and of completing the Project.

4.07. Preconditions of Disbursement. Prior to each disbursement of City Funds
hereunder, Developer shall submit documentation as set forth in Section in 4.04 regarding the
applicable expenditures to DPD, which shall be satisfactory to DPD in its sole discretion. Delivery
by Developer to DPD of any request for disbursement of City Funds hereunder shall, in addition
to the items therein expressly set forth, constitute a certification to the City, as of the date of such
request for disbursement, that:

(a) the total amount of the disbursement request represents the actual cost of the
Acquisition or the actual amount payable to (or paid to) the General Contractor and/or
subcontractors who have performed work on the Project, and/or their payees;

(b) all amounts shown as previous payments on the current disbursement request have
been paid to the parties entitled to such payment;

(©) Developer has approved all work and materials for the current disbursement
request, and such work and materials conform to the Plans and Specifications;

(d) the representations and warranties contained in this Redevelopment Agreement are
true and correct and Developer is in compliance with all covenants contained herein;

(e) Developer has received no notice and has no knowledge of any liens or claim of
lien either filed or threatened against the Property except for the Permitted Liens;

(D no Event of Default or condition or event which, with the giving of notice or
passage of time or both, would constitute an Event of Default exists or has occurred; and

(2) the Project is In Balance. The Project shall be deemed to be in balance (“In
Balance”) only if the total of the available Project funds equals or exceeds the aggregate of the
amount necessary to pay all unpaid Project costs incurred or to be incurred in the completion of
the Project. “Available Project Funds” as used herein shall mean: (i) the undisbursed City Funds;
(ii) the undisbursed Lender Financing, if any; (iii) the undisbursed Equity and (iv) any other
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amounts deposited by Developer pursuant to this Agreement. Developer hereby agrees that, if the
Project is not In Balance, Developer shall, within 10 days after a written request by the City,
deposit with the escrow agent or will make available (in a manner acceptable to the City), cash in
an amount that will place the Project In Balance, which deposit shall first be exhausted before any
further disbursement of the City Funds shall be made.

The City shall have the right, in its discretion, to require Developer to submit further
documentation as the City may require in order to verify that the matters certified to above are true
and correct, and any disbursement by the City shall be subject to the City’s review and approval
of such documentation and its satisfaction that such certifications are true and correct; provided,
however, that nothing in this sentence shall be deemed to prevent the City from relying on such
certifications by Developer. In addition, Developer shall have satisfied all other preconditions of
disbursement of City Funds for each disbursement as required by this Agreement.

4.08. Conditional Grant. (a) The City Funds are being loaned to the Developer on a
conditional basis, subject to the Developer’s compliance with the provisions of this Agreement.
The City Funds are subject to being reimbursed by the Developer to the City subject to the rights
and limitations and as otherwise provided in Section 4.09, Section 15.02 and Section 15.03 hereof.

) The City Funds being provided hereunder as part of the City TIF Loan are
being loaned to Developer subject to the Developer’s compliance with the provisions of this
Agreement. As a condition of this Agreement and receipt of the City TIF Loan, Developer
shall execute and deliver the Developer Note in the original principal amount of the City
Funds that Developer requests in the applicable Requisition Form(s). Upon the issuance of
the Developer Note, the City TIF Loan shall bear a fixed interest at the rate equal to the
lesser of the annual percentage rate for 10 year United States Treasury Note and the annual
10 year Secured Overnight Financing Rate (*SOFR”) swap rate as set forth by the Chatham
Financial Market Rates on the date the Note is issued and (i) the Developer shall make no
payments of principal and interest during the construction of the Project through and until
issuance of the Certificate; (ii) accrued principal and interest would be forgiven upon
issuance of the Certificate unless Developer elects an even forgiveness schedule as
referenced in Section 4.03 (c) and (iii) once forgiven pursuant to the terms herein, the City
TIF Loan would be considered a part of the Conditional Grant of City Funds. If Developer
elects to an even forgiveness schedule then the City TIF Loan shall be forgiven pursuant to
a chart similar to the chart which is set forth below purely as an example of how the actual
chart shall apper:

iiﬁ;ggf;:ry Yr. Beginning Balance Principal Forgiveness Ending Balance
1 $27,250,000.00 $2,725,000.00 $24,500,000.00
2 $28,215,104.17 $3,135,011.57 $25,080,092.60
3 $25,080,092.60 $3,135,011.57 $21,945,081.03
4 $21,945,081.03 $3,135,011.57 $18,810,069.46
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5 $18,810,069.46 $3,135,011.57 $15,675,057.89
6 $15,675,057.89 $3,135,011.57 $12,540,046.32
7 $12,540,046.32 $3,135,011.57 $9,405,034.75
8 $9,405,034.75 $3,135,011.57 $6,270,023.18
9 $6,270,023.18 $3,135,011.57 $3,135,011.61
10 $3,135,011.61 $3,135,011.61 $0.00

(c) The City shall forgive the City TIF Loan, plus accrued and unpaid interest,
as set forth herein, provided Developer submits an Annual Compliance Report evidencing
that all ongoing requirements of this Agreement have been satisfied during the preceding
year.

(d) To the extent an Annual Compliance Report shows reports an uncured Event
of Default, no forgiveness of Principal or interest shall occur for the applicable year unless
and until the Developer has cured any defaults for which it has received notice. In the event
that the Developer corrects such non-compliance and the Compliance Period is thereby
extended, then the City shall forgive Principal and interest due for the non-compliant year(s)
as of the first year (or, as applicable, the second year) of the extended Compliance Period.

(e) If a Capital Event occurs, Developer agrees to pay and remit to the City an
amount equal to the outstanding Principal balance of the City TIF Loan as part of the return
of City Funds pursuant to Section 4.09 below. There shall be no applicable cure period for
Capital Events. The City shall have the right to immediately accelerate payment of the City
TIF Loan, including all accrued and unpaid interest.

4.09. Return of City Funds Upon Refinance, Sale or Transfer. In the event of a refinance
(other than conversion from a construction loan to permanent financing or refinance to a lower
interest rate), sale or transfer (except for a Permitted Transfer) of the Project or any part thereof
(each happening being a “Capital Event”), from the execution of this Agreement until the 5th
anniversary of the issuance of the Certificate, the Developer agrees to pay and remit to the City an
amount equal to 100% of City Funds paid as of the date of the Capital Event.

4.10. Annual Recapture. From the 5th anniversary of the issuance of the Certificate until
the end of the Compliance Period, the City may be entitled to receive, on a pari-passu basis, 50%
of the Net Annual Cash Flow generated from the operations and/or sale of the Property upon the
occurrence of a Capital Event. Developer shall also cause this provision to be written into its
agreements with its equity investors. The profit sharing obligations under this Section 4.10 shall
terminate upon expiration of the Compliance Period.

SECTION 5. CONDITIONS PRECEDENT

The following conditions have been complied with to the City’s satisfaction on or prior to
the Closing Date:
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5.01. Project Budget. Developer has submitted to DPD, and DPD has approved, the
Project Budget in accordance with the provisions of Section 3.03 hereof.

5.02. Title. On the Closing Date, Developer has furnished the City with a copy of the
Title Policy for the Property, certified by the Title Company, showing Developer as the named
insured. The Title Policy is dated as of the Closing Date and contains only those title exceptions
listed as Permitted Liens on Exhibit D hereto and evidences the recording of this Agreement
pursuant to the provisions of Section 8.18 hereof. The Title Policy also contains such endorsements
as shall be required by Corporation Counsel, including but not limited to an owner’s
comprehensive endorsement and satisfactory endorsements regarding zoning (3.1 with parking),
contiguity, location, access and survey. Developer has provided to DPD, on or prior to the Closing
Date, documentation related to the ownership of the Property and certified copies of all easements
and encumbrances of record with respect to the Property not addressed, to DPD’s satisfaction, by
the Title Policy and any endorsements thereto.

5.03. Evidence of Clean Title. Developer, at its own expense, has provided the City with
searches as indicated in the chart below under Developer’s name showing no liens against
Developer, the Property or any fixtures now or hereafter affixed thereto, except for the Permitted
Liens:

Jurisdiction Searches

Secretary of State UCC, Federal tax

Cook County Recorder UCC, Fixtures, Federal tax, State tax, Memoranda of
judgments

U.S. District Court Pending suits and judgments

Clerk of Circuit Court, Cook |Pending suits and judgments

County

5.04. Surveys. Developer has furnished the City with three (3) copies of the Survey.

5.05. Insurance. Developer, at its own expense, has insured the Property in accordance
with Section 12 hereof, and has delivered certificates required pursuant to Section 12 hereof
evidencing the required coverages to DPD.

5.06. Opinion of Developer’s Counsel. On the Closing Date, Developer has furnished the
City with an opinion of counsel in a form acceptable to the Corporation Counsel.

5.07. Evidence of Prior Expenditures. Developer has provided evidence satisfactory to
DPD in its sole discretion of the Prior Expenditures in accordance with the provisions of Section

4.05(a) hereof.
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5.08 Financial Statements. Developer has provided to DPD a statement of assets and
liabilities certified by each of its manager and authorized officer (the “Assets & Liabilities
Statement”). Developer shall provide DPD with Financial Statements concurrently with providing
such documents to the HTC Investor.

5.09 Documentation; Employment Plan. The Developer has provided documentation to
DPD, satisfactory in form and substance to DPD, with respect to current employment matters in
connection with the construction or rehabilitation work on the Project, including the reports
described in Section 8.07.

5.10 Environmental. Developer shall abide by the requirements detailed in Section 11
hereof. The Developer provided DPD with copies of a Phase I Environmental Site Assessment
(ESA) dated December 2023 and a limited Phase I ESA January 2024 with respect to the Property,
as required by the City. Developer has provided the City with a letter from the environmental
engineer(s) who completed the Phase I ESA authorizing the City to rely on such audits. The Phase
II ESA includes reliance language in the report also authorizing the City to rely on such audit.

5.11 Corporate Documents; Economic Disclosure Statement. The Developer has
provided a copy of its Articles of Organization containing the original certification of the Secretary
of State of its state of organization; certificates of good standing from the Secretary of State of its
state of organization and all other states in which the Developer is qualified to do business; a
secretary’s certificate in such form and substance as the Corporation Counsel may require;
Operating Agreement of the limited liability company; and such other documentation as the City
has requested.

Developer has provided to the City an EDS, dated as of the Closing Date, which is
incorporated by reference, and Developer further will provide any other affidavits or certifications
as may be required by federal, state or local law in the award of public contracts, all of which
affidavits or certifications are incorporated by reference. Notwithstanding acceptance by the City
of the EDS, failure of the EDS to include all information required under the Municipal Code
renders this Agreement voidable at the option of the City. Developer and any other parties required
by this Section 5.14 to complete an EDS must promptly update their EDS(s) on file with the City
whenever any information or response provided in the EDS(s) is no longer complete and accurate,
including changes in ownership and changes in disclosures and information pertaining to
ineligibility to do business with the City under Chapter 1-23 of the Municipal Code, as such is
required under Sec. 2-154-020, and failure to promptly provide the updated EDS(s) to the City will
constitute an event of default under this Agreement.

5.12  Litigation. Developer has provided to Corporation Counsel and DPD, a description
of all pending or threatened litigation or administrative proceedings involving Developer,
specifying, in each case, the amount of each claim, an estimate of probable liability, the amount of
any reserves taken in connection therewith and whether (and to what extent) such potential liability
is covered by insurance.

5.13 Lease. Developer has provided to the City copies of the Lease.
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5.14 Material Agreements. The Developer shall provide to the City at least thirty (30)
days prior to the Closing Date, copies of all material agreements and documents relating to the
Project, including, without limitation, all deeds, easements, construction agreements, development
and land use agreements.

SECTION 5A. CONDITIONS PRECEDENT TO CONSTRUCTION OR
REHABILITATION COMMENCEMENT.

5A.01 Developer Obligations. The Developer covenants not to commence construction
of the Project until the Developer has requested in writing, and the City has issued and delivered
to the Developer, a Construction or Rehabilitation Commencement Letter for the Project pursuant
to this Section SA. The Developer may undertake (i) demolition work along with (ii) roof and
masonry repair, prior to the issuance of such Construction or Rehabilitation Commencement
Letter. The Developer’s delivery of such request for a Construction or Rehabilitation
Commencement Letter shall constitute a certification to the City, as of the date of such request,
that no Event of Default or condition or event which with the giving of notice or passage of time
or both would constitute an Event of Default, exists under this Agreement or any related
agreement, and the representations and warranties contained in this Agreement and any related
agreement are true and correct. The following conditions shall have been complied with to the
City’s satisfaction on or prior to the issuance of a Construction or Rehabilitation Commencement
Letter:

(a) Scope Drawings and Plans and Specifications. The Developer has submitted to DPD,
and DPD has approved, the Scope Drawings and Plans and Specifications for the Project in
accordance with the provisions of Section 3.02 hereof;

(b) Other Governmental Approvals. The Developer has (i) secured a permit to construct
the Project from the appropriate local and other governmental authorities (the “Building Permit”)
and (ii) shall have secured all other necessary approvals and permits required by any state, federal,
or local statute, ordinance or regulation for construction on the Project except for (A) signage
permits, (B) right of way encroachment permits (‘ROW Permits”) and (C) Tenant build-out
permits (“Tenant Permits”), and shall have submitted evidence thereof to DPD.

(c) Financing. Prior to starting construction work on the Project, Developer shall have
furnished proof reasonably acceptable to the City that Developer has Equity and Lender Financing
in the amounts set forth in Section 4.01 hereof to complete the Project and satisfy its obligations
under this Agreement including, without limitation, (i) a letter of intent satisfactory to DPD that it
shall receive funds from the HTC Investor in the amount set forth in this Agreement and (ii) closing
on the City Construction Loan (including final approval of the Section 108 Loan). Ifa portion of
such funds consists of Lender Financing, Developer has furnished proof that the proceeds thereof
are available to be drawn upon by Developer as needed and are sufficient (along with the Equity
and other funding set forth in Section 4.01) to complete the Project.

Any liens against the Property have been subordinated to certain encumbrances of the City
set forth herein pursuant to a Subordination Agreement, in a form acceptable to the City and
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executed on or prior to the issuance of a Construction or Rehabilitation Commencement Letter,
which is to be recorded, at the expense of Developer, with the Office of the Recorder of Deeds of
Cook County.

(d) Construction Contract. The Developer has submitted a copy of the Construction
Contract for the Project pursuant to the requirements of Section 6.01 herein; and

(e) Non-Commencement of Construction. There is no evidence that construction on the
Project has yet commenced, except demolition, testing and necessary maintenance shall be
permitted, subject to receipt of the City’s customary required permits and approvals.

5A.02 City Actions. Upon the City’s satisfaction with the Developer’s documents as set
forth in Section 5A.01 above for the Project, City will issue a Construction or Rehabilitation
Commencement Letter to Developer

SECTION 6. AGREEMENTS WITH CONTRACTORS

6.01. Bid Requirement for General Contractor and Subcontractors.

(a) Except as set forth in Section 6.01(b) below, prior to entering into an agreement
with a General Contractor or any subcontractor for construction of the Project, Developer shall
solicit, or shall cause the General Contractor to solicit, bids from qualified contractors eligible to
do business with, and having an office located in, the City of Chicago, and shall submit all bids
received to DPD for its inspection. (i) For the TIF-Funded Improvements, Developer shall select
the General Contractor (or shall cause the General Contractor to select the subcontractor)
submitting the lowest responsible bid who can complete the Project in a timely manner. If
Developer selects a General Contractor (or the General Contractor selects any subcontractor)
submitting other than the lowest responsible bid for the TIF-Funded Improvements, the difference
between the lowest responsible bid and the bid selected may not be paid out of City Funds. (ii)
For Project work other than the TIF-Funded Improvements, if Developer selects a General
Contractor (or the General Contractor selects any subcontractor) who has not submitted the lowest
responsible bid, the difference between the lowest responsible bid and the higher bid selected shall
be subtracted from the actual total Project costs for purposes of the calculation of the amount of
City Funds to be contributed to the Project pursuant to Section 4.03(b) hereof. Developer shall
submit copies of the Construction Contract to DPD in accordance with Section 6.02 below.
Photocopies of all subcontracts entered or to be entered into in connection with the TIF-Funded
Improvements shall be provided to DPD within five (5) business days of the execution thereof.
Developer shall ensure that the General Contractor shall not (and shall cause the General
Contractor to ensure that the subcontractors shall not) begin work on the Project until the Plans
and Specifications have been approved by DPD and all requisite permits have been obtained.

(b) [f, prior to entering into an agreement with a General Contractor for construction
of the Project, Developer does not solicit bids pursuant to Section 6.01(a) hereof, then the fee of
the General Contractor proposed to be paid out of City Funds shall not exceed 5% of the total
amount of the Construction Contract. Except as explicitly stated in this paragraph, all other
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provisions of Section 6.01(a) shall apply, including but not limited to the requirement that the
General Contractor shall solicit competitive bids from all subcontractors.

6.02. Construction Contract. Prior to the execution thereof, Developer shall deliver to
DPD a copy of the proposed Construction Contract with the General Contractor selected to handle
the Project in accordance with Section 6.01 above, for DPD’s prior written approval, which shall
be granted or denied within ten (10) business days after delivery thereof. Within ten (10) business
days after execution of such contract by Developer, the General Contractor and any other parties
thereto, Developer shall deliver to DPD and Corporation Counsel a certified copy of such contract
together with any modifications, amendments or supplements thereto.

6.03. Performance and Payment Bonds. Prior to the commencement of any portion of
the Project which includes work on the public way, Developer shall require that the General
Contractor be bonded for its payment by sureties having an AA rating or better using a bond in a
form acceptable to the Corporation Counsel. The City shall be named as obligee or co-obligee on
any such bonds.

6.04. Employment Opportunity. Developer shall contractually obligate and cause the
General Contractor and each subcontractor to agree to the provisions of Section 10 hereof.

6.05. Other Provisions. In addition to the requirements of this Section 6, the Construction
Contract and each contract with any subcontractor shall contain provisions required pursuant to
Section 3.04 (Change Orders), Section 8.09 (Prevailing Wage), Section 10.01(e) (Employment
Opportunity), Section 10.02 (City Resident Employment Requirement) Section 10.03 (MBE/WBE
Requirements, as applicable), Section 12 (Insurance) and Section 14.01 (Books and Records)
hereof. Photocopies of all contracts or subcontracts entered or to be entered into in connection
with the TIF-Funded Improvements shall be provided to DPD within five (5) business days of the
execution thereof.

SECTION 7. COMPLETION OF CONSTRUCTION OR REHABILITATION

7.01. Issuance of Certificate.

(a) The Developer acknowledges and understands that the City will not issue a
Certificate of Completion (the “Certificate”) and pay out the City Funds until the following
conditions have been met:

o Evidence acceptable to DPD that the total Project cost is equal to, or in excess of
$89,378,018. If the final Project cost is less than $89,378,018, the City Funds may be
reduced on a dollar-for-dollar basis.

° Evidence that the Developer has incurred TIF-eligible costs in an amount equal to, or
greater than, the total maximum amount of City Funds.

° Receipt of a Certificate of Occupancy or other evidence acceptable to DPD that the
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Developer has complied with building permit requirements for the Project; provided that
an architect’s certificate which confirms construction of the improvements substantially in
accordance with the building permits shall be acceptable evidence.

° The Theater rehabilitation work to be performed by the Developer shall be complete.

o The office/work space must be complete with at least 50 percent of the square footage
leased and occupied.

° The retail space must be complete with at least 2,500 square feet of the space leased and
occupied.
e The residential portion of the Property must be complete with at least 75 percent of the

units leased and occupied (12 of 16).

e Receipt of a close-out letter from the City’s Monitoring and Compliance unit showing full
compliance with MBE/WBE, prevailing wage, and city residency requirements.

o Evidence acceptable to DPD the that the Project has complied with the Chicago Sustainable
Development Policy as outlined in Section 8.22.

o Developer has provided the necessary environmental reports and certificates to Fleet and
Facility Management (“2FM”) that demonstrate the Project has met the environmental
requirements as outlined in Section 11.

° The Theater Tenant has scheduled shows and made tickets available for sale.

(b) The City shall make its best efforts to respond to the Developer’s written request
for a Certificate within forty-five (45) days by issuing either a Certificate or a written statement
detailing the ways in which the Project does not conform to this Agreement or has not been
satisfactorily completed, and the measures which must be taken by the Developer in order to obtain
the Certificate. There will be no deemed approval by the City associated with the Developer’s
request for a Certificate. The Developer may resubmit a written request for a Certificate upon
completion of such measures.

7.02. Effect of Issuance of Certificate; Continuing Obligations. Upon the issuance of the
Certificate, the City will certify that the terms of the Agreement specifically related to Developer’s
obligation to complete such respective activities have been satisfied. After the issuance of the
Certificate, however, all executory terms and conditions of this Agreement and all representations
and covenants contained herein will continue to remain in full force and effect throughout the
Term of the Agreement as to the parties described in the following paragraph, and the issuance of
a Certificate shall not be construed as a waiver by the City of any of its rights and remedies pursuant
to such executory terms.
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Those covenants specifically described at Sections 3.01, 8.02, 8.06. 8.14. 8.19. 8.24 and
8.26 as covenants that run with the land are the only covenants in this Agreement intended to be
binding upon any transferee of the Property (including an assignee as described in the following
sentence) throughout the Term of the Agreement notwithstanding the issuance of a Certificate;
provided, that upon the issuance of a Certificate, the covenants set forth in Section 3.01 and Section
8.02 shall be deemed to have been fulfilled. The other executory terms of this Agreement that
remain after the issuance of a Certificate shall be binding only upon Developer or a permitted
assignee of Developer who, pursuant to Section 18.14 of this Agreement, has contracted to take
an assignment of Developer’s rights under this Agreement and assume Developer’s liabilities
hereunder.

7.03. Failure to Complete. If Developer fails to complete the Project, then the City has,
but shall not be limited to, any of the following rights and remedies

(a) the right to terminate this Agreement and cease all disbursement of City Funds not
yet disbursed pursuant hereto;

(b) the right (but not the obligation) to complete those TIF-Funded Improvements that
are public improvements and to pay for the costs of TIF-Funded Improvements (including interest
costs) out of City Funds or other City monies. In the event that the aggregate cost of completing
the TIF-Funded Improvements that are public improvements exceeds the amount of City Funds
available pursuant to Section 4.01, Developer shall reimburse the City for all reasonable costs and
expenses incurred by the City in completing such TIF-Funded Improvements in excess of the
available City Funds; and

(c) the right to seek reimbursement of the City Funds from Developer.

7.04. Notice of Expiration of Term of Agreement. Upon the expiration of the Term of
the Agreement, DPD shall provide Developer, at Developer’s written request, with a written notice
in recordable form stating that the Term of the Agreement has expired.

SECTION 8. COVENANTS/REPRESENTATIONS/WARRANTIES OF DEVELOPER.

8.01. General. BRCO and NFP (each a “Developer Entity”), on behalf of itself,
represents, warrants and covenants, as of the date of this Agreement and as of the date of each
disbursement of City Funds hereunder, that:

(a) The Developer Entity is duly organized in its state of organization, validly existing,
qualified to do business in Illinois, and licensed to do business in any other state where, due to the
nature of its activities or properties, such qualification or license is required,

(b) The Developer Entity has the right, power and authority to enter into, execute,
deliver and perform this Agreement;

(©) The execution, delivery and performance of this Agreement has been duly
authorized by all necessary action, and does not and will not violate, as applicable, its articles of
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organization, operating, articles of incorporation, or by-laws, as amended and supplemented, any
applicable provision of law, or constitute a breach of, default under or require any consent under
any agreement, instrument or document to which it is now a party or by which it is now or may
become bound;

(d) Unless otherwise permitted or not prohibited pursuant to or under the terms of this
Agreement, if the Developer Entity owns any portion of the Property, the Developer Entity shall
maintain good, indefeasible and merchantable fee simple title to the Property (and all
improvements thereon) free and clear of all liens (except for the Permitted Liens, Lender Financing
as disclosed in the Project Budget and non-governmental charges that the Developer Entity is
contesting in good faith pursuant to Section 8.15 hereof);

(e) The Developer Entity is now, and for the Term of the Agreement shall remain,
solvent and able to pay its debts as they mature;

3] There are no actions or proceedings by or before any court, governmental
commission, board, bureau or any other administrative agency pending, threatened or affecting the
Developer Entity which would impair its ability to perform under this Agreement;

(g) The Developer Entity shall, as and when required by law, maintain all government
permits, certificates and consents (including, without limitation, appropriate environmental
approvals) necessary to conduct its business and to construct, complete and operate the Project, as
applicable;

(h) The Developer Entity is not in default with respect to any indenture, loan
agreement, mortgage, deed, note or any other agreement or instrument related to the borrowing of
money to which the Developer Entity is a party or by which the Developer Entity is bound;

(1) The Financial Statements are, and when hereafter required to be submitted will be,
complete, correct in all material respects and accurately present the assets, liabilities, results of the
Developer Entity’s operations and financial condition, and there has been no material adverse
change in the assets, liabilities, results of operations or financial condition of the Developer Entity
since the date of Developer Entity’s most recent Financial Statements;

)] Prior to the issuance of the Certificate, the Developer Entity shall not do any of the
following without the prior written consent of DPD: (1) be a party to any merger, liquidation or
consolidation; (2) sell, transfer, convey, lease or otherwise dispose of all or substantially all of its
assets or any portion of the Property (including but not limited to any fixtures or equipment now
or hereafter attached thereto) except in the ordinary course of business; (3) enter into any
transaction outside the ordinary course of its business; (4) assume, guarantee, endorse, or otherwise
become liable in connection with the obligations of any other person or entity; or (5) enter into any
transaction that would cause a material and detrimental change to its financial condition;

) The Developer Entity has not incurred, and, prior to the issuance of a Certificate or
as provided in Section 4.09 of this Agreement, shall not, without the prior written consent of the
Commissioner of DPD, allow the existence of any liens against the Property (or improvements
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thereon) other than the Permitted Liens; or incur any indebtedness, secured or to be secured by the
Property (or improvements thereon) or any fixtures now or hereafter attached thereto, except
Lender Financing disclosed in the Project Budget; and

) The Developer Entity has not made or caused to be made, directly or indirectly, any
payment, gratuity or offer of employment in connection with the Agreement or any contract paid
from the City treasury or pursuant to City ordinance, for services to any City agency (“City
Contract”) as an inducement for the City to enter into the Agreement or any City Contract with
Developer in violation of Chapter 2-156-120 of the Municipal Code;

(m)  Neither it nor any affiliate is listed on any of the following lists maintained by the
Office of Foreign Assets Control of the U.S. Department of the Treasury, the Bureau of Industry
and Security of the U.S. Department of Commerce or their successors, or on any other list of
persons or entities with which the City may not do business under any applicable law, rule,
regulation, order or judgment: the Specially Designated Nationals List, the Denied Persons List,
the Unverified List, the Entity List and the Debarred List. For purposes of this subparagraph (m)
only, the term “affiliate,” when used to indicate a relationship with a specified person or entity,
means a person or entity that, directly or indirectly, through one or more intermediaries, controls,
is controlled by or is under common control with such specified person or entity, and a person or
entity shall be deemed to be controlled by another person or entity, if controlled in any manner
whatsoever that results in control in fact by that other person or entity (or that other person or
entity and any persons or entities with whom that other person or entity is acting jointly or in
concert), whether directly or indirectly and whether through share ownership, a trust, a contract or
otherwise.

(n) The Developer Entity understands that (1) the City Funds are limited obligations of
the City, payable solely from moneys on deposit in the Fullerton/Milwaukee Redevelopment
Project Area Account of the TIF Fund; (2) the City Funds do not constitute indebtedness of the
City within the meaning of any constitutional or statutory provision or limitation; (3) Developer
will have no right to compel the exercise of any taxing power of the City for payment of the City
Funds; and (4) the City Funds do not and will not represent or constitute a general obligation or a
pledge of the faith and credit of the City, the State of [llinois or any political subdivision thereof;

(o) The Developer Entity has sufficient knowledge and experience in financial and
business matters, including municipal projects and revenues of the kind represented by the City
Funds, and has been supplied with access to information to be able to evaluate the risks associated
with the receipt of City Funds;

(p)  The Developer Entity understands that there is no assurance as to the net amount or
timing of receipt of City Funds, and that the amounts of City Funds actually received by such party
may be less than the maximum amounts set forth in Section 4.03(b); and

(q) The Developer Entity understands it may not sell, assign, pledge or otherwise
transfer its interest in this Agreement or City Funds in whole or in part except in accordance with
the terms of Section 18.21 of this Agreement, and, to the fullest extent permitted by law, agrees to

29



indemnify the City for any losses, claims, damages or expenses relating to or based upon any sale,
assignment, pledge or transfer of City Funds in violation of this Agreement.

8.02. Covenant to Redevelop. Upon DPD’s approval of the Project Budget, the Scope
Drawings and Plans and Specifications as provided in Sections 3.02 and 3.03 hereof, and
Developer’s receipt of all required building permits and governmental approvals, Developer shall
redevelop the Property in accordance with this Agreement and all Exhibits attached hereto, the
TIF Ordinances, the Scope Drawings, Plans and Specifications, Project Budget and all
amendments thereto, and all federal, state and local laws, ordinances, rules, regulations, executive
orders and codes applicable to the Project, the Property and/or each Developer Entity, as
applicable. The covenants set forth in this Section 8.02 shall run with the land and be binding
upon any transferee, but shall be deemed satisfied upon issuance by the City of a Certificate with
respect thereto.

8.03. Redevelopment Plan. Each Developer entity represents that the Project is and shall
be in compliance with all of the terms of the Redevelopment Plan, which is hereby incorporated
by reference into this Agreement.

8.04. Use of City Funds. City Funds disbursed to Developer shall be used by Developer
solely to pay for (or to reimburse Developer for its payment for) the TIF-Funded Improvements as
provided in this Agreement.

8.05. Other Bonds. Each Developer entity, shall, at the request of the City, agree to any
reasonable amendments to this Agreement that are necessary or desirable in order for the City to
issue (in its sole discretion) any bonds in connection with the Redevelopment Area, the proceeds
of which may be used to reimburse the City for expenditures made in connection with, or provide
a source of funds for the payment for, the TIF-Funded Improvements (the “Bonds” or “Other
Bonds”; provided, however, that any such amendments shall not have a material adverse effect on
Developer or the Project. Developer shall, at Developer’s expense, cooperate and provide
reasonable assistance in connection with the marketing of any such Bonds, including but not
limited to providing written descriptions of the Project, making representations, providing
information regarding its financial condition and assisting the City in preparing an offering
statement with respect thereto.

8.06. Maintenance and Operating Covenants.

(a) Covenant to Maintain the Project Facilities. Developer hereby covenants and
agrees to maintain the Theater portion of the Property in condition so that it may operate as a
theater throughout the Compliance Period. Maintaining the Theater portion of the Property shall
mean maintaining the Theater in a condition substantially consistent with its intended use and
operation. Developer hereby covenants and agrees to maintain or cause to maintain the residential,
retail and office/work portions of the Property throughout the Compliance Period in a condition
substantially consistent with to its intended use and operation. A default under this Section 8.06(a)
shall constitute an Event of Default if not cured within the applicable notice and cure period set
forth in Section 15.03.
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(b) Covenants to Maintain Theater Name and Marquee Sign. Developer hereby
covenants and agrees to maintain, and/or cause Tenant to maintain, the name of the Theater on the
Property as the “Congress Theater” throughout the Compliance Period (the “Naming Covenant™).
Developer further covenants and agrees to maintain, and/or cause the Tenant to maintain, the
Theater’s marquee sign, which exhibits the theater’s name, in substantially the same location, size,
and shape as it currently stands throughout the Compliance Period (the “Marquee Covenant”). The
Naming Covenant and the Marquee Covenant set forth in this Section 8.06 shall run with the land
and be binding upon any transferee of the Property. A default under this Section 8.06(b) shall
constitute an Event of Default if not cured within the applicable notice and cure period set forth in
Section 15.03.

(c) Covenant to Operate. Developer (i) shall require the Tenant under the Lease to
continuously operate or cause to be operated the Theater portion of the Property as a Theater during
the Compliance Period as required by Section 8.26 below; (ii) shall continuously operate or cause
to be operated the residential, retail and office/work portions of the Project for such respective uses
during the Compliance Period as required by Section 8.26 below; (iii) shall maintain the Theater
and the retail portions of the Property open for business during the Compliance Period as required
by Section 8.26 below; and (iv) shall maintain the affordable rental housing units in the Property
in compliance with Section 8.24. A default under this Section 8.06(¢c) shall constitute an Event of
Default if not cured within the applicable notice and cure period set forth in Section 15.03.

(d) Covenant Runs with the Land: Remedy. The covenants set forth in this Section
8.06 shall run with the land and be binding upon any transferee of the Theater Property and the
Residential Property throughout the Term of this Agreement. A default under any of the covenants
set forth in this Section 8.06 shall be subject to the rights of notice and cure set forth in Section
15.03. Upon expiration of the Term of this Agreement, if requested in writing by the Developer,
the City shall deliver to Developer a release of this Agreement, in recordable form. In the event
of a default under any of the covenants referenced in this Section 8.06, the City shall have the right
to recapture the City Funds previously paid or disbursed to the Developer for the related Project if
such default is not cured during the applicable cure period, if any, and to exercise any remedies
described or referred to in this Agreement.

8.07. Employment Opportunity: Progress Reports. Developer covenants and agrees to
abide by, and contractually obligate and use reasonable efforts to cause the General Contractor and
each subcontractor to abide by the terms set forth in Section 10 hereof for the Project. Developer
shall deliver to the City (i) written progress reports on a quarterly basis; duplicates of applicable
support documentation verifying the disbursement and receipt of overall Project funds (“Quarterly
Reports™); and (ii) monthly reports on MBE/WBE utilization, prevailing wage and City residency
(based on expenditures to-date in relation to each of the Project Budget) (“Monthly Reports™) in
compliance with the requirements of Sections 8.09. 10.02 and 10.03 of this Agreement. If any
such reports indicate a shortfall in compliance, Developer shall also deliver a plan to DPD which
shall outline, to DPD’s satisfaction, the manner in which Developer shall correct any shortfall. The
City retains the right to review draw requests which must be accompanied by, among other things,
invoices, cancelled checks, lien waivers, owner’s sworn statement, general contractor’s swormn




statement and MBE/WBE subcontractor contract mounts and certification letters as a prerequisite
for disbursement.

8.08. Employment Profile. Developer shall submit, and contractually obligate and cause
the General Contractor or any subcontractor to submit, to DPD, from time to time, statements of
its employment profile upon DPD’s request.

8.09. Prevailing Wage. Developer covenants and agrees to pay, and to contractually
obligate and cause the General Contractor and each subcontractor to pay, the prevailing wage rate
as ascertained by the Illinois Department of Labor (the “Department”), to all Project employees.
All such contracts shall list the specified rates to be paid to all laborers, workers and mechanics
for each craft or type of worker or mechanic employed pursuant to such contract. Ifthe Department
revises such prevailing wage rates, the revised rates shall apply to all such contracts. Upon the
City’s request, Developer shall provide the City with copies of all such contracts entered into by
Developer or the General Contractor to evidence compliance with this Section 8.09. If the
Prevailing Wage requirement is not met, the City will not release the Project-related City Funds
and shall be a basis for the City to pursue remedies under the provisions of Section 15.02 hereof.

8.10. Arms-Length Transactions. Unless DPD has given its prior written consent with
respect thereto, no Affiliate of Developer may receive any portion of City Funds, directly or
indirectly, in payment for work done, services provided or materials supplied in connection with
any TIF-Funded Improvement. Developer shall provide information with respect to any entity to
receive City Funds directly or indirectly (whether through payment to the Affiliate by Developer
and reimbursement to Developer for such costs using City Funds, or otherwise), upon DPD’s
request, prior to any such disbursement.

8.11. Conflict of Interest. Pursuant to Section 5/11-74.4-4(n) of the Act, Developer
represents, warrants and covenants that, to the best of its knowledge, no member, official, or
employee of the City, or of any commission or committee exercising authority over the Project,
the Redevelopment Area or the Redevelopment Plan, or any consultant hired by the City or
Developer with respect thereto, owns or controls, has owned or controlled or will own or control
any interest, and no such person shall represent any person, as agent or otherwise, who owns or
controls, has owned or controlled, or will own or control any interest, direct or indirect, in
Developer’s business, the Property or any other property in the Redevelopment Area.

8.12. Disclosure of Interest. Developer’s counsel has no direct or indirect financial
ownership interest in Developer, the Property or any other aspect of the Project.

8.13. Financial Statements. Developer shall obtain and provide to DPD Financial
Statements for each Developer Entity’s first full fiscal year and each year thereafter for the Term
of the Agreement. In addition, Developer shall submit unaudited financial statements as soon as
reasonably practical following the close of each fiscal year and for such other periods as DPD may
request.
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8.14. Insurance. Developer, at its own expense, shall comply with all provisions of
Section 12 hereof.

8.15. Non-Governmental Charges.

(a) Payment of Non-Governmental Charges. Except for the Permitted Liens,
Developer agrees to pay or cause to be paid when due any Non-Governmental Charge assessed or
imposed upon the Project, the Property or any fixtures that are or may become attached thereto,
which creates, may create, or appears to create a lien upon all or any portion of the Property or
Project; provided however, that if such Non-Governmental Charge may be paid in installments,
Developer may pay the same together with any accrued interest thereon in installments as they
become due and before any fine, penalty, interest, or cost may be added thereto for nonpayment.
Developer shall furnish to DPD, within thirty (30) days of DPD’s request, official receipts from
the appropriate entity, or other proof satisfactory to DPD, evidencing payment of the Non-
Governmental Charge in question.

(b) Right to Contest. Developer has the right, before any delinquency occurs:

(1) to contest or object in good faith to the amount or validity of any Non-
Governmental Charge by appropriate legal proceedings properly and diligently instituted
and prosecuted, in such manner as shall stay the collection of the contested Non-
Governmental Charge, prevent the imposition of a lien or remove such lien, or prevent the
sale or forfeiture of the Property (so long as no such contest or objection shall be deemed
or construed to relieve, modify or extend Developer’s covenants to pay any such Non-
Governmental Charge at the time and in the manner provided in this Section 8.15); or

(i1) at DPD’s sole option, to furnish a good and sufficient bond or other security
satisfactory to DPD in such form and amounts as DPD shall require, or a good and
sufficient undertaking as may be required or permitted by law to accomplish a stay of any
such sale or forfeiture of the Property or any portion thereof or any fixtures that are or may
be attached thereto, during the pendency of such contest, adequate to pay fully any such
contested Non-Governmental Charge and all interest and penalties upon the adverse
determination of such contest.

8.16. Developer’s Liabilities. Developer shall not enter into any transaction that would
materially and adversely affect its ability to perform its obligations hereunder or to repay any
material liabilities or perform any material obligations of Developer to any other person or entity.
Developer shall immediately notify DPD of any and all events or actions which may materially
affect Developer’s ability to carry on its business operations or perform its obligations under this
Agreement or any other documents and agreements.

8.17. Compliance with Laws. To the best of Developer's knowledge, after diligent
inquiry, the Property and the Project are and shall be in compliance with all applicable federal,
state and local laws, statutes, ordinances, rules, regulations, executive orders and codes pertaining
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to or affecting the Project and the Property. Upon the City’s request, Developer shall provide
evidence satisfactory to the City of such compliance.

8.18. Recording and Filing. Developer shall cause this Agreement, certain exhibits (as
specified by Corporation Counsel), all amendments and supplements hereto to be recorded and
filed against the Property on the date hereof in the conveyance and real property records of the
county in which the Project is located. This Agreement shall be recorded prior to any mortgage
made in connection with Lender Financing; provided, however, the City may agree to an alternate
recording order in its sole discretion. Developer shall pay all fees and charges incurred in
connection with any such recording. Upon recording, Developer shall immediately transmit to the
City an executed original of this Agreement showing the date and recording number of record.

8.19. Real Estate Provisions.

(a) Governmental Charges.

(1) Payment of Governmental Charges. Developer agrees to pay or cause to be
paid when due all Governmental Charges (as defined below) which are assessed or imposed
upon Developer, the Property or the Project, or become due and payable, and which create
or may create a lien upon Developer or all or any portion of the Property or the Project.
“Governmental Charge” shall mean all federal, State, county, the City, or other
govemnmental (or any instrumentality, division, agency, body, or department thereof) taxes,
levies, assessments, charges, liens, claims or encumbrances (except for those assessed by
foreign nations, states other than the State of Illinois, counties of the State other than Cook
County, and municipalities other than the City) relating to Developer, the Property or the
Project including but not limited to real estate taxes.

(i1) Right to Contest. Developer has the right before any delinquency occurs to
contest or object in good faith to the amount or validity of any Governmental Charge by
appropriate legal proceedings properly and diligently instituted and prosecuted in such
manner as shall stay the collection of the contested Governmental Charge and prevent the
imposition of a lien or the sale or forfeiture of the Property. No such contest or objection
shall be deemed or construed in any way as relieving, modifying or extending Developer’s
covenants to pay any such Governmental Charge at the time and in the manner provided in
this Agreement unless Developer has given prior written notice to DPD of Developer’s
intent to contest or object to a Governmental Charge and, unless, at DPD’s sole option,

(iii)  Developer shall demonstrate to DPD’s satisfaction that legal proceedings
instituted by Developer contesting or objecting to a Governmental Charge shall
conclusively operate to prevent or remove a lien against, or the sale or forfeiture of, all or
any part of the Property to satisfy such Governmental Charge prior to final determination
of such proceedings; and/or

(iv)  Developer shall fumish a good and sufficient bond or other security
satisfactory to DPD in such form and amounts as DPD shall require, or a good and
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sufficient undertaking as may be required or permitted by law to accomplish a stay of any
such sale or forfeiture of the Property during the pendency of such contest, adequate to pay
fully any such contested Governmental Charge and all interest and penalties upon the
adverse determination of such contest.

(b) Developer’s Failure To Pay Or Discharge Lien. If Developer fails to pay any
Governmental Charge or to obtain discharge of the same, Developer shall advise DPD thereof in
writing, at which time DPD may, but shall not be obligated to, and without waiving or releasing
any obligation or liability of Developer under this Agreement, in DPD’s sole discretion, make such
payment, or any part thereof, or obtain such discharge and take any other action with respect
thereto which DPD deems advisable. All sums so paid by DPD, if any, and any expenses, if any,
including reasonable attorneys’ fees, court costs, expenses and other charges relating thereto, shall
be promptly disbursed to DPD by Developer. Notwithstanding anything contained herein to the
contrary, this paragraph shall not be construed to obligate the City to pay any such Governmental
Charge. Additionally, if Developer fails to pay any Governmental Charge, the City, in its sole
discretion, may require Developer to submit to the City audited Financial Statements at
Developer’s own expense.

8.20. Annual Report(s). Beginning in the first full calendar year following the of
issuance of the Certificate and continuing throughout the Compliance Period, Developer shall
submit to DPD an Annual Compliance Report for the Project on or before March 1%. By way of
example, if the Certificate is issued on June 1, 2026, Developer’s first Annual Compliance Report
would be due on or before March 1, 2027 and cover the period June 2, 2026 to December 31, 2026.

8.21. Inspector General. It is the duty of Developer and the duty of any bidder, proposer,
contractor, subcontractor, and every applicant for certification of eligibility for a City contract or
program, and all of Developer’s officers, directors, agents, partners, and employees and any such
bidder, proposer, contractor, subcontractor or such applicant: (a) to cooperate with the Inspector
General in any investigation or hearing undertaken pursuant to Chapter 2-56 of the Municipal Code
and (b) to cooperate with the Legislative Inspector General in any investigation undertaken
pursuant to Chapter 2-55 of the Municipal Code. Developer represents that it understands and will
abide by all provisions of Chapters 2-56 and 2-55 of the Municipal Code and that it will inform
subcontractors of this provision and require their compliance.

8.22. Chicago Sustainable Development Policy. The Developer shall provide evidence
acceptable to the City that it has complied with the Chicago Sustainable Development Policy for
the Project within one (1) year after the date of the issuance of the Certificate. If a default occurs
under the Chicago Sustainable Development Policy requirement, the City shall have the option in
its sole discretion to reduce the amount of the City Funds by, or require repayment of City Funds
already paid to the Developer of, Two-hundred and Fifty Thousand Dollars ($250,000).

8.23. FOIA and Local Records Act Compliance.

(a) FOIA. The Developer acknowledges that the City is subject to the Illinois Freedom
of Information Act, 5 ILCS 140/1 et. seq., as amended (“FOIA™). The FOIA requires the City to
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produce records (very broadly defined in FOIA) in response to a FOIA request in a very short
period of time, unless the records requested are exempt under the FOIA. If the Developer receives
a request from the City to produce records within the scope of FOIA, then the Developer covenants
to comply with such request within 48 hours of the date of such request. Failure by the Developer
to timely comply with such request shall be an Event of Default.

(b) Exempt Information. Documents that the Developer submits to the City under
Section 8.21, (Annual Compliance Report) or otherwise during the Term of the Agreement that
contain trade secrets and commercial or financial information may be exempt if disclosure would
result in competitive harm. However, for documents submitted by the Developer to be treated as
a trade secret or information that would cause competitive harm, FOIA requires that Developer
mark any such documents as “proprietary, privileged or confidential.” If the Developer marks a
document as “proprietary, privileged and confidential”, then DPD will evaluate whether such
document may be withheld under the FOIA. DPD, in its discretion, will determine whether a
document will be exempted from disclosure, and that determination is subject to review by the
[1linois Attomey General’s Office and/or the courts.

(©) Local Records Act. The Developer acknowledges that the City is subject to the
Local Records Act, 50 ILCS 205/1 et. seq, as amended (the “Local Records Act”). The Local
Records Act provides that public records may only be disposed of as provided in the Local Records
Act. If requested by the City, the Developer covenants to use its best efforts consistently applied
to assist the City in its compliance with the Local Records Act

8.24. Affordable Housing Covenant.

(a) Developer agrees and covenants to the City that, prior to any foreclosure of the
Property by a lender providing Lender Financing, the provisions of that certain City Regulatory
Agreement executed by Developer and DPD as of the date hereof shall govern the terms of
Developer’s obligation to provide affordable housing. Following foreclosure, if any, and from the
date of such foreclosure through the Term of the Agreement, the following provisions shall govern
the terms of the obligation to provide affordable housing under this Agreement:

(b) Upon the issuance of the Certificate, the Developer agrees as follows:

(1) The residential rental housing portion of the Project shall be operated and
maintained solely as residential rental housing and as provided in (b)(ii) through and
including (b)(v) below.

(i1) The Affordable Units shall be available for occupancy to and to be occupied
solely by one or more Eligible Families, as defined below, meeting the Affordability
Requirements, as defined below.

a) At least 3 of the Affordable Units shall be available for occupancy to and
be occupied solely by one or more individuals qualifying as 40% AMI
Families.

36



b) At least 4 of the Affordable Units shall be available for occupancy to and
be occupied solely by one or more individuals qualifying as 50% AMI
Families.

c) Atleast 3 of the Affordable Units shall be available for occupancy to and
be occupied solely by one or more individuals qualifying as 60% AMI
Families.

d) At least 2 of the Affordable Units shall be available for occupancy to and
be occupied solely by one or more individuals qualifying as 70% AMI
Families.

e) At least 4 of the Affordable Units shall be available for occupancy to and
be occupied solely by one or more individuals qualifying as 80% AMI
Families.

( a) through e) herein collectively referred to as the “Affordability Requirements”).

(iii)  The Affordable Units shall be at least 75% leased and occupied during the
Compliance Period as required by Section 8.26.

(iv)  The Affordable Units shall be in compliance with the provisions of the ARO
and its related rules and regulations for the Term of the Agreement.

(c) All of the Affordable Units shall be available for occupancy and be occupied solely
by one or more Eligible Families (as defined below) upon initial occupancy and all of the
Affordable Units in the Project shall have monthly rents in accordance with the ARO. Family size
for such units shall be determined in accordance with the ARO and the rules promulgated
thereunder.

(d) As used in this Section 8.24, the following terms have the following meanings:

(1) “Family” shall mean one or more individuals, whether or not related by
blood or marriage; and

(i1) “40% AMI Families” shall mean Families whose annual income does not
exceed forty percent (40%) of the Chicago-area median income, adjusted for Family size,
as such annual income and Chicago-area median income are determined from time to time
by the United States Department of Housing and Urban Development, and thereafter such
income limits shall apply to this definition;

(il1)  “50% AMI Families” shall mean Families whose annual income does not
exceed fifty percent (50%) of the Chicago-area median income, adjusted for Family size,
as such annual income and Chicago-area median income are determined from time to time
by the United States Department of Housing and Urban Development, and thereafter such
income limits shall apply to this definition;
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(iv)  “60% AMI Families” shall mean Families whose annual income does not
exceed sixty percent (60%) of the Chicago-area median income, adjusted for Family size,
as such annual income and Chicago-area median income are determined from time to time
by the United States Department of Housing and Urban Development, and thereafter such
income limits shall apply to this definition;

(v) “70% AMI Families” shall mean Families whose annual income does not
exceed seventy percent (70%) of the Chicago-area median income, adjusted for Family
size, as such annual income and Chicago-area median income are determined from time to
time by the United States Department of Housing and Urban Development, and thereafter
such income limits shall apply to this definition;

(vi)  “80% AMI Families” shall mean Families whose annual income does not
exceed eighty percent (80%) of the Chicago-area median income, adjusted for Family size,
as such annual income and Chicago-area median income are determined from time to time
by the United States Department of Housing and Urban Development, and thereafter such
income limits shall apply to this definition; and

(e) The covenants set forth in this Section 8.24 shall run with the land and be binding

upon any transferee.

H The City and Developer shall enter into a separate City Regulatory Agreement to

implement the provisions of this Section 8.24.

8.25. Reserved.

8.26. Occupancy Covenant. Throughout the Compliance Period, the Developer hereby

covenants and agrees to maintain the following:

At least 50 percent of the retail space is to be leased and occupied in the first two years of
the Compliance Period and, subject to customary tenant turnover and space reletting, at
least 75 percent of the retail space is to be leased and occupied in years three through ten
of the Compliance Period (the “Retail Covenant™);

At least 50 percent of the office/commercial space is leased and occupied by local tenants
in the first two years of the Compliance Period and, subject to customary tenant turnover
and space reletting, at least 75 percent of the office/commercial space is leased and
occupied by Local Tenants occupied in years three through ten of the Compliance Period
(the “Office Covenant™);

Subject to customary tenant turnover and space reletting, at least 75 percent of the 16
Affordable Units (12 of 16) are leased and occupied and the Affordable Units are in
compliance with the ARO (the “Residential Covenant”);

Developer shall contractually obligate Tenant through the Lease to book and host concerts
and other events at the Theater continuously throughout the Compliance Period on a basis
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commensurate with Tenant’s customary business practices for comparable venues in
comparable markets (e.g., Shrine Auditorium in Los Angeles, The Roadrunner in Boston,
TS5 in New York City, The Eastern in Atlanta and The Masonic Temple in Detroit).
Notwithstanding the foregoing, Tenant’s obligation to operate in the Theater shall be
subject to Force Majeure or shall not be required at any time during which Tenant or
Developer is remodeling or refurbishing the Theater (the “Theater Covenant”).

The covenants set forth in this Section 8.26 shall run with the land and be binding upon
any transferee during the Term of this Agreement.

8.27. Survival of Covenants. All warranties, representations, covenants and agreements
of Developer contained in this Section 8 and elsewhere in this Agreement shall be true, accurate
and complete at the time of Developer’s execution of this Agreement, and shall survive the
execution, delivery and acceptance hereof by the parties hereto and (except as provided in Section
7 hereof upon the issuance of a Certificate) shall be in effect throughout the Term of the
Agreement.

SECTION 9. COVENANTS/REPRESENTATIONS/WARRANTIES OF CITY

9.01. General Covenants. The City represents that it has the authority as a home rule unit
of local government to execute and deliver this Agreement and to perform its obligations
hereunder.

9.02. Survival of Covenants. All warranties, representations, and covenants of the City
contained in this Section 9 or elsewhere in this Agreement shall be true, accurate, and complete at
the time of the City’s execution of this Agreement, and shall survive the execution, delivery and
acceptance hereof by the parties hereto and be in effect throughout the Term of the Agreement.

SECTION 10. DEVELOPER’S EMPLOYMENT OBLIGATIONS

10.01. Employment Opportunity. Developer, on behalf of itself and its successors and
assigns, hereby agrees, and shall contractually obligate its or their various contractors,
subcontractors or any Affiliate of Developer operating on the Property (collectively, with
Developer, the “Employers” and individually an “Employer”) to agree, that for the Term of this
Agreement with respect to Developer and during the period of any other party’s provision of
services in connection with the construction of the Project or occupation of the Property:

(a) No Employer shall discriminate against any employee or applicant for employment
based upon race, religion, color, sex, national origin or ancestry, age, handicap or disability, sexual
orientation, military discharge status, marital status, parental status or source of income as defined
in the City of Chicago Human Rights Ordinance, Chapter 2-160, Section 2-160-010 et seq.,
Municipal Code, except as otherwise provided by said ordinance and as amended from time to
time (the “Human Rights Ordinance™). Each Employer shall take affirmative action to ensure that
applicants are hired and employed without discrimination based upon race, religion, color, sex,
national origin or ancestry, age, handicap or disability, sexual orientation, military discharge status,
marital status, parental status or source of income and are treated in a non-discriminatory manner
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with regard to all job-related matters, including without limitation: employment, upgrading,
demotion or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training, including apprenticeship. Each Employer
agrees to post in conspicuous places, available to employees and applicants for employment,
notices to be provided by the City setting forth the provisions of this nondiscrimination clause. In
addition, the Employers, in all solicitations or advertisements for employees, shall state that all
qualified applicants shall receive consideration for employment without discrimination based upon
race, religion, color, sex, national origin or ancestry, age, handicap or disability, sexual orientation,
military discharge status, marital status, parental status or source of income.

(b) To the greatest extent feasible, each Employer is required to present opportunities
for training and employment of low- and moderate-income residents of the City and preferably of
the Redevelopment Area; and to provide that contracts for work in connection with the
construction of the Project be awarded to business concerns that are located in, or owned in
substantial part by persons residing in, the City and preferably in the Redevelopment Area.

(c) Each Employer shall comply with all federal, state and local equal employment and
affirmative action statutes, rules and regulations, including but not limited to the City’s Human
Rights Ordinance and the Illinois Human Rights Act, 775 ILCS 5/1-101 et seq. (1993), and any
subsequent amendments and regulations promulgated thereto.

(d) Each Employer, in order to demonstrate compliance with the terms of this Section
10.01, shall cooperate with and promptly and accurately respond to inquiries by the City, which
has the responsibility to observe and report compliance with equal employment opportunity
regulations of federal, state and municipal agencies.

(e) Each Employer shall include the foregoing provisions of subparagraphs (a) through
(d) in every contract entered into in connection with the Project, and shall require inclusion of
these provisions in every subcontract entered into by any subcontractors, and every agreement with
any Affiliate operating on the Property, so that each such provision shall be binding upon each
contractor, subcontractor or Affiliate, as the case may be.

® Failure to comply with the employment obligations described in this Section 10.01
shall be a basis for the City to pursue remedies under the provisions of Section 15.02 hereof.

10.02. City Resident Construction Worker Employment Requirement. Developer agrees
for itself and its successors and assigns, and shall contractually obligate its General Contractor and
shall cause the General Contractor to contractually obligate its subcontractors, as applicable, to
agree, that during the construction of the Project performed by the Developer, they shall comply
with the minimum percentage of total worker hours performed by actual residents of the City as
specified in Section 2-92-330 of the Municipal Code (at least 50 percent (50%) of the total worker
hours worked by persons on the site of each Project respectively shall be performed by actual
residents of the City); provided, however, that in addition to complying with this percentage,
Developer, its General Contractor and each subcontractor shall be required to make good faith
efforts to utilize qualified residents of the City in both unskilled and skilled labor positions..
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“Actual residents of the City” shall mean persons domiciled within the City. The domicile
is an individual’s one and only true, fixed and permanent home and principal establishment.

Developer, the General Contractor and each subcontractor shall provide for the
maintenance of adequate employee residency records to show that actual Chicago residents are
employed on the Project for construction work performed by the Developer. Each Employer shall
maintain copies of personal documents supportive of every Chicago employee’s actual record of
residence.

Weekly certified payroll reports (U.S. Department of Labor Form WH-347 or equivalent)
shall be submitted to the Commissioner of DPD in triplicate, which shall identify clearly the actual
residence of every employee on each submitted certified payroll. The first time that an employee’s
name appears on a payroll, the date that the Employer hired the employee should be written in
after the employee’s name.

Developer, the General Contractor and each subcontractor shall provide full access to their
employment records to the Chief Procurement Officer, the Commissioner of DPD, the
Superintendent of the Chicago Police Department, the Inspector General or any duly authorized
representative of any of them. Developer, the General Contractor and each subcontractor shall
maintain all relevant personnel data and records for a period of at least three (3) years after final
acceptance of the work constituting the Project.

At the direction of DPD, affidavits and other supporting documentation will be required of
Developer, the General Contractor and each subcontractor to verify or clarify an employee’s actual
address when doubt or lack of clarity has arisen.

Good faith efforts on the part of Developer, the General Contractor and each subcontractor
to provide utilization of actual Chicago residents (but not sufficient for the granting of a waiver
request as provided for in the standards and procedures developed by the Chief Procurement
Officer) shall not suffice to replace the actual, verified achievement of the requirements of this
Section 10.02 concerning the worker hours performed by actual Chicago residents.

When Developer’s work at the Project is completed, in the event that the City has
determined that Developer has failed to ensure the fulfillment of the requirement of this Section
concerning the worker hours performed by actual Chicago residents or failed to report in the
manner as indicated above, the City will thereby be damaged in the failure to provide the benefit
of demonstrable employment to Chicagoans to the degree stipulated in this Section. Therefore, in
such a case of non-compliance, it is agreed that 1/20 of 1 percent (0.0005) of the aggregate hard
construction costs set forth in the Project Budget (the product of .0005 x such aggregate hard
construction costs) (as the same shall be evidenced by approved contract value for the actual
contracts) shall be surrendered by Developer to the City in payment for each percentage of shortfall
toward the stipulated residency requirement. Failure to report the residency of employees entirely
and correctly shall result in the surrender of the entire liquidated damages as if no Chicago
residents were employed in either of the categories. The willful falsification of statements and the
certification of payroll data may subject Developer, the General Contractor and/or the
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subcontractors to prosecution. Any retainage to cover contract performance that may become due
to Developer pursuant to Section 2-92-250 of the Municipal Code may be withheld by the City
pending the Chief Procurement Officer’s determination as to whether Developer must surrender
damages as provided in this paragraph.

Nothing herein provided shall be construed to be a limitation upon the “Notice of
Requirements for Affirmative Action to Ensure Equal Employment Opportunity, Executive Order
11246 and “Standard Federal Equal Employment Opportunity, Executive Order 11246,” or other
affirmative action required for equal opportunity under the provisions of this Agreement or related
documents.

Developer shall cause or require the provisions of this Section 10.02 to be included in all
construction contracts and subcontracts related to the Project.

10.03. MBE/WBE Commitment. Developer agrees for itself and its successors and
assigns, and, if necessary to meet the requirements set forth herein, shall contractually obligate the
General Contractor to agree that during the Project:

() Consistent with the findings which support, as applicable, (i) the Minority-Owned
and Women-Owned Business Enterprise Procurement Program, Section 2-92-420 et seq.,
Municipal Code (the “Procurement Program”), and (ii) the Minority- and Women-Owned
Business Enterprise Construction Program, Section 2-92-650 et seq., Municipal Code (the
“Construction Program,” and collectively with the Procurement Program, the “MBE/WBE
Program™), and in reliance upon the provisions of the MBE/WBE Program to the extent contained
in, and as qualified by, the provisions of this Section 10.03, during the course of the Developer’s
Project work, at least the following percentages of the MBE/WBE Budget (as set forth in Exhibit
E-2 hereto) shall be expended for contract participation by MBEs and by WBEs:

(1) At least twenty-six percent (26%) by MBEs.
(2) At least six percent (6%) by WBEs.

(b) For purposes of this Section 10.03 only, Developer (and any party to whom a
contract is let by Developer in connection with the Developer’s Project work) shall be deemed a
“contractor” and this Agreement (and any contract let by Developer in connection with the Project)
shall be deemed a “contract” or a “construction contract” as such terms are defined in Sections 2-
92-420 and 2-92-670, Municipal Code, as applicable.

() Consistent with Sections 2-92-440 and 2-92-720, Municipal Code, Developer’s
MBE/WBE commitment may be achieved in part by Developer’s status as an MBE or WBE (but
only to the extent of any actual work performed on the Project by Developer) or by a joint venture
with one or more MBEs or WBEs (but only to the extent of the lesser of (i) the MBE or WBE
participation in such joint venture or (ii) the amount of any actual work performed on the Project
by the MBE or WBE), by Developer utilizing a MBE or a WBE as the General Contractor (but
only to the extent of any actual work performed on the Project by the General Contractor), by
subcontracting or causing the General Contractor to subcontract a portion of the Project to one or
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more MBEs or WBEs, or by the purchase of materials or services used in the Project from one or
more MBEs or WBEs, or by any combination of the foregoing. Those entities which constitute
both a MBE and a WBE shall not be credited more than once with regard to Developer’s
MBE/WBE commitment as described in this Section 10.03. In accordance with Section 2-92-730,
Municipal Code, Developer shall not substitute any MBE or WBE General Contractor or
subcontractor without the prior written approval of DPD.

(d) Developer shall deliver monthly reports to the City’s monitoring staff during the
Developer’s Project work describing its efforts to achieve compliance with this MBE/WBE
commitment. Such reports shall include, inter alia, the name and business address of each MBE
and WBE solicited by Developer or the General Contractor to work on the Project, and the
responses received from such solicitation, the name and business address of each MBE or WBE
actually involved in the Project, a description of the work performed or products or services
supplied, the date and amount of such work, product or service, and such other information as may
assist the City’s monitoring staff in determining Developer’s compliance with this MBE/WBE
commitment. Developer shall maintain records of all relevant data with respect to the utilization
of MBEs and WBEs in connection with the Developer’s Project work for at least five years after
completion of the Project, and the City’s monitoring staff shall have access to all such records
maintained by Developer, on five Business Days’ notice, to allow the City to review Developer’s
compliance with its commitment to MBE/WBE participation and the status of any MBE or WBE
performing any portion of the Project performed by Developer.

(e) Upon the disqualification of any MBE or WBE General Contractor or
subcontractor, if such status was misrepresented by the disqualified party, Developer shall be
obligated to discharge or cause to be discharged the disqualified General Contractor or
subcontractor, and, if possible, identify and engage a qualified MBE or WBE as a replacement.
For purposes of this subsection (e), the disqualification procedures are further described in
Sections 2-92-540 and 2-92-730, Municipal Code, as applicable.

6)) Any reduction or waiver of Developer’s MBE/WBE commitment as described in
this Section 10.03 shall be undertaken in accordance with Sections 2-92-450 and 2-92-730,
Municipal Code, as applicable. If the Developer seeks to exclude the cost of any of the applicable
Project Activities from the MBE/WBE Budget as provided in Exhibit E-2 of this Agreement, the
Developer must provide DPD with a list of those Program Activities, and the estimated cost of
such Program Activities the Developer wishes to be excluded. The City, in its sole discretion, will
determine if said Program Activities are to be excluded from the MBE/WBE Budget. The
Developer may not request a waiver for any Project Activity and/or its associated cost after the
earlier of the execution of this Agreement or the start of construction of the Project.

(g) Prior to the Closing Date, Developer has scheduled and participated in a required
meeting with the City’s monitoring staff with regard to Developer’s compliance with its
obligations under this Section 10.03. The General Contractor and all major subcontractors were
required to and did, in fact, attend this pre-construction meeting. During said meeting, Developer
satisfied the following requirements: (A) Developer shall demonstrate to the City’s monitoring
staff its plan to achieve its obligations under this Section 10.03, the sufficiency of which shall be
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approved by the City’s monitoring staff; (B) Prior to the Closing Date, Developer shall be required
to submit to DPD its contract with the General Contractor for review and may request copies of
contracts with subcontractors; and (C) The Developer shall submit its MBE/WBE utilization plan,
including Schedule C and D to DPD for approval and must submit evidence acceptable to DPD
that the General Contractor has met at least once with, and provided bid documents to, applicable
MBE/WBE contractor associations. During the Project, Developer shall submit the documentation
required by this Section 10.03 to the City’s monitoring staff, including the following: (i)
subcontractor’s activity report; (ii) contractor’s certification concerning labor standards and
prevailing wage requirements; (iii) contractor letter of understanding; (iv) monthly utilization
report; (v) authorization for payroll agent; (vi) certified payroll; (vii) evidence that MBE/WBE
contractor associations have been informed of the Project via written notice and hearings; and (viii)
evidence of compliance with job creation/job retention requirements. Failure to submit such
documentation on a timely basis, or a determination by the City’s monitoring staff, upon analysis
of the documentation, that Developer is not complying with its obligations under this Section
10.03, shall, upon the delivery of written notice to Developer, be deemed an Event of Default.
Upon the occurrence of any such Event of Default, in addition to any other remedies provided in
this Agreement, the City may: (1) issue a written demand to Developer to halt the Project, (2)
withhold any further payment of any City Funds to Developer or the General Contractor, or (3)
seek any other remedies against Developer available at law or in equity.

SECTION 11. ENVIRONMENTAL MATTERS

11.01. Hazardous Building Materials Survey. Developer will conduct a Hazardous
Building Material Survey prior to conducting any work that could constitute renovation,
demolition, or abatement under the Environmental Laws (“abatement work™) on or within an
existing physical structure located on the Property. The Hazardous Building Material Survey,
which may be performed by one or more consultants, shall include at a minimum:

e asbestos and lead-based paint surveys,

e testing and visually inspecting and, as necessary, testing the Property to determine
the presence and location of polychlorinated-biphenyl (PCB)-containing
equipment and materials (such as lighting ballasts, switchgears, transformers, and
hydraulic fluids),

e mercury-containing equipment and materials (mercury lamps, thermostats,
switches, thermometers, regulators, and gauges),

e radioactive material-containing equipment and/or waste,

e medical wastes (such as biological or infectious wastes, hazardous chemicals,

and/or wastes),

refrigerants such as chlorofluorocarbons (CFCs),

large appliances or equipment,

mold,

or any other materials that may require special handling or disposal during or after

renovation, demolition, or abatement work.

® 92 9
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The Hazardous Building Material Survey must discuss each of the Hazardous Building
Materials listed above and state whether or not they were identified. The Hazardous Building
Material Survey must document the type, location, quantity, and condition of each Hazardous
Building Material that is identified.

Any Hazardous Building Materials that will be impacted by renovation or demolition
activities, or are in poor or unstable condition, must be properly abated. A report documenting the
Hazardous Building Material Survey results and an abatement plan shall be submitted to the City
for review prior to beginning any renovation, demolition, or abatement work. Abatement does not
necessarily require removal and disposal of materials. Alternative methods to stabilize or prevent
access to materials may be utilized if appropriate.

The Developer will incorporate the results of the Hazardous Building Material Survey into
its Project documents and perform abatement work as part of the Project in accordance with all
Environmental Laws. A report documenting the completion of the abatement work shall be
submitted to and approved by the City prior to approval of the Property for occupancy. Approval
shall be given if the work performed conforms to the plan outlined in the scope of work. If
abatement work activities vary from the findings in the report, the Developer shall submit a revised
scope of abatement work and continue such work at its own expense until the work substantially
conforms to the report.

2FM understands that the Developer will complete Hazardous Building Material Survey
and any abatement prior to the commencement of demolition or construction work. Should suspect
material be encountered during demolition and/or construction, the Developer agrees to sample
and abate in accordance with all Environmental Laws.

11.02. Phase I Environmental Site Assessment. The Developer provided the City with a
Phase I in December 2023 compliant with ASTM E-1527-21. The Phase I ESA did not identify
any Recognized Environmental Conditions (“RECs™); however, 2FM considers the historical use
of the Property and adjacent parcels to be of environmental concern.

11.03. Phase II Environmental Site Assessment. 2FM required the Developer to complete
a limited Phase II Environmenta)] Site Assessment (the “Phase II ESA”) to investigate the 2FM-
identified environmental concerns. The Developer provided the City with a Phase I ESA prepared
by EPS Environmental Services, Inc. dated January 25, 2024, which included a scope of work
required by and approved by 2FM.

Varying concentrations of volatile chemicals and isopropyl alcohol were detected above
laboratory reporting limits in both analyzed soil gas samples. To evaluate the indoor inhalation
exposure route, soil gas samples are to be compared to soil gas remediation objectives (SGROs)
included in 35 IAC 742 Appendix B, Table H; however, these SGROs are only applicable when
an existing building has a full concrete slab-on-grade foundation or full concrete basement floors
and walls (35 IAC 742.515[a]). As such, the building/basement floor cannot have any penetrations,
such as sumps. The Developer provided photos to 2FM confirming the basement is constructed of
concrete walls and floors as well as the presence of sumps.
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11.04. Indoor Inhalation Exposure Route. The Developer shall complete either of the
following options to eliminate the indoor inhalation exposure route prior to Property occupancy:

(a) Building Improvements & Maintenance. The following improvements and
maintenance shall be completed in accordance with 35 IAC 742.515[a].

(1) Seal Sump Pumps. Sump pits shall be sealed with an airtight lid/cover using
silicon caulk and must be passively vented to the exterior of the building. Penetrations
through the sump pit lid cover shall also be sealed to be airtight. A caution label/tag shall
be placed on the vent pipes indicating that the system is a sealed system and shall be
maintained accordingly. If the sump pit lid/cover is removed, both the lid and any
penetrations shall be resealed to maintain airtight conditions. The sump vent shall be
properly maintained at all times.

The Developer shall be responsible for all costs incurred to properly seal the sump
pumps to meet IEPA’s Tier 3 requirements. A Professional Engineer shall sign a report
that details the completed sump pump modifications and its proposed maintenance plan;
this report shall be provided to 2FM.

(11) Seal Basement Walls & Floors. Upon Project completion, the basement
walls and floors will be in compliance with 35 [AC 742.515, and shall be sealed in
accordance with approved [EPA standards and regulation requirements.

A Professional Engineer shall sign a report detailing methods used to meet 35 IAC
742.515 to eliminate the indoor inhalation route and the proposed maintenance plan; this
report shall be provided to 2FM.

(b) SRP Enrollment. The Developer covenants and agrees to complete all Remediation
Work necessary to obtain a final comprehensive residential No Further Action letter (the “NFR
Letter”) for the Property using all reasonable means. The provisions of this Section 11.04(b) shall
only apply if the Developer elects to enroll the Property in the SRP.

If the Developer enrolls the Property in the SRP, the Developer acknowledges and agrees
that it may not commence construction or renovation on the Property until the IEPA issues a
Remedial Action Plan Approval Letter (“RAP Approval Letter”) for the Property.

The City shall have the right to review in advance and approve all documents submitted to
the [EPA under the SRP, as amended or supplemented from time to time, including, without
limitation, the SRP Documents and any changes thereto, and the Developer’s estimate of the cost
to perform the Remediation Work. The Developer shall bear sole responsibility for all costs of the
Remediation Work necessary to obtain the Final Comprehensive Residential NFR Letter, and the
costs of any other investigative and cleanup costs associated with the Property. The Developer
shall promptly transmit to the City copies of all Environmental Documents prepared or received
with respect to the Remediation Work, including, without limitation, any written communications
delivered to or received from the [EPA or other regulatory agencies. The Developer acknowledges
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and agrees to not request a certificate of occupancy for the Project from the Department of
Buildings (DOB) until the IEPA has issued, and the Developer has recorded with the Cook County
Clerk’s Office and the City has approved, a Final Comprehensive Residential NFR Letter for the
Property (to the extent required), which approval shall not be unreasonably withheld. If the
Developer fails to obtain the Final Comprehensive Residential NFR Letter within six (6) months
of the submission of the Remedial Action Completion Report to the IEPA, then the City shall have
the night to record a notice of default of this RDA against the Property.

11.05. Hazardous Waste and Tank Removal. The Developer shall remove any soil or soil
gas not meeting the requirements of 35 IAC Section 742.305. The known above-ground storage
tank (“AST”) in the basement of the of Property shall be removed in accordance with applicable
regulations and Environmental Laws. Identified underground storage tanks (“USTs”) must be
removed and closed in accordance with applicable regulations including Title 41 of IAC Part 175
and any identified leaking USTs must be properly addressed in accordance with 35 IAC Part 734.

11.06. Reporting. The Developer agrees to promptly deliver to the City copies of all
environmental reports, surveys, field data, correspondence and analytical results prepared by or
for the Developer regarding the environmental condition of the Property if such documentation is
prepared as part of the Project. If the Developer elects to enter the Property into the Site
Remediation Program, the City shall have the right to review in advance and approve all documents
that will be submitted to the IEPA under the Site Remediation Program (SRP), as amended or
supplemented from time to time, including, without limitation, the “SRP Documents”, and any
changes thereto, and the Developer’s estimate of the cost to perform the Remediation Work. The
reports should be sent electronically to 2FM’s assigned project manager or to
2FM_EHS Notifications@cityofchicago.org. The City must be named in a reliance letter for all
environmental assessment reports produced concerning the Property.

11.07. Environmental Indemnification. The Developer, on behalf of itself and its officers,
directors, employees, successors, assigns and anyone claiming by, through or under them
(collectively, the “Developer Parties”), hereby releases, relinquishes and forever discharges the
City, its officers, agents and employees (collectively, the “Indemnified Parties™), from and against
any and all Losses which the Developer or any of the Developer’s Parties ever had, now have, or
hereafter may have, whether grounded in tort or contract or otherwise, in any and all courts or
other forums, of whatever kind or nature, whether known or unknown, foreseen or unforeseen,
now existing or occurring after the Closing Date, based upon, arising out of or in any way
connected with, directly or indirectly (i) any environmental contamination, pollution or hazards
associated with the Property or any improvements, facilities or operations located or formerly
located thereon, including, without limitation, any release, emission, discharge, generation,
transportation, treatment, storage or disposal of Hazardous Substances (ii) the structural, physical
or environmental condition of the Property, including, without limitation, the presence or
suspected presence of Hazardous Substances or Other Regulated Material in, on, under or about
the Property or the migration of Hazardous Substances or Other Regulated Material from or to
other Property; (iii) any violation of, compliance with, enforcement of or liability under any
Environmental Laws, including, without limitation, any governmental or regulatory body response
costs, natural resource damages or Losses arising under the Comprehensive Environmental
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Response, Compensation and Liability Act, 42 U.S.C. § 6901 et seq; and (iv) any investigation,
cleanup, monitoring, remedial, removal or restoration work required by any federal, state or local
governmental agency or political subdivision or other third party in connection or associated with
the Property or any improvements, facilities or operations located or formerly located thereon
(collectively, “Released Claims™). Furthermore, the Developer shall indemnify, defend (through
an attorney reasonably acceptable to the City) and hold the Indemnified Parties harmless from and
against any and all Losses which may be made or asserted by any third parties (including, without
limitation, any of the Developer Parties) arising out of or in any way connected with, directly or
indirectly, any of the Released Claims. The Developer Parties waive their rights of contribution
and subrogation against the Indemnified Parties.

SECTION 12. INSURANCE

Developer must provide and maintain, at Developer’s own expense, or cause to be provided
and maintained during the term of this Agreement, the insurance coverage and requirements
specified below, insuring all operations related to the Agreement.

(a) Prior to execution and delivery of this Agreement.

@) Workers Compensation and Employers Liability

Workers Compensation Insurance, as prescribed by applicable law covering all employees
who are to provide work under this Agreement and Employers Liability coverage with
limits of not less than $100,000 each accident, illness or disease.

(i1) Commercial General Liability (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than
$1.000.000 per occurrence for bodily injury, personal injury, and property damage liability.
Coverages must include the following: All premises and operations, products/completed
operations independent contractors, separation of insureds, defense, and contractual
liability (with no limitation endorsement). The City of Chicago is to be named as an
additional insured on a primary, non-contributory basis for any liability arising directly or
indirectly from the work.

(1)  All Risk Property

All Risk Property Insurance at replacement value of the property to protect against loss of,
damage to, or destruction of the building/facility. The City is to be named as an additional
insured and loss payee/mortgagee if applicable.

(b) Construction. Prior to the construction of any portion of the Project, Developer will
cause its architects, contractors, subcontractors, project managers and other parties constructing
the Project to procure and maintain the following kinds and amounts of insurance:
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(1) Workers Compensation and Emplovers Liability

Workers Compensation Insurance, as prescribed by applicable law covering all employees
who are to provide work under this Agreement and Employers Liability coverage with
limits of not less than $ 500,000 each accident, iliness or disease.

(11) Commercial General Liability (Primary and Umbrella)

Commercial General Liability Insurance or equivalent with limits of not less than
$2.000.000 per occurrence for bodily injury, personal injury, and property damage liability.
Coverages must include the following: All premises and operations, products/completed
operations (for a minimum of two (2) years following project completion), explosion,
collapse, underground, separation of insureds, defense, and contractual liability (with no
limitation endorsement). The City of Chicago is to be named as an additional insured on a
primary, non-contributory basis for any liability arising directly or indirectly from the
work.

(i11)  Automobile Liability (Primary and Umbrella)

When any motor vehicles (owned, non-owned and hired) are used in connection with work
to be performed, the Automobile Liability Insurance with limits of not less than $2,000,000
per occurrence for bodily injury and property damage. The City of Chicago is to be named
as an additional insured on a primary, non-contributory basis.

(iv)  Railroad Protective Liability

When any work is to be done adjacent to or on railroad or transit property, Developer must
provide cause to be provided with respect to the operations that Contractors perform,
Railroad Protective Liability Insurance in the name of railroad or transit entity. The policy
must have limits of not less than $2.000,000 per occurrence and $6.000.000 in the
aggregate for losses arising out of injuries to or death of all persons, and for damage to or
destruction of property, including the loss of use thereof.

(v) All Risk /Builders Risk

When Developer undertakes any construction, including improvements, betterments,
and/or repairs, Developer must provide or cause to be provided All Risk Builders Risk
Insurance at replacement cost for materials, supplies, equipment, machinery and fixtures
that are or will be part of the project. The City of Chicago is to be named as an additional
insured and loss payee/mortgagee if applicable.

(vi)  Professional Liability

When any architects, engineers, construction managers or other professional consultants
perform work in connection with this Agreement, Professional Liability Insurance
covering acts, errors, or omissions must be maintained with limits of not less than $
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1,000.000. Coverage must include contractual liability. When policies are renewed or
replaced, the policy retroactive date must coincide with, or precede, start of work on the
Contract. A claims-made policy which is not renewed or replaced must have an extended
reporting period of two (2) years.

(vil)  Valuable Papers

When any plans, designs, drawings, specifications and documents are produced or used
under this Agreement, Valuable Papers Insurance must be maintained in an amount to
insure against any loss whatsoever, and must have limits sufficient to pay for the re-creation
and reconstruction of such records.

(viii) Contractors Pollution Liability

When any work is performed which may cause a pollution exposure, Developer must cause
remediation contractor to provide Contractor Pollution Liability covering bodily injury,
property damage and other losses caused by pollution conditions that arise from the
contract scope of work with limits of not less than $1,000,000 per occurrence. Coverage
must include completed operations, contractual liability, defense, excavation,
environmental cleanup, remediation and disposal. When policies are renewed or replaced,
the policy retroactive date must coincide with or precede, start of work on the Agreement.
A claims-made policy which is not renewed or replaced must have an extended reporting
period of two (2) years. The City of Chicago is to be named as an additional insured.

(c) Post Construction:

(1) All Risk Property Insurance at replacement value of the property to protect
against loss of, damage to, or destruction of the building/facility. The City is to be named
as an additional insured and loss payee/mortgagee if applicable.

(d) Other Requirements:

Developer must furnish the City of Chicago, Department of Planning and Development,
City Hall, Room 1000, 121 North LaSalle Street 60602, original Certificates of Insurance,
or such similar evidence, to be in force on the date of this Agreement, and Renewal
Certificates of Insurance, or such similar evidence, if the coverages have an expiration or
renewal date occurring during the term of this Agreement. Developer must submit
evidence of insurance on the City of Chicago Insurance Certificate Form (copy attached)
or equivalent prior to the Closing Date. The receipt of any certificate does not constitute
agreement by the City that the insurance requirements in the Agreement have been fully
met or that the insurance policies indicated on the certificate are in compliance with all
Agreement requirements. The failure of the City to obtain certificates or other insurance
evidence from Developer is not a waiver by the City of any requirements for Developer to
obtain and maintain the specified coverages. Developer shall advise all insurers of the
Agreement provisions regarding insurance. Non-conforming insurance does not relieve
Developer of the obligation to provide insurance as specified herein. Nonfulfillment of the
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insurance conditions may constitute a violation of the Agreement, and the City retains the
right to stop work and/or terminate agreement until proper evidence of insurance is
provided.

The insurance must provide for 60 days prior written notice to be given to the City in the
event coverage is substantially changed, canceled, or non-renewed.

Any deductibles or self insured retentions on referenced insurance coverages must be borne
by Developer and Contractors.

Developer hereby waives and agrees to require their insurers to waive their rights of
subrogation against the City of Chicago, its employees, elected officials, agents, or
representatives.

The coverages and limits furnished by Developer in no way limit Developer’s liabilities
and responsibilities specified within the Agreement or by law.

Any insurance or self insurance programs maintained by the City of Chicago do not
contribute with insurance provided by Developer under the Agreement.

The required insurance to be carried is not limited by any limitations expressed in the
indemnification language in this Agreement or any limitation placed on the indemnity in
this Agreement given as a matter of law. '

If Developer is a joint venture or limited liability company, the insurance policies must
name the joint venture or limited liability company as a named insured.

Developer must require Contractor and subcontractors to provide the insurance required
herein, or Developer may provide the coverages for Contractor and subcontractors. All
Contractors and subcontractors are subject to the same insurance requirements of
Developer unless otherwise specified in this Agreement.

If Developer, any Contractor or subcontractor desires additional coverages, the party
desiring the additional coverages is responsible for the acquisition and cost.

The City of Chicago Risk Management Department maintains the right to modify, delete,
alter or change these requirements.

SECTION 13. INDEMNIFICATION

13.01. General Indemnity. Developer agrees to indemnify, pay, defend and hold the City,

and its elected and appointed officials, employees, agents and affiliates (individually an
“Indemnitee,” and collectively the “Indemnitees™) harmless from and against, any and all
liabilities, obligations, losses, damages, penalties, actions, judgments, suits, claims, costs,
expenses and disbursements of any kind or nature whatsoever (and including without limitation,
the reasonable fees and disbursements of counsel for such Indemnitees in connection with any
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investigative, administrative or judicial proceeding commenced or threatened, whether or not such
Indemnitees shall be designated a party thereto), that may be imposed on, suffered, incurred by or
asserted against the Indemnitees in any manner relating or arising out of:

(1) Developer’s failure to comply with any of the terms, covenants and
conditions contained within this Agreement, including, be not limited to, Section 8.27; or

(i1) Developer’s or any contractor’s failure to pay General Contractors,
subcontractors or materialmen in connection with the TIF-Funded Improvements or any
other Project improvement; or

(iii)  the existence of any material misrepresentation or omission in this
Agreement, any official statement, limited offering memorandum or private placement
memorandum or the Redevelopment Plan or any other document related to this Agreement
that is the result of information supplied or omitted by Developer or any Affiliate
Developer or any agents, employees, contractors or persons acting under the control or at
the request of Developer or any Affiliate of Developer; or

(iv)  Developer’s failure to cure any misrepresentation in this Agreement or any
other agreement relating hereto;

provided, however, that Developer shall have no obligation to an Indemnitee arising from the
wanton or willful misconduct of that Indemnitee. To the extent that the preceding sentence may
be unenforceable because it is violative of any law or public policy, Developer shall contribute the
maximum portion that it is permitted to pay and satisfy under the applicable law, to the payment
and satisfaction of all indemnified liabilities incurred by the Indemnitees or any of them. The
provisions of the undertakings and indemnification set out in this Section 13.01 shall survive the
termination of this Agreement.

SECTION 14. MAINTAINING RECORDS/RIGHT TO INSPECT

14.01. Books and Records. Developer shall keep and maintain separate, complete,
accurate and detailed books and records necessary to reflect and fully disclose the total actual cost
of the Project and the disposition of all funds from whatever source allocated thereto, and to
monitor the Project. All such books, records and other documents, including but not limited to
Developer’s loan statements, if any, General Contractors’ and contractors’ sworn statements,
general contracts, subcontracts, purchase orders, waivers of lien, paid receipts and invoices, shall
be available at Developer’s offices for inspection, copying, audit and examination by an authorized
representative of the City, at Developer’s expense. Developer shall incorporate this right to
inspect, copy, audit and examine all books and records into all contracts entered into by Developer
with respect to the Project.

14.02. Inspection Rights. Upon three (3) business days’ notice, any authorized
representative of the City has access to all portions of the Project and the Property during normal
business hours for the Term of the Agreement.
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SECTION 15. DEFAULT AND REMEDIES

15.01. Events of Default. The occurrence of any one or more of the following events,
subject to the provisions of Section 15.03, shall constitute an “Event of Default” by Developer
hereunder:

(a) the failure of Developer to perform, keep or observe any of the covenants,
conditions, promises, agreements or obligations of Developer under this Agreement or any related
agreement;

(b) the failure of Developer to perform, keep or observe any of the covenants,
conditions, promises, agreements or obligations of Developer under any other agreement with any
person or entity if such failure may have a material adverse effect on Developer’s business,
property, assets, operations or condition, financial or otherwise;

(c) the making or furnishing by Developer to the City of any representation, warranty,
certificate, schedule, report or other communication within or in connection with this Agreement
or any related agreement which is untrue or misleading in any material respect;

(d) except as otherwise permitted hereunder, the creation (whether voluntary or
involuntary) of, or any attempt to create, any lien or other encumbrance upon the Property,
including any fixtures now or hereafter attached thereto, other than the Permitted Liens, or the
making or any attempt to make any levy, seizure or attachment thereof;

(e) the commencement of any proceedings in bankruptcy by or against Developer or
for the liquidation or reorganization of Developer, or alleging that Developer is insolvent or unable
to pay its debts as they mature, or for the readjustment or arrangement of Developer’s debts,
whether under the United States Bankruptcy Code or under any other state or federal law, now or
hereafter existing for the relief of debtors, or the commencement of any analogous statutory or
non-statutory proceedings involving Developer; provided, however, that if such commencement
of proceedings is involuntary, such action shall not constitute an Event of Default unless such
proceedings are not dismissed within sixty (60) days after the commencement of such proceedings;

H the appointment of a receiver or trustee for Developer, for any substantial part of
Developer’s assets or the institution of any proceedings for the dissolution, or the full or partial
liquidation, or the merger or consolidation, of Developer; provided, however, that if such
appointment or commencement of proceedings is involuntary, such action shall not constitute an
Event of Default unless such appointment is not revoked or such proceedings are not dismissed
within sixty (60) days after the commencement thereof;

(2) the entry of any judgment or order against Developer which remains unsatisfied or
undischarged and in effect for sixty (60) days after such entry without a stay of enforcement or
execution;

(h) the occurrence of an event of default under the Lender Financing, which default is
not cured within any applicable cure period;
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(1) the dissolution of Developer or the death of any natural person who owns a material
interest in Developer;

() the institution in any court of a criminal proceeding (other than a misdemeanor)
against Developer or any natural person who owns a material interest in Developer, which is not
dismissed within thirty (30) days, or the indictment of Developer or any natural person who owns
a material interest in Developer, for any crime (other than a misdemeanor);

&) prior to the issuance of the Certificate, the sale or transfer (other than a Permitted
Transfer) of any part of the ownership interests of Developer, except to a wholly owned entity of
the Developer, without the prior written consent of the City;

) The failure of Developer, or the failure by any party that is a Controlling Person
(defined in Section 1-23-010 of the Municipal Code) with respect to Developer, to maintain
eligibility to do business with the City in violation of Section 1-23-030 of the Municipal Code;
such failure shall render this Agreement voidable or subject to termination, at the option of the
Chief Procurement Officer, after notice and opportunity to cure;

(m)  The failure of the Developer, or the failure by any party that is a Controlling Person
(defined in Section 1-23-010 of the Municipal Code) with respect to Developer to continuously
operate the Project in the manner described in this Agreement during the Compliance Period;

(n) the assignment or other direct or indirect transfer by the Developer of the Lease,
other than to an Affiliate, without the prior written approval of the City (which shall be in the
City’s sole discretion);

(0) a Default (as defined in the Lease) by the Developer under the Lease that is not
cured within the cure period, if any, granted under the Lease, or the Developer’s execution of a
material amendment without the prior written approval of the City under Section 18.01;

(p) in addition to the events of Default outlined herein, any violation of covenants or
any violation of the Operating Covenants herein shall also be considered Events of Default for
which all applicable remedies, including termination of this Agreement, and the termination of the
payments of City Funds shall apply; or

(qQ) The failure by Developer to meet a Closing Date with the City within 180 days of
approval by City Council.

For purposes of Sections 15.01(i) and 15.01[(1) hereof, a person with a material interest in
Developer shall be one owning in excess of seven and a half percent (7.5%) of Developer’s
membership, partnership or ownership interests.

15.02. Remedies. Upon the occurrence of an Event of Default other than a breach of one
or more of the covenants set forth in Section 8.26, the City may terminate this Agreement and any
other agreements to which the City and Developer are or shall be parties, suspend disbursement of
City Funds, place a lien on the Project in the amount of City Funds disbursed pursuant to the City
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TIF Loan, seek reimbursement of any City Funds disbursed pursuant to the City TIF Loan, and/or
accelerate the City TIF Loan. The City may, in any court of competent jurisdiction by any action
or proceeding at law or in equity, pursue and secure any available remedy, including but not limited
to damages, injunctive relief or the specific performance of the agreements contained herein.

However, if an uncured Event of Default occurs on the Retail Covenant, Office Covenant,
or Residential Covenant, the City may recapture up to a maximum of $6,750,000 of City Funds
paid to Developer. For each year of the Compliance Period, the amount that can be recaptured for
an uncured Event of Default on these covenants is reduced by 10%. For example, if an uncured
Retail Covenant Event of Default occurs in Year 5 of the Compliance Period, then the amount that
may be recaptured is reduced to $3,375,000.

Similarly, if an uncured Event of Default occurs on the Theater Covenant, the City may
recapture up to a maximum of $13,750,000 of the City Funds paid to the Developer. For each year
of the Compliance Period, the amount that can be recaptured is reduced by 10%. For example, if
an uncured Theater Covenant Event of Default occurs in Year 5 of the Compliance Period, then
the amount that may be recaptured is reduced to $6,875,000.

15.03. Curative Period.

(a) Except as provided in Section 15.03(b), in the event Developer shall fail to perform
a monetary covenant which Developer is required to perform under this Agreement,
notwithstanding any other provision of this Agreement to the contrary, an Event of Default shall
not be deemed to have occurred unless Developer has failed to perform such monetary covenant
within ten (10) days of its receipt of a written notice from the City specifying that it has failed to
perform such monetary covenant. In the event Developer shall fail to perform a non-monetary
covenant which Developer is required to perform under this Agreement, notwithstanding any other
provision of this Agreement to the contrary, an Event of Default shall not be deemed to have
occurred unless Developer has failed to cure such default within thirty (30) days of its receipt of a
written notice from the City specifying the nature of the default; provided, however, with respect
to those non-monetary defaults which are not capable of being cured within such thirty (30) day
period, Developer shall not be deemed to have committed an Event of Default under this
Agreement if it has commenced to cure the alleged default within such thirty (30) day period and
thereafter diligently and continuously prosecutes the cure of such default until the same has been
cured.

(b) Following an Event of Default in regard to the Retail Covenant, the Office
Covenant or the Residential Covenant, the Developer shall be entitled to two non-consecutive one-
year cure periods (each being a ““Standard Cure Period”) during the life of the Compliance Period.
Following an Event of Default in regard to the Theater Covenant, the Developer shall be entitled
to two one-year cure periods, counted separately from the Standard Cure Period, and these two
cure periods may run consecutively or non-consecutively (each being a “Theater Cure Period™).
However, there shall be no Standard Cure Period or Theater Cure Period with respect to any other
event of default pursuant to Section 15.01 other than those cure rights set forth in Section 15.03(a).
During a Standard Cure Period or Theater Cure Period, the City will not be required to make a
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payment of City Funds. Once cured, any default year by the Developer shall not count towards
the required term of the Compliance Period or any other obligation of the Developer under this
Agreement. Iftwo defaults have occurred among the Retail Covenant, the Office Covenant or the
Residential Covenant and have both been independently cured, then any subsequent default on
those covenants shall constitute an Event of Default without notice or opportunity to cure.
Likewise, if two defaults have occurred on the Theater Covenant and have both been independently
cured, or if one default has occurred on the Theater Covenant and both Theater Cure Periods were
used consecutively in order to cure the default, then any subsequent default on the Theater
Covenant shall constitute an Event of Default without notice or opportunity to cure.

() Notwithstanding anything to the contrary contained herein, the City hereby agrees
that any cure of a default made or tendered by HTC Investor or any Lender shall be deemed to be
a cure by the Developer and shall be accepted or rejected on the same basis as if made or tendered
by Developer.

SECTION 16. MORTGAGING OF THE PROJECT

All mortgages or deeds of trust in place as of the date hereof with respect to the Property
or any portion thereof are listed on Exhibit D hereto (including but not limited to mortgages made
prior to or on the date hereof in connection with Lender Financing) and are referred to herein as
the “Existing Mortgages.” Any mortgage or deed of trust that Developer may hereafter elect to
execute and record or permit to be recorded against the Property or any portion thereof is referred
to herein as a “New Mortgage.” Any New Mortgage that Developer may hereafter elect to execute
and record or permit to be recorded against the Property or any portion thereof with the prior
written consent of the City is referred to herein as a “Permitted Mortgage.” It is hereby agreed by
and between the City and Developer as follows:

(a) In the event that a mortgagee or any other party shall succeed to Developer’s
interest in the Property or any portion thereof pursuant to the exercise of remedies under a New
Mortgage (other than a Permitted Mortgage), whether by foreclosure or deed in lieu of foreclosure,
and in conjunction therewith accepts an assignment of Developer’s interest hereunder in
accordance with Section 18.14 hereof, the City may, but shall not be obligated to, attorn to and
recognize such party as the successor in interest to Developer for all purposes under this
Agreement and, unless so recognized by the City as the successor in interest, such party shall be
entitled to no rights or benefits under this Agreement, but such party shall be bound by those
provisions of this Agreement that are covenants expressly running with the land.

(b) In the event that any mortgagee shall succeed to Developer’s interest in the Property
or any portion thereof pursuant to the exercise of remedies under an Existing Mortgage or a
Permitted Mortgage, whether by foreclosure or deed in lieu of foreclosure, and in conjunction
therewith accepts an assignment of Developer’s interest hereunder in accordance with Section
18.14 hereof, the City hereby agrees to attorn to and recognize such party as the successor in
interest to Developer for all purposes under this Agreement so long as such party accepts all of the
obligations and liabilities of “Developer” hereunder; provided, however, that, notwithstanding any
other provision of this Agreement to the contrary, it is understood and agreed that 1f such party
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accepts an assignment of Developer’s interest under this Agreement, such party has no liability
under this Agreement for any Event of Default of Developer which accrued prior to the time such
party succeeded to the interest of Developer under this Agreement, in which case Developer shall
be solely responsible. However, if such mortgagee under a Permitted Mortgage or an Existing
Mortgage does not expressly accept an assignment of Developer’s interest hereunder, such party
shall be entitled to no rights and benefits under this Agreement, and such party shall be bound only
by those provisions of this Agreement, if any, which are covenants expressly running with the
land.

(©) Prior to the issuance by the City to Developer of a Certificate pursuant to Section 7
hereof, no New Mortgage shall be executed or financing undertaken with respect to the Property
or any portion thereof without the prior written consent of the Commissioner of DPD. After a
Certificate has been issued pursuant to Section 7 hereof, if mortgagee or other permitted transferee
executes a subordination agreement acceptable to the City in which it subordinates its mortgage
lien to the covenants in this Agreement that run with the land, City consent is not required.

SECTION 17. NOTICE

Unless otherwise specified, any notice, demand or request required hereunder shall be
given in writing at the addresses set forth below, by any of the following means: (a) personal
service; (b) telecopy or facsimile; (c) overnight courier, or (d) registered or certified mail, return
receipt requested.

If to the City: If to Developer:

City of Chicago Baum Revision, LLC
Department of Planning and Development 1030 West Chicago Avenue
121 North LaSalle Street, Room 1000 Chicago, Illinois 60642
Chicago, Illinois 60602 Attention: Scott Goldman

Attention: Commissioner
With a copy to:

Baum Revision, LLC

1030 West Chicago Avenue
Chicago, Illinois 60642
Attention: General Counsel
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With Copies To: With Copies To:

City of Chicago Dykema Gossett, PLLC
Department of Law 10 South Wacker Drive
121 North LaSalle Street, Room 600 Suite 2300

Chicago, Illinois 60602 Chicago, Illinois 60606

Attention: Finance and Economic Development | Attention: Andrew P. Scott
Division

Such addresses may be changed by notice to the other parties given in the same manner
provided above. Any notice, demand, or request sent pursuant to either clause (a) or (b) hereof
shall be deemed received upon such personal service or upon dispatch. Any notice, demand or
request sent pursuant to clause (c) shall be deemed received on the day immediately following
deposit with the overnight courier and any notices, demands or requests sent pursuant to subsection
(d) shall be deemed received two (2) business days following deposit in the mail.

SECTION 18. MISCELLANEOUS

18.01. Amendment. This Agreement and the Exhibits attached hereto may not be
amended or modified without the prior written consent of the parties hereto; provided, however,
that the City, in its sole discretion, may amend, modify or supplement the Redevelopment Plan
without the consent of any party hereto. It is agreed that no material amendment or change to this
Agreement shall be made or be effective unless ratified or authorized by an ordinance duly adopted
by the City Council. The term “material” for the purpose of this Section 18.01 shall be defined as
any deviation from the terms of the Agreement which operates to cancel or otherwise reduce any
developmental or construction obligations of Developer (including those set forth in Sections
10.02 and 10.03 hereof) by more than five percent (5%) or unless otherwise stated herein,
materially changes the Project site or character of the Project or any activities undertaken by
Developer affecting the Project site, the Project, or both, or increases any time agreed for
performance by Developer by more than ninety (90) days.

18.02. Entire Agreement. This Agreement (including each Exhibit attached hereto, which
are hereby incorporated herein by reference) constitutes the entire Agreement between the parties
hereto and it supersedes all prior agreements, negotiations and discussions between the parties
relative to the subject matter hereof.

18.03. Limitation of Liability. No member, official or employee of the City shall be
personally liable to Developer or any successor in interest in the event of any default or breach by
the City or for any amount which may become due to Developer from the City or any successor in
interest or on any obligation under the terms of this Agreement.

18.04. Further Assurances. Developer agrees to take such actions, including the execution
and delivery of such documents, instruments, petitions and certifications as may become necessary
or appropriate to carry out the terms, provisions and intent of this Agreement.
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18.05. Waiver. Waiver by the City or Developer with respect to any breach of this
Agreement shall not be considered or treated as a waiver of the rights of the respective party with
respect to any other default or with respect to any particular default, except to the extent
specifically waived by the City or Developer in writing. No delay or omission on the part of a party
in exercising any right shall operate as a waiver of such right or any other right unless pursuant to
the specific terms hereof. A waiver by a party of a provision of this Agreement shall not prejudice
or constitute a waiver of such party’s right otherwise to demand strict compliance with that
provision or any other provision of this Agreement. No prior waiver by a party, nor any course of
dealing between the parties hereto, shall constitute a waiver of any such parties’ rights or of any
obligations of any other party hereto as to any future transactions.

18.06. Remedies Cumulative. Except with respect to those remedies which are specific to
the Retail Covenant, Office Covenant, Residential Covenant and the Theater Covenant, the
remedies of a party hereunder are cumulative and the exercise of any one or more of the remedies
provided for herein shall not be construed as a waiver of any other remedies of such party unless
specifically so provided herein.

18.07. Disclaimer. Nothing contained in this Agreement nor any act of the City shall be
deemed or construed by any of the parties, or by any third person, to create or imply any
relationship of third-party beneficiary, principal or agent, limited or general partnership or joint
venture, or to create or imply any association or relationship involving the City.

18.08. Counterparts. This Agreement may be executed in several counterparts, each of
which shall be deemed an original and all of which shall constitute one and the same agreement.

18.09. Severability. If any provision in this Agreement, or any paragraph, sentence,
clause, phrase, word or the application thereof, in any circumstance, is held invalid, this Agreement
shall be construed as if such invalid part were never included herein and the remainder of this
Agreement shall be and remain valid and enforceable to the fullest extent permitted by law.

18.10. Conflict. In the event of a conflict between any provisions of this Agreement and
the provisions of the TIF Ordinances, or the Milwaukee Corridor ARO Pilot Area Ordinance, the
TIF Ordinances shall prevail and control.

18.11. Governing Law. This Agreement shall be governed by and construed in accordance
with the internal laws of the State of Illinois, without regard to its conflicts of law principles.

18.12. Form of Documents. All documents required by this Agreement to be submitted,
delivered or furnished to the City shall be in form and content satisfactory to the City.

18.13. Approval. Wherever this Agreement provides for the approval or consent of the
City, DPD or the Commissioner, or any matter is to be to the City’s, DPD’s or the Commissioner’s
satisfaction, unless specifically stated to the contrary, such approval, consent or satisfaction shall
be made, given or determined by the City, DPD or the Commissioner in writing and in the
reasonable discretion thereof. The Commissioner or other person designated by the Mayor of the
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City shall act for the City or DPD in making all approvals, consents and determinations of
satisfaction, granting the Certificate or otherwise administering this Agreement for the City.

18.14. Assignment. Except for Permitted Assignments, Developer may not sell, assign or
otherwise transfer its interest in this Agreement in whole or in part without the written consent of
the City. Any successor in interest to Developer under this Agreement shall certify in writing to
the City its agreement to abide by all remaining executory terms of this Agreement, including but
not limited to Sections 8.19 Real Estate Provisions and 8.23 (Survival of Covenants) hereof, for
the Term of the Agreement. Developer consents to the City’s sale, transfer, assignment or other
disposal of this Agreement at any time in whole or in part.

18.15. Binding Effect. This Agreement shall be binding upon Developer, the City and
their respective successors and permitted assigns (as provided herein) and shall inure to the benefit
of Developer, the City and their respective successors and permitted assigns (as provided herein).
Except as otherwise provided herein, this Agreement shall not run to the benefit of, or be
enforceable by, any person or entity other than a party to this Agreement and its successors and
permitted assigns. This Agreement should not be deemed to confer upon third parties any remedy,
claim, right of reimbursement or other right.

18.16. Force Majeure. Neither the City nor Developer nor any successor in interest to
either of them shall be considered in breach of or in default of its obligations under this Agreement
in the event of any delay caused by damage or destruction by fire or other casualty, strike, shortage
of material, unusually adverse weather conditions such as, by way of illustration and not limitation,
severe rain storms or below freezing temperatures of abnormal degree or for an abnormal duration,
tornadoes or cyclones, pandemic and other events or conditions beyond the reasonable control of
the party affected which in fact interferes with the ability of such party to discharge its obligations
hereunder. The individual or entity relying on this section with respect to any such delay shall,
upon the occurrence of the event causing such delay, immediately give written notice to the other
parties to this Agreement. The individual or entity relying on this section with respect to any such
delay may rely on this section only to the extent of the actual number of days of delay effected by
any such events described above. This provision shall also apply to Tenant’s obligation to operate
under the Theater Covenant as provided in Section 8.26.

18.17. Business Economic Support Act. Pursuant to the Business Economic Support Act
(30 ILCS 760/1 et seq.), if Developer is required to provide notice under the WARN Act,
Developer shall, in addition to the notice required under the WARN Act, provide at the same time
a copy of the WARN Act notice to the Governor of the State, the Speaker and Minority Leader of
the House of Representatives of the State, the President and minority Leader of the Senate of State,
and the Mayor of each municipality where Developer has locations in the State. Failure by
Developer to provide such notice as described above may result in the termination of all or a part
of the payment or reimbursement obligations of the City set forth herein.

18.18. Venue and Consent to Jurisdiction. If there is a lawsuit under this Agreement, each
party hereto agrees to submit to the jurisdiction of the courts of Cook County, the State of Illinois
and the United States District Court for the Northern District of Illinois.
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18.19. Costs and Expenses. In addition to and not in limitation of the other provisions of
this Agreement, Developer agrees to pay upon demand the City’s out-of-pocket expenses,
including attorney’s fees, incurred in connection with the enforcement of the provisions of this
Agreement. This includes, subject to any limits under applicable law, attomey’s fees and legal
expenses, whether or not there is a lawsuit, including attorney’s fees for bankruptcy proceedings
(including efforts to modify or vacate any automatic stay or injunction), appeals and any
anticipated post-judgment collection services. Developer also will pay any court costs, in addition
to all other sums provided by law.

18.20. Business Relationships. Developer acknowledges (A) receipt of a copy of Section
2-156-030 (b) of the Municipal Code, (B) that Developer has read such provision and understands
that pursuant to such Section 2-156-030 (b), it is illegal for any elected official of the City, or any
person acting at the direction of such official, to contact, either orally or in writing, any other City
official or employee with respect to any matter involving any person with whom the elected City
official or employee has a business relationship that creates a “Financial Interest” (as defined in
Section 2-156-010 of the Municipal Code)(a “Financial Interest”), or to participate in any
discussion in any City Council committee hearing or in any City Council meeting or to vote on
any matter involving any person with whom the elected City official or employee has a business
relationship that creates a Financial Interest, or to participate in any discussion in any City Council
committee hearing or in any City Council meeting or to vote on any matter involving the person
with whom an elected official has a business relationship that creates a Financial Interest, and (C)
that a violation of Section 2-156-030 (b) by an elected official, or any person acting at the direction
of such official, with respect to any transaction contemplated by this Agreement shall be grounds
for termination of this Agreement and the transactions contemplated hereby. Developer hereby
represents and warrants that, to the best of its knowledge after due inquiry, no violation of Section
2-156-030 (b) has occurred with respect to this Agreement or the transactions contemplated
hereby.
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IN WITNESS WHEREOF, the parties hereto have caused this Redevelopment Agreement
to be executed on or as of the day and year first above written.

BR CONGRESS OWNER, LLC

By:

Its:

CONGRESS THEATER NFP

By:

Its:

CITY OF CHICAGO

By:
Ciere Boatright
Commissioner of Planning and Development
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STATE OF ILLINOIS )
) SS
COUNTY OF COOK )

I, , a notary public in and for the said County, in the State
aforesaid, DO HEREBY CERTIFY that Scott Goldman, personally known to me to be the a
manager of BR Congress Owner, LLC, an Illinois limited liability company (the “Developer”),
and personally known to me to be the same person whose name is subscribed to the foregoing
instrument, appeared before me this day in person and acknowledged that he/she signed, sealed,
and delivered said instrument, pursuant to the authority given to him/her by the respective
members and managers of Developer, as his/her free and voluntary act and as the free and
voluntary act of Developer, for the uses and purposes therein set forth.

GIVEN under my hand and official seal this  day of , 2025.

Notary Public
My Commission Expires_

(SEAL)
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STATE OF ILLINOIS )

COUNTY OF COOK )

I, , a notary public in and for the said County, in the State
aforesaid, DO HEREBY CERTIFY that Scott Goldman, personally known to me to be the
President of Congress Theater NFP, an Illinois not for profit corporation (the “NFP”), and
personally known to me to be the same person whose name is subscribed to the foregoing
instrument, appeared before me this day in person and acknowledged that he/she signed, sealed,
and delivered said instrument, pursuant to the authority given to him/her by the board of the NFP,
as his/her free and voluntary act and as the free and voluntary act of the NFP, for the uses and
purposes therein set forth.

GIVEN under my hand and official seal this day of , 2025.

Notary Public

My Commission Expires

(SEAL)
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STATE OF ILLINOIS )
) SS
COUNTY OF COOK )

I, , a notary public in and for the said County, in the State
aforesaid, DO HEREBY CERTIFY that Ciere Boatwright, personally known to me to be the
Commissioner of Planning and Development of the City of Chicago (the “City”), and personally
known to me to be the same person whose name is subscribed to the foregoing instrument,
appeared before me this day in person and acknowledged that he/she signed, sealed, and delivered
said instrument pursuant to the authority given to him/her by the City, as his/her free and voluntary
act and as the free and voluntary act of the City, for the uses and purposes therein set forth.

GIVEN under my hand and official seal this ____day of , 2025.

Notary Public
My Commission Expires

(SEAL)
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EXHIBIT A
REDEVELOPMENT AREA

[NOT ATTACHED FOR INTRODUCTION}
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EXHIBIT B

PROPERTY
[Subject to Survey and Title Insurance]

Lots 14 to 18 both inclusive, (except the north 16 feet of said Lot 14) of James M. Allen’s
Subdivision of Lots 8 to 11 in the subdivision by John Gray Guardian, of 8 acres east of and
adjoining the West 25.62 acres of that part north of Milwaukee Plank Road of the Northeast % of
Section 36, Township 40 North, Range 13 East of the Third Principal Meridian, in Cook County,
Illinois, also

The Vacated Alley east of and adjoining Lots 14 to 18 both inclusive, (except the north 16 feet of
said Lot 14) in James M. Allen’s Subdivision aforesaid, also

Lots 12 to 15 both inclusive (except the east 3 feet of said Lot 15 and except that part lying in
Milwaukee Avenue) in John Gray Guardian, of 8 acres east of and adjoining the West 25.62 acres
of that part north of Milwaukee Plank Road of the Northeast % of Section 36, Township 40 North,
Range 13 East of the Third Principal Meridian, in Cook County, Illinois, also

The Vacated East and West Alley north of and adjoining Lots 12 to 15 both inclusive (except the
east 3 feet of said Lot 15) in John Gray Guardian, of 8 acres east of and adjoining the West 25.62
acres of that part north of Milwaukee Plank Road of the Northeast % of Section 36, Township 40
North, Range 13 East of the Third Principal Meridian, in Cook County, Illinois, also

Lots 11 to 15 both inclusive, (except the east 3 feet of each of said Lots) in Herman’s Papsien’s
Subdivision of Lot 19 (except the north 60 feet thereof) in James M. Allen’s Subdivision of Lots
8 to 11 in the subdivision by John Gray Guardian, of 8 acres east of and adjoining the West 25.62
acres of that part north of Milwaukee Plank Road of the Northeast % of Section 36, Township 40
North, Range 13 East of the Third Principal Meridian, in Cook County, Illinois.

PINs: 13-36-221-017-0000, 13-36-221-031-0000, 13-36-221-032-0000, 13-36-221-082-0000,
13-36-221-083-0000, 13-36-221-084-0000 and 13-36-221-085-0000

Common addresses: 2117-39 North Rockwell Avenue and 2115-39 North Milwaukee Avenue,
Chicago, Illinois 60647
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EXHIBIT C

PROJECT
TIF-FUNDED IMPROVEMENTS*
TiF- Eligible
Budget

Acquisition Costs S0
Hard Costs

Building Sitework $2,034,169
Substructure $913,939
Shell $9,938,816
Interiors $8,593,507
Services $17,087,630
FFE S0
Special Construction and Demolition $3,194,113
Hard Cost Contingency $1,500,000
Total Hard Costs $43,262,173
Soft Costs/Fees

Architecture & Engineering $1,735,105
Other Professional Services SO
Construction Management SO
Permits & Titles S0
Developer Fee S0
Soft Cost Contingency SO
General Conditions & Requirements S0
Overhead & Profit S0
Total Soft Costs $1,735,105

Total

$44,997,278 |

*Notwithstanding the total of TIF-Funded Improvements or the amount of TIF-eligible costs, the
assistance to be provided by the City is limited to the amount described in Section 4.03.
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EXHIBIT D
PERMITTED LIENS
Liens or encumbrances against the Property:

Those matters set forth as Schedule B title exceptions in the owner’s title insurance policy
issued by the Title Company as of the date hereof, but only so long as applicable title
endorsements issued in conjunction therewith on the date hereof, if any, continue to remain
in full force and effect.

Liens or encumbrances against Developer or the Project, other than liens against the
Property, if any:

None.
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EXHIBIT E-1

PROJECT BUDGET

[[[Acquisition Costs
Hard Costs

Building Sitework
Substructure

Shell

Interiors

Services

FFE

Special Construction and Demolition
Hard Cost Contingency
Total Hard Costs

[[[Soft Costs/Fees

Architecture & Engineering

Other Professional Services
Construction Management

Permits & Titles

Developer Fee

Soft Cost Contingency

General Conditions & Requirements
Overhead & Profit

Total Soft Costs

Total
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Project Budget

$13,075,000

$2,034,169
$913,939
$9,938,816
$8,593,507
$17,087,630
$8,080,418
$3,194,113
$1,500,000

$51,342,592111

$1,735,105
$5,228,186
$2,184,861

$575,000
$7,086,951
$3,169,535
$2,538,040
$1,121,965

$23,639,643]1]]

$89,378,018




Acquisition Costs
Hard Costs

Building Sitework
Substructure

Shell

Interiors

Services

FFE

Special Construction and Demolition
Hard Cost Contingency
Total Hard Costs

Soft Costs/Fees

Architecture & Engineering

Other Professional Services
Construction Management

Permits & Titles

Developer Fee

Soft Cost Contingency

General Conditions & Requirements
Overhead & Profit

Total Soft Costs

Total

EXHIBIT E-2

MBE/WBE BUDGET

Project MBE Total at
26%

Project WBE Total at
6%
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MBE/WBE
Budget

$0

$2,034,169
$913,939
$9,938,816
48,593,507
$17,087,630
S0
$3,194,113
$1,500,000

$43,262,173

50
50
S0
S0
$0
S0
S0
50

$0

$43,262,173

$11,248,165

$2,595,730



EXHIBIT F

APPROVED PRIOR EXPENDITURES

To be determined by DPD prior to the date of issuance of the Certificate, evidenced by
documentation satisfactory to DPD and approved by DPD as satisfying costs covered in the Project
Budget. [[Developer has expended $4,191,863 of which Developer claims $3,220,526 is for TIF
Eligible expenses.]]]
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EXHIBIT G

REQUISITION FORM

STATE OF ILLINOIS )
) SS
COUNTY OF COOK )
The affiant, of BR Congress Owner, LLC, an Illinois

limited liability company (the * Developer”) hereby certifies that with respect to that certain BR
Congress Owner, LLC (Congress Theater) Redevelopment Agreement between Developer and the
City of Chicago dated , (the “Agreement”):

A. Expenditures for the Project, in the total amount of $ , have been
made:

B. This paragraph B sets forth and is a true and complete statement of all costs of TIF-
Funded Improvements for the Project reimbursed by the City to date:

$
C. Developer requests reimbursement for the following cost of TIF-Funded
Improvements:
$
D. None of the costs referenced in paragraph C above have been previously
reimbursed by the City.

E. Developer hereby certifies to the City that, as of the date hereof:

iL Except as described in the attached certificate, the representations and
warranties contained in the Agreement are true and correct and Developer is in compliance
with all applicable covenants contained herein.

2. No event of Default or condition or event which, with the giving of notice
or passage of time or both, would constitute an Event of Default, exists or has occurred.

All capitalized terms which are not defined herein has the meanings given such terms in
the Agreement.
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[Developer]

By:
Name
Title:
Subscribed and swom before me this  day of

My commission expires:

Agreed and accepted:

Name
Title:

City of Chicago

Department of Planning and Development
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EXHIBIT H

DEVELOPER NOTE

[NOT ATTACHED FOR INTRODUCTION]
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